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Addendum #2 – Issued on October 19, 2011 
 
 
Regarding Bids for The Source Roof HVAC Upgrades (ITB 11-018P) for the Lucas 
County Commissioners, bid opening scheduled for October 27, 2011 at 2:00 pm 
(local time). 
 
This document becomes a fully incorporated part of the specifications, and 
this letter constitutes legal notice of this requirement. 
 
The entire original Bid Packet including this addendum must be submitted 
prior to the Bid Opening Date and Time. 
 
The following Bid documents have been revised: 
 

• Revisions and/or clarifications included in attached Architect’s write-
up. 

• Pre-Bid Bidder Questions. 
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Bid Package 001 Addendum No.2 
The Source HVAC Upgrades   
 

Date: October 18, 2011 

Project Title & Location: The Source – HVAC Upgrades 
 Toledo, Ohio 
 

Project No.  
  
This addendum is issued to all bidders prior to award of the contract. This addendum forms a part of 
the Bid Documents as indicated below. Acknowledge receipt of this addendum on the Pricing Sheet 
Section F. Incorporate this addendum into the bid. 
 
The following drawings, specifications, terms, conditions and other items listed below, including but not 
limited to descriptions of additions, alterations, deletions, clarifications and/or other contract 
requirements, shall be included as a condition of the proposal; all in addition to the un-revised 
requirements stipulated in the originally issued contract documents together with any previous 
addendums. 
 
1. The following bid documents have been revised and included in the contract documents:  

• Revisions and/or clarifications included in attached Architect’s write-up. 

• Pre-Bid Bidder Questions 

 

 

** Bid due date REMAINS OCTOBER 27, 2011 at 2:00 P.M. 

 

 

 

 

 

 

 

 

 

END OF ADDENDUM NO.2 

 

Attachments:  Architect Addendum No. 2 Write-Up and Attachments 

 Pre-Bid Bidder Questions  

 Pre-Bid Meeting Minutes 

 Pre-Bid Sign In Sheet 



ADDENDUM NO. 2 
The Source HVAC Upgrade 
Lucas County Board of Commissioners 

October 17, 2011 
 
 

ADDENDUM NO. 2 
 
 

To the Drawings and Specifications for: 

  
The Source HVAC Upgrade 

 
ITB 11-018P 

 
106045 

 

Lucas County Board of Commissioners 
 

Prepared By: 
 

THE COLLABORATIVE INC 
Architects 

Landscape Architects 
Interior Designers 

500 Madison Avenue 
Toledo, Ohio  43604 

Telephone:  (419) 242-7405 
Fax:  (419) 242-7400 

 
 

 
 

TO ALL BIDDERS: 
 

This addendum supplements and amends the original drawings and specifications, and shall be 
taken into account in preparing proposals, and shall become a part of the contract documents.  
Receipt of this Addendum must be acknowledged in the Bid Form. 
 
 
 

 
 
 



ADDENDUM NO. 2 
The Source HVAC Upgrade 
Lucas County Board of Commissioners 

TECHNICAL SPECIFICATIONS 
 
Section 15000 “MECHANICAL SPECIFICATION” (Not Re-Issued)  

• Article 3.04, Paragraph A: Add “Carrier” to the list of manufacturers. 

 
 
Drawings 
 
A1.01 – 1st and 2nd Floor Occupancy Plan (New Sheet) 

• Occupancy plan of 1st and 2nd floor indicating tenant controlled areas, areas of common 
access and normal hours of business operations for each tenant. 

 
 
M1.0 – FIRST AND SECOND FLOOR MECHANICAL HVAC ROOF PLAN & BOILER PIPING 
(Not Re-Issued) 

• Add the following note to the “Roof Plan”: 
o “Existing rooftop units HC-6(AC-5) and HC-3(AC-4).  Mechanical Contractor to 

provide factory start-up of units heating section. Units where provided with NG 
heat exchanger when purchased which under this scope of work will be utilized.” 

 
 
M2.0 – MECHANICAL SCHEDULES AND DETAILS (Re-Issued) 

• Corrected misaligned text located within the “General (Mechanical) Notes”. 
 
 
END OF ADDENDUM #2  
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Mandatory Pre-Bid Meeting Minutes 

October 13, 2011 at 9:00 a.m. 

The Source, 1301 Monroe Street, Toledo, Ohio 

 

Attendance (also see sign-in sheet): 

• Kelleigh Decker – Lucas County Board of Commissioners 

• Raymond Benjamin, LEED AP – Manager, SPD, The Lathrop Company 

• Olivia Beebe, LEED AP – Project Engineer, SPD, The Lathrop Company 

• Audie Bates, AIA, LEED AP – Architect, The Collaborative Inc. 

• Jonathan Gray – IPS 

• Lucas Fackler – Warner Mechanical 

• Phil Meloche – Hoffman & Harpst Company 

 

 

Audie introduced the project team and provided the following information: 

 

Critical Dates: 

• Addendum #2 will be issued early next week with a target of Monday, October 17, 2011. 

• Written requests for clarifications, interpretations and substitutions are due to Olivia Beebe at The 

Lathrop Company no later than 2:00 p.m. October 20, 2011.  No clarifications, interpretations and 

substitutions will be answered after the listed date and time. 

• Last addendum will be issued Monday, October 24, 2011 no later than 2:00 p.m. local time. 

• Bids are due Thursday, October 27, 2011 at 2:00 p.m.  Bids are received at One Government 

Center, Suite 480. 

• Envelope needs to be clearly marked with Project Title, Bid #, Date & Time of bid opening. 

 

Role of Construction Management: 

• The Lathrop Company is acting as advisor to Lucas County.  The Lucas County Board of 

Commissioners holds the contracts. 

 

Overview of Bid Package: 

• Ray and Olivia reviewed the scope of work and requirements detailed in the bid package. 

• Mechanical contractor is the lead contractor.  Other trades required will be sub-contractor to the 

mechanical contractor. 

• Owner intends to occupy building and continue operations during the construction.  Contractor 

will be responsible to coordinate work areas with Construction Manager and assist in maintaining 

the ongoing operations of the Owner. 

• Overview of project, schedule and site logistics. 

• Alternates were reviewed including any associated allowances. 

• Contractor is responsible for all permits required for the project. 

• Safety program requirements were reviewed. 

• No on-site parking is available for contractor and their employees and subcontractors. 

• Allowance is to be included in base bid. 

o Used at the discretion of Construction Manager and not to be used without Construction 

Manager authorization. 

o Unused allowance value will be deducted from the contract by change order at the end of 

the project. 

 



 

 

 

 

 

 

 

 

 

 

 

Bid Submittals: 

• One original including signatures and notary seals were required.  Forms must be in order 

presented in bid package. 

• One copy of the original bid.  Forms must be in order presented in bid package. 

• Project is a Prevailing Wage Project.  Successful contractor will be required to submit certified 

payroll reports and utilization reports as the project progresses.  Hours indicated on the certified 

payroll and utilization reports must match. 

• Bid Bond is required with bid submittal and comply with Ohio Revised Code 153.54 through 

153.57. 

• Separate and place on the front of the bid clearly marked “Bid Bond”. 

• Bid Bond must be 100% of the base bid amount.  No exceptions. 

• If submitting a certified check, it must be for 10% of the base bid amount.  A performance bond 

will be required before execution of the contract if the successful bidder submitted a certified 

check. 

• Form of Agreement is included in the bid package.  No modifications will be accepted. 

• Be sure all listed and required affidavits are included – see bid package, Section A. 

• Be sure all are signed and have a notary seal. 

 

Site Walk-Through: 

• Site was opened up for all bidders to walk through and examine the existing conditions. 

• Bidders asked for some type of layout plan that would indicate the tenant occupying specific 

areas of the building including any common areas.  Audie will assemble a plan indicating the 

various tenant areas, common areas, toilet rooms for the bidders.  This may delay issuance of 

Addendum #2 until Tuesday, October 18, 2011. 

 

End of Mandatory Pre-Bid 



THE SOURCE ROOF HVAC UPGRADES

11-018P QUESTIONS

BIDDER QUESTIONS

No. Question Answer Company Answered By: Answered In:

1 Is there a current control Head end control contractor or is the 

current system stand-alone?

There is an integration contractor on 

board (Coleman Systems) under a 

separate contract for the head end 

controls. See Mech. Note 2 on M2.0 for 

base bid controls. See also Alternate M2.

Hoffman & Harpst TCI/MDA Addendum #2

2 Is the entire Hvac system to be air balanced or only new work?  Entire HVAC system(s) Hoffman & Harpst TCI/MDA Addendum #2

3 You list a Carrier Rooftop RTI-10-1 on Schedule M2.0 but in 

Specifiaction 3.04 you only list AAON / Trane / York / McQuay I 

would assume the Carrier can also be used.

Carrier will be allowed. Hoffman & Harpst TCI/MDA Addendum #2

4

END OF BIDDING QUESTIONS
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