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LUCAS COUNTY OHIO 

INVITATION TO BID 

 
NEW LUCAS COUNTY MULTI-PURPOSE ARENA 

 
VIDEO BOARD/PRODUCTION SUITE 

 
LUCAS COUNTY COMMISSIONERS       09-038P 
COUNTY AGENCY        BID NUMBER 
 

JULY 8, 2009 @ 2:00 PM EST (LOCAL TIME) 
DATE AND TIME OF BID OPENING 

BIDDER MUST COMPLETE THE FOLLOWING: 

NAME OF COMPANY OFFICIAL______        

OFFICIAL’S SIGNATURE          

NAME OF COMPANY            

ADDRESS            

CITY, STATE & ZIP           

TELEPHONE NUMBER           

FAX NUMBER            

E-MAIL ADDRESS           
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The Lucas County Board of Commissioners is seeking bids for the Video Board/Production 
Suite for the Lucas County Multi-Purpose Arena. 
 
Any bidder submitting a bid must submit a completed bid following the procedure outlined 
in this Invitation to Bid (ITB) no later than JULY 8, 2009 @ 2:00 PM (LOCAL TIME).  All 
of the sections applicable in the Invitation to Bid shall be read so as to give meaning 
to all such provisions.  However, when there is a conflict in the interpretation between 
a specification in the Invitation to Bid and sections, the specification in the 
Invitation to Bid shall take precedence.  A Mandatory Pre-Bid conference is scheduled for 
JUNE 23, 2009 @ 9:00 AM LOCAL TIME AT THE SEAGATE CONVENTION CENTRE, LOCATION OF THE ROOM 
WILL BE POSTED INSIDE THE SEAGATE CENTRE THE DAY OF THE MEETING. 
 
1.0 Legal Framework 
 

This Invitation to Bid (ITB) is issued under the provisions of the Ohio Revised 
Code (ORC) Sections 307.86 to 307.92.  All bids submitted in response to this ITB 
shall comply with Ohio law.  The laws of the State of Ohio will govern any disputes 
rising under this ITB and subsequent contract. 

 
2.0 Bid Opening 
 

The bid opening is scheduled for JULY 8, 2009 @ 2:00 PM (LOCAL TIME).  All sealed 
bids received after this time and date, for any reason, will be rejected.  The 
official time will be maintained by the clock located within the Lucas County 
Commissioners, Suite 480 reception area.  The opening of the sealed bids will take 
place at the Lucas County Commissioners, One Government Center, Suite 480, Fourth 
Floor, Toledo, Ohio 43604-2259 
 

3.0 Bid’s Bid Bond Requirement 
 

A signed Bond for the full amount of the Bid, meeting the requirements of section 
153.54 to 153.57, Ohio Revised Code, OR a certified check payable to the Lucas 
County Treasurer for ten (10%) percent of the full amount of the Bid, must be 
included with each bid or be disqualified.   Bonds will be returned to unsuccessful 
bidders within thirty days of contract award.  Bonds will be returned to the 
successful bidder within 30 days of receipt of goods. 
 
 

4.0 Pre-Bid Conference 
 
X Applicable if box 

is checked 
 
Detailed questions regarding this Invitation to Bid can be addressed at the 
Mandatory Pre-Bid Conference held on JUNE 23, 2009 @ 9:00 AM LOCAL TIME AT THE 
SEAGATE CONVENTION CENTRE, LOCATION OF THE ROOM WILL BE POSTED INSIDE THE SEAGATE 
CENTRE THE DAY OF THE MEETING.  ATTENDANCE IS MANDATORY; failure to attend Pre-Bid 
Conference will disqualify your bid.   There will be no written responses to 
questions unless research is required, in that instance, written responses will be 
mailed or sent via fax or e-mail to all bidders along with any and all amendments 
that are issued to those that attended the Pre-Bid Conference. 
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5.0 Prevailing Wage 
  

X Applicable if box 
is checked 

 
Ohio’s prevailing wage laws apply to all public improvements financed in whole or 
in part by public funds when the total overall project cost is fairly estimated to 
be more than $69,853.00 for new construction or $20,955.00 for reconstruction, 
enlargement, alteration, repair, remodeling, renovation, or painting. 
 
All contractors and subcontractors performing any work on any project that meets 
the above requirements are responsible for paying prevailing wage rates to their 
workers.  Prime contractors are solely responsible for informing their 
subcontractors of these requirements.  For more information relating to Ohio’s 
prevailing wage laws, please visit http://wagehour.bes.state.oh.us.   
 
All prevailing wage related questions or concerns should be directed to: 

George Sydlowski 
Lucas County Prevailing Wage Coordinator 
Office of Management & Budget 
Lucas County Commissioners 
One Government Center, Suite 800 
Toledo, OH  43604 
419 213-4661 
419 213-2601 FAX 

 
6.0 Administrative Requirements 
 

By submitting a bid, the bidder will be held accountable to know the specifications 
and conditions under which this contract will be accomplished.  This includes the 
contents of all proposal documents, regulations, and applicable laws. 
 
Each bid will be submitted in a clearly marked sealed container or envelope, with 
the project title, Bid #, date and time of bid opening marked clearly on the 
outside of the package.  If a selected bidder chooses not to submit a bid, the bid 
should be returned and marked “No Bid” for the project title, Bid #, date and time 
of bid opening on the envelope or package.  All bids must be sent to: 
 

Lucas County Commissioners 
One Government Center, Suite 480 
Toledo OH  43604-2259 

 
 
The entire set of completed ITB documents must be returned intact and in the 
following order: 
 
a. Entire Original Request for Bid (ITB) and two (2) photocopies; this includes 

any amendments applicable to this ITB. 
 
b. Completed Affidavits: (1) Delinquent Property Tax, (2) Non-Discrimination,      

(3) Non-collusion, (4) Compliance with Section 3517.13 of the Ohio Revised 
Code (5) No Findings for Recovery, (6) Compliance Affidavit for Businesses, 
(7) Best Bid Criteria, attached as (Section A).  Signed by the legally 
authorized representative and notarized (8) Government Business and Funding 
Contracts.(9) Lucas County Contract Transparency Purchasing Policy 
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Disclosure, (10) Lucas County Sweatfree Affidavit and (11)Living Wage 
Affadavit. 

 
 

c. Bid Bond – Separated from (ITB) and Marked “Bid Bond”, your Company’s Name, 
Project Title and Bid Number.  The bid bond is mandatory.  A bidder will be 
disqualified if the bid bond is not submitted. 

 
d. The ITB Pricing Response Form (Form of Proposal (Section 00400). 
 
e. MBE – (1) Affidavit of Compliance, (2) Utilization Form. 

 
 

 
Faxed transmissions of bid are unacceptable.  Sealed bids received through the mail 
after the specified date and time will also be returned. 
 
Lucas County reserves the right to postpone the bid opening for its convenience.  
Bidders are required to submit firm and fixed prices in the format specified on the 
Form of Proposal.  When there are errors in multiplication or addition in a bid, 
the unit price quoted will be used for calculating the correct total bid.  If the 
error is in the unit price, the bid will be automatically disqualified. 
 
All bid pricing will be valid for 60 (sixty) calendar days from the bid opening 
date to permit adequate evaluation of bid responses. 
 
Lucas County may make this award as a whole or on a partial basis, based on the 
individual bid specifications. 
 
The Board of County Commissioners does not obligate itself to purchase the full 
quantities indicated and the unit price bid must be effective if purchase is less.  
Conversely, the Board’s requirements may be in excess of the quantities shown and 
the successful bidder shall be required to furnish all requirements under the 
specification at the unit price bid for an agreed period of time. 
 
Lucas County does not assume any late payment penalties.  No condition will alter 
this statement. 
 
Ohio Revised Code sections 307.90 and 307.91 permits Lucas County to reject all 
bids, waive technicalities, and to amend the original estimate and to advertise for 
new bids on the required items, products or services.  Lucas County reserves the 
right to reject any or all of the bids on any basis without disclosure of a reason.  
The failure to make such a disclosure will not result in the accrual of any right, 
claim or cause of action by any unsuccessful bidder against Lucas County. 
 
Bidders may withdraw their bids at any time prior to the bid opening date.  After 
the bid opening, bidders may only withdraw their bids as provided in Section 9.31 
of the Ohio Revised Code.  Withdrawal of a bid after a bid opening exposes a bidder 
to legal liability for sanctions, including costs for re-bid, or may result in a 
bid being awarded to the next lowest bidder.  Bidders failing to respond to all 
requirements specified in this ITB may result in the rejection of the bid. 
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Questions regarding the drawings/specifications should be directed in writing to: 
 

Lucas County Information Services 
CJ Holley 
One Government Center 
Suite 400 
Toledo, Ohio 43604 

 
Phone: 419-213-4025 
Fax: 419-213-4090 
E-mail: cjholley@co.lucas.oh.us 

 
Bidders should carefully review all elements of their bids.  Once opened, bids may 
not be altered.  Each response in regard to this ITB shall be completed, self-
contained and meet the requirements of the ITB.  The County may initiate 
clarifications after the bid opening.  However, these clarifications will not 
constitute an alteration of the bid submitted. 
 
References to a particular trade name, manufacturer’s catalog, or model number are 
made for descriptive purposes to guide the Bidder in interpreting the bid 
requirements.  They should not be construed as excluding proposals on other types 
of materials, equipment and supplies.  However, the successful Bidder will be 
required to furnish the particular item referred to in the bid specifications 
unless a departure or substitution is clearly noted and described in the proposal 
shown to be compatible with the specifications and accepted by the Board.  Lucas 
County reserves the right to be the sole judge of suitability and fitness of the 
product bid. 
 
If any items being bid have an expiration date, items delivered cannot be expired 
and must carry a good date for at least 6 (six) months after receipt. 
 
All materials in the bid will become the property of Lucas County and may be 
returned only at the County’s discretion.  Materials received constitute public 
information as a matter of statutory law and will be made available for public 
inspection and copying upon request by members of the public pursuant to ORC 
Section 149.43.  Any portion of the bid to be held confidential should be marked to 
that effect and will not be considered public record if it clearly falls within an 
exemption enumerated in ORC Section 149.43. 
 
Additional information, such as brochures, glossies and or promotional materials, 
is to be provided in a separate section at the back of the response. 
 

6.1 Additional Administrative Requirements – Compliance with Support Order(s) 
 

Financial responsibility, integrity, and accountability are essential for operating 
a business that services the public.  Unpaid obligations are a social problem, 
which threatens the welfare of children and increases the burden on taxpayers to 
provide social services.  Due to the public’s growing concern with non-paying 
parents, government initiatives to create additional, effective enforcement 
mechanisms are necessary.  It is in the County’s interest that all contractors 
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doing business with Lucas County demonstrate financial responsibility and integrity 
and accountability. 
 
All bidders must submit the completed “Compliance Affidavit For Businesses” with 
their bid.   Once a lowest and best bidder has been determined and prior to award, 
this form will be submitted by Lucas County to the Child Support Enforcement Agency 
for certification of substantial compliance of court ordered and/or agency ordered 
child support of any individuals of the company who have twenty-five (25%) percent 
or greater vested interest in the company.    If the individual is found to be not 
in compliance, said bidder will be notified that the individual is not in 
compliance and therefore the bidder/company/contractor is not in compliance and 
will have five (5) days to be in compliance from date of notification.  Failure to 
comply will cause disqualification of the bidder’s/company’s /contractor’s bid. 
 
Bidders should contact Lucas County Child Support Enforcement Agency, (419) 213-
3106, regarding this requirement should they have questions. 
 

6.2 Additional Administrative Requirements – Best Bid Criteria 
 

All Bidders must complete the Best Bid Criteria Form found in Section A and submit 
with their bid / response.  Failure to do so may disqualify the bid.  Additionally, 
any subcontractor with 15% or more of the final contract value shall also be 
required to submit a Best Bid Criteria Form. 
 

 
6.3 Additional Administrative Requirements – Declaration Regarding Material 

Assistance/Non-assistance to a Terrorist Organization (DMA) Section 9.08 
 
Ohio Revised Code Section 2909.21 Terrorism requires that any contract that will 
result in an Offeror receiving funding in an aggregate amount greater than $100,000 
annually shall certify that it does not provide material assistance to any 
organization on the United States Department of State Terrorist exclusion list.  
Prior to award of the contract, the successful Offeror shall complete the DMA Form 
(Section A). 
Affixing a signature on the Declaration Regarding Material Assistance/Nonassistance 
to a Terrorist Organization form of the Proposal, the Offeror certifies that it 
does not provide material assistance to any organization on the list, and that 
failure to complete the form or answer "yes" to any question shall serve for the 
purposes of this affidavit as a disclosure of the provision of assistance to an 
organization that is listed on the terrorist exclusion list (Section A).  
 

7.0 Contract Administration 
 
The Lucas County Commissioners’ Administration will administer the contract. 

 
8.0 Bid Evaluation Criteria and Award 

 
An award will be made to the provider who is considered lowest and best bid for the 
County’s needs. 
 
Lucas County Board of Commissioners reserves the right to reject any and all bids, 
to waive minor technicalities and to request a re-bid through the bid process.  
Lucas County reserves the right to conduct site visits of proposed facilities (at 
County expense) to determine capability of the bidder to perform. 
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9.0 Bid Alterations, Amendments, and Alternate Bids 
 

No alterations, additions (alternate bids), or exceptions to the specifications 
contained herein are permitted except by amendments issued by the Lucas County to 
all bidders that have received an ITB. 
 
During the bid process, bidders may be furnished certain amendments covering 
additions or deletions to the ITB documents.  Amendments will be included in the 
scope of work and will become a part of contract documents.  Amendments may be 
issued up to seventy-two (72) hours preceding the bid opening date, excluding 
weekends and holidays. 
 
Any prospective bidder desiring an explanation or interpretation of the ITB or 
specifications must request it in writing soon enough to allow a reply to reach all 
prospective bidders before the submission of their bids but no later than JUNE 26, 
2009 @ 5:00PM (LOCAL TIME).  Oral explanations or instructions given before the 
award of a contract will not be binding.  Any information given a prospective 
bidder concerning the ITB will be furnished promptly to all other prospective 
bidders as an amendment, if that information is necessary in submitting bids or if 
the lack of it would be prejudicial to other prospective bidders. 
 

10.0 Equal Opportunity Provisions Required 
 

All bidders must be willing to enter a contract containing the express language 
contained in Section 125.111 of the ORC, which requires the following: 
 

Every contract for or on behalf of the state or any of its political 
subdivisions for the purchase of materials, equipment, supplies, contract of 
insurance, or services shall contain provisions similar to those required by 
Section 153.59 of the Revised Code in the case of construction contracts by 
which the bidder agrees to both of the following: 
 

That in the hiring of employees for the performance of work under the 
contract or any subcontract no bidder or subcontractor shall, by 
reasons of race, color, religion, sex, age, handicap, national origin 
or ancestry, discriminate against any citizen of this state in the 
employment of a person qualified and available to perform the work to 
which the contract relates. 
 
That no bidder, subcontractor, or any person acting on behalf of any 
bidder or subcontractor shall, in any manner, discriminate against, 
intimidate, or retaliate against any employee hired for the performance 
of work under the contract on account of race, color, religion, sex, 
age, handicap, national origin or ancestry. 
 

All bidders who contract with the state or any of its political subdivisions 
for materials, equipment, supplies, contracts of insurance, or services shall 
have a written affirmative action program for the employment and effective 
utilization of economically disadvantaged persons, as defined in Section 
122.71 of the Revised Code.  Annually, each such bidder shall file a 
description of the affirmative action program and a progress report on its 
implementation with the Ohio Civil Rights Commission and the Minority 
Business Development Office established under Section 122.92 of the Ohio 
Revised Code. 
 

11.0 Insurance Requirements 
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See attached General Conditions of the Contract for Construction. 
 

12.0 Contract Term and Extension 
 

See attached General Conditions of the Contract for Construction. 
 

13.0 Invoices 
 

See attached General Conditions of the Contract for Construction.  
 
 
14.0 Assignment/Subcontractor 

 
Neither the contract nor any rights, duties or obligations described herein will be 
assigned by either party hereto without prior express, written consent of the other 
party.  The contract will be made pursuant to the bid submitted by the bidder.  The 
contract will be based on the bidder’s qualifications and responsibilities.  The 
bidder will not sublet or assign the contract nor shall any subcontractor commence 
performance of any part of the work included in the resulting contract, without the 
previous written consent of Lucas County. 
 

15.0 Taxes 
 

Lucas County does not pay local, state or Federal taxes.  If requested, the bidder 
will be furnished with an exemption certificate. 

 
16.0 Permits/Codes 
 

The selected bidder is responsible for obtaining all trade permits and licenses 
required for performance of the work specified.  All labor and materials provided 
under this agreement shall meet or exceed minimum standards covered by the current 
applicable code(s) or bidder shall have obtained a legal waiver.  The Owner will be 
responsible to pay for and obtain the general building permit. 
 

17.0 Compliance with the Law 
 

The bidder must agree to comply with all applicable Federal, state, and local laws 
in the conduct of the work specified in this ITB including applicable state and 
Federal laws regarding drug-free work places.  The bidder will be required to 
accept full responsibility for payment of all taxes and insurance premiums 
including, but not limited to; Unemployment Compensation insurance premiums, 
Workers’ Compensation, all income tax deductions, Social Security Deductions, and 
any other taxes or payroll deductions required for all employees engaged by the 
bidder in the performance of the work specified in this ITB. 
 

 
18.0 Pricing 
 

Bidders are expected to quote firm and fixed prices in the format specified in 
(Section G).  The successful bidder will not change the unit price or the scope of 
work during the contract period or any extension periods, however, should the 
bidder receive a decrease in overall costs associated, this provision shall allow 
for modification of the existing contract to decrease the price. 
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Bidders must utilize pricing forms supplied in this document contained with 
(Section G). 
 

 
19.0 Termination for Convenience 
 

See attached General Conditions of the Contract for Construction. 
 

20.0 Termination for Default 
 

See attached General Conditions of the Contract for Construction. 
 
 

21.0 Non-Acceptance Criteria for Work, Materials and Service 
 

See attached General Conditions of the Contract for Construction. 
 

22.0 Performance Requirements 
 
See attached General Conditions of the Contract for Construction. 
 

23.0 Indemnification 
 

See attached General Conditions of the Contract for Construction. 
 
 

24.0 Non-Appropriation of Funds 
 

Bidders are advised that although the term of this contract may span several fiscal 
years, this contract is contingent upon the County budgeting and appropriating the 
funds necessary for the continuation of this contract in the current year.  In the 
event that the funds necessary for the continuation of this contract are not 
approved for expenditure in any year, this contract shall terminate on the last day 
of the fiscal year in which funding was approved, with no penalty to the County. 
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SECTION A – AFFIDAVITS 



LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-038P  LUCAS COUNTY MULTI-PURPOSE ARENA 

VIDEO BOARD/PRODUCTION SUITE   

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

 
DELINQUENT PERSONAL PROPERTY TAX STATEMENT 

(O.R.C. Section 5719.042) 
 

THIS FORM MUST BE COMPLETED IN ITS ENTIRETY AND NOTARIZED 
 
 

I     ,     ,      
      (NAME)       (TITLE)   (NAME OF COMPANY) 
 

affirm that at the time that I submitted the bid for         
          (BID TITLE) 
 
to the Board of Lucas County Commissioners on      that 
         (DATE) 

 
                                 was / was not charged  with delinquent  
   (NAME OF COMPANY)    (CIRCLE ONE) 

 
Personal Property Taxes by the Lucas County Auditor. 
 
 

(If Personal Property Taxes are delinquent, complete the following section) 
 
 

The amount of delinquent Personal Property Taxes due Lucas County is     
 
  _ and unpaid penalties and interest are     . 

(AMOUNT)          (AMOUNT) 

 
 
 
       ___________________________________    
       (SIGNATURE) 
 
      ___________________________________ 
          (COMPANY) 

 
      ___________________________________ 
          (DATE) 

 
Sworn to and subscribed before me this      day of,        20   . 
 
 
(SEAL)     ___________________________________ 
          (NOTARY) 

 
 

My Commission Expires: 
 
 
            

(Date)
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NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT 
 
STATE OF      
 
     SS 
 
COUNTY OF      
 
 
    being first duly sworn, deposes and says that 
       (Name) 

 
he/she  is     of      the party 
   (Title)      (Company) 

 
that made the foregoing proposal; that such party as bidder does not and shall not 
discriminate against any employee or applicant for employment because of race, religion, 
color, sex or national origin.  If awarded the bid and contract under this proposal, said 
party shall take affirmative action to insure that applicants are employed and that 
employees are treated, during employment, without regard to their race, religion, color, 
sex or national origin.  If successful as the lowest and best bidder under the foregoing 
proposal this party shall post non-discrimination notices in conspicuous places available 
to employees and applicants for employment setting forth the provision of this affidavit. 
 
 Furthermore, said party agrees to abide by the assurances found in Section 153.59 
of the Ohio Revised Code in the Contract Provisions with the Owner if selected as the 
successful bidder by the owner. 
 
 

___________________________________  
    (Signature) 

 
             

      (Affiant) 

 
             

(Company/Corporations) 

 
             

         (Address) 

 
             

(City/State/Zip Code) 

 
 
Sworn to and subscribed before me this       day of       , 20__ _. 
 
(Seal)        ________________________________ 
         (Notary) 

 
My Commission Expires: 
     

(Date) 
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NON-COLLUSION AFFIDAVIT 
 

STATE OF OHIO, 
 

COUNTY OF LUCAS, SS: 
 
 

       being first duly SWORN, deposes and says that he is the 

     or authorized representative of       or 

is the party submitting this bid; that such bid is genuine and not collusive or sham; 

that said bidder has not colluded, conspired, connived, or agreed, directly or 

indirectly, with any other bidder or person, to submit a sham bid, or refrain from 

bidding; has not in any manner, directly or indirectly sought by agreement or collusion, 

or communication or conference, with any person, to fix the bid price of affiant or any 

other bidder, to fix any overhead, profit or cost element of said bid price, or of that 

of any other bidder; to secure any advantage against the County of Lucas or any person or 

persons interested in the proposed contract; that all statements contained in said 

proposal of bid are true and that, such bidder has not, directly or indirectly submitted 

this bid, or the contents thereof, or divulged information or data relative thereto to 

any other potential bidder.  Further, Affiant affirms that no county employee has any 

financial interest in this company or the bid being submitted. 

 
 
             

(Affiant Signature) 

 
 
             

(Affiant Title) 

 
SWORN to before me and subscribed in my presence 

this    day of   , 20  . 
 (Date)   (Month)  (Year) 

             
         (Notary Public) 

(SEAL) 

        My Commission Expires 
 
             

    (Date) 
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NO FINDINGS FOR RECOVERY AFFIDAVIT 

 
THIS FORM MUST BE COMPLETED IN ITS ENTIRETY AND NOTARIZED 

 
 

I     ,     ,      
      (NAME)       (TITLE)   (NAME OF COMPANY) 
 

affirm that at the time that I submitted the bid for         
          (BID TITLE) 
 
to the Board of Lucas County Commissioners on      that 
         (DATE) 

 
                                 has  / has no  unresolved  
   (NAME OF COMPANY)    (CIRCLE ONE) 

finding for recovery from the State Auditor per Ohio Revised Code  
 
Section 9.24. 
 
 

(If there is unresolved finding for recovery from the State Auditor , complete the 
following section) 

 
 

The amount of unresolved finding for recovery due the State Auditor is      
 
  _ and unpaid penalties and interest are     . 

(AMOUNT)          (AMOUNT) 

 
 
 
       ___________________________________    
       (SIGNATURE) 
 
      ___________________________________ 
          (COMPANY) 

 
      ___________________________________ 
          (DATE) 

 
Sworn to and subscribed before me this      day of,        20   . 
 
 
(SEAL)     ___________________________________ 
          (NOTARY) 

 
 

My Commission Expires: 
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COMPLIANCE AFFIDAVIT FOR BUSINESSES 
 

THIS FORM MUST BE COMPLETED IN ITS ENTIRETY BY THE BIDDER AND NOTARIZED 
 

STATE OF OHIO } 
}ss: 

COUNTY OF LUCAS } 
 
 
   , being first duly sworn, deposes and says that 
  (Authorized Officer) 

he/she is      of         
        (Title)    (Company Name) 

the party making the foregoing proposal or bid; that according to his/her knowledge, 
based upon company records the following individuals have a twenty-five (25%) percent or 
greater vested interest  in _______________________. 

(Company Name) 

 
 

Name 

 
 
 

Child Support 
 Case/Order No: 

 
 

Social Security Number: 
 
 

 
 
 
 

 
 

 
 

 
 
 
 

 
 

 
 

 
 
 
 

 
 

 
 

 
 
 
 

 
 

 
_______There are no individuals with twenty-five percent (25%) or 
(check if applicable) 

 
 greater vested interest in________________. 
     (Company Name) 

 
 
 

             
        (signature) 
 
 

Affiant:___________________________ 
 
 
 

Sworn to and subscribed in my presence this ______ day of _____________, 20____. 
 
 
 
             

(Notary Public) 
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Best Bid Criteria Form 

 
This form must be completed in its entirety and submitted with the Bid or response to 
Request for Proposal.  Attach additional sheets if necessary to provide complete answers 
to the questions below.  Do not include any misleading statements and make sure to 
include all facts necessary to make the statements made not misleading.  The term 
“Project” means the project for which the attached Bid is submitted.  All references to 
“Bidder” should be answered with respect to the actual legal entity submitting the bid.   
 
Bidder Name_______________________________________________ 
 
Bid Package No.:____________     Bid Item No(s).:__________________ 
 
Project Name_______________________________________________ 
 
Trade/Service_______________________________________________ 
 
Product(s) Supplied__________________________________________ 
 

1. How many years has Bidder been engaged in the above referenced trade, rendered the 
above referenced service or supplied the above referenced 
products?___________________________ 

 
2. Describe Bidder’s experience on projects similar in size, scope or complexity to 

the Project_______________________________________________________ 
 ________________________________________________________________ 
 ________________________________________________________________ 
      ________________________________________________________________ 
 
3. Describe Bidder’s experience with bid items similar in size, scope and complexity 

to the items included in this Bid_______________________________________ 
_________________________________________________________________ 
_________________________________________________________________ 
_________________________________________________________________ 

 
4. On a separate sheet, list all projects completed by Bidder in the preceding 36 

months and for each, provide Bidder’s original contract amount and final contract 
amount.  

 
5. How many employees does Bidder have, both hourly and salaried?  Describe Bidder’s 

workforce, focusing on worker experience and continuity__________ 
 ________________________________________________________________ 
 ________________________________________________________________ 
 
6. Provide Bidder’s EMR (Workers’ Compensation Interstate/Intrastate Experience 

 Modification Rate) for the most recent three  years and attach verification 
of  Bidder’s EMR data from Bidder’s insurance carrier or state fund____________ 

 ________________________________________________________________ 
 
7. Has Bidder been cited for OSHA violations in the last three years?  If yes, please 
attach a separate sheet providing complete details including the date of each 
violation; the nature of each violation; the location and type of each violation and 
the sanction for each violation.  If Bidder was fined, include the dollar amount. 

 ____yes   ____ no 
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8. Has Bidder been cited in the last three years for violations of or failure to comply 
with any laws, including without limitation, unemployment laws, workers compensation 
laws, prevailing wage laws, wage and hour laws,  tax laws, Fair Labor Standards Act, 
environmental laws, immigration laws or licensing requirements?  If yes, on a 
separate sheet, provide complete details including the date of each citation or 
violation; the nature of each violation; and the sanction for each violation.  If 
Bidder was fined, include the dollar amount.____ yes ____no   
 

9. Is Bidder a participant in the Drug Free Workplace Program for Small Employers (OAC 
4123-17-58-1)? ____yes  ____no 

 
10. Has Bidder been a party to litigation or arbitration proceedings in connection with 

any work performed, services rendered or products supplied in the last three years?  
If yes, on a separate sheet, provide complete details, including dates, parties, 
whether Bidder was a plaintiff/claimant or defendant/respondent, the nature of the 
dispute and the ultimate determination or other resolution (i.e. settlement).      
___yes    ___no     

 
11. In the last three years, has Bidder had work rejected as defective (other than 

minor re-work accomplished without formal notice?)  If yes, on a separate sheet 
identify each circumstance and Bidder’s response.  ___ yes    ___ no 

 
12. In the last three years, has Bidder been terminated prior to completion of a 

project for any reason other than the convenience of the Owner?  If yes, on a 
separate sheet, identify each such circumstance and provide full details.  ___yes  
___no 

 
13. In the past three years, has Bidder had its forces supplemented by an Owner, 

contractor or construction manager or had a claim made against it for defective, 
delayed or non-compliant work?   If yes, on a separate sheet, identify each such 
circumstance and provide full details.  ____yes  ____ no 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-038P  LUCAS COUNTY MULTI-PURPOSE ARENA 

VIDEO BOARD/PRODUCTION SUITE   

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

 
 
 
The undersigned certifies under oath that the information provided herein and on all 
supplemental pages of explanation is true, complete and correct. 
 
 
_________________________________________ 
 
By______________________________________ 
 

     Title_____________________________________ 
          (Signature must be notarized) 
 
 
 
Sworn to and subscribed in my presence this ___ day of ___________________, ______  
 
By _______________________________, the ___________________________ of  
                    
 
___________________________________________, a _____________________on  
 
behalf of the _____________________________. 
 
 
         
 _________________________________________ 
 Notary Public 
 
 My Commission Expires: ___________________________ 
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OHIO DEPARTMENT OF PUBLIC SAFETY  
Division of Homeland Security  

Terrorist Exclusion List  
As of March 16, 2009   

  
U.S. Department of State List of Designated Foreign Terrorist Organizations  

1. Abu Nidal Organization (ANO) (International, Palestinian) 
2. Abu Sayyaf Group (ASG) (Philippines) 
3. Al-Aqsa Martyrs Brigade (Palestinian) 

 4.Al-Shabaab (Somali) 
5. Ansar al-Islam (Iraqi Kurdistan) 
6. Armed Islamic Group (GIA) (Algeria) 
7. Asbat al-Ansar (Lebanon) 
8.  Aum Shinrikyo (Japan) 
9. Basque Fatherland and Liberty (ETA) (Spain, France) 
10. Communist Party of the Philippines/New People's Army (CPP/NPA) (Philippines) 
11. Continuity Irish Republican Army (Northern Ireland) 
12. Gama’a al-Islamiyya (Egypt) 
13. HAMAS (Islamic Resistance Movement) (Palestinian) 
14. Harakat ul-Jihad-i-Islami/Bangladesh (HUJI-B) (Bangladesh) 
15.  Harakat ul-Mujahidin (HUM) (Kashmir, India) 
16. Hizballah (Party of God) (Lebanon) 
17. Islamic Jihad Group (Syria) 
18. Islamic Movement of Uzbekistan (IMU) (Uzbekistan) 
19. Jaish-e-Mohammed (Army of Mohammed) (JEM) (Kashmir, India) 
20. Jemaah Islamiya organization (JI) (Southeast Asia) 
21. al-Jihad (Egyptian Islamic Jihad) (Egypt) 
22. Kahane Chai (Kach) (Israel) 
23. Kongra-Gel (KGK, formerly Kurdistan Workers' Party, PKK, KADEK, Kongra-Gel)  (Turkey, Iran, Iraq, Syria)  
24. Lashkar-e Tayyiba (Army of the Righteous) (LT) (Kashmir) 
25. Lashkar i Jhangvi 
26. Liberation Tigers of Tamil Eelam (LTTE) (Sri Lanka) 
27. Libyan Islamic Fighting Group (LIFG) (Libya) 
28. Moroccan Islamic Combatant Group (GICM) (Morocco) 
29. Mujahedin-e Khalq Organization (MEK) (Iran) 
30. National Liberation Army (ELN) (Colombia) 
31. Palestine Liberation Front (PLF) (Palestinian) 
32. Palestinian Islamic Jihad (PIJ) (Palestinian) 
33. Popular Front for the Liberation of Palestine (PFLF) (Palestinian) 
34. PFLP-General Command (PFLP-GC) (Palestinian) 
35. Tanzim Qa'idat al-Jihad fi Bilad al-Rafidayn (QJBR) (al-Qaida in Iraq) (formerly Jama'at al-Tawhid wa'al-Jihad, JTJ, al-

Zarqawi Network) (Iraq)  
36. al-Qa’ida (Global) 
37. al-Qa’ida in the Islamic Maghreb (formerly GSPC) (The Maghreb) 
38. Real IRA (Northern Ireland) 
39. Revolutionary Armed Forces of Colombia (FARC) (Colombia) 
40. Revolutionary Nuclei (formerly ELA) (Greece) 
41. Revolutionary Organization 17 November (Greece) 
42. Revolutionary People’s Liberation Party/Front (DHKP/C) (Turkey) 
43. Shining Path (Sendero Luminoso, SL) (Peru) 
44. United Self-Defense Forces of Colombia (AUC) (Colombia) 
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OHIO DEPARTMENT OF PUBLIC SAFETY 
Division of Homeland Security  

U.S. Department of State Terrorist Exclusion List   

1. Afghan Support Committee (a.k.a. Ahya ul Turas; a.k.a. Jamiat Ayat-ur-Rhas al Islamia; a.k.a. Jamiat Ihya ul Turath al Islamia; 
a.k.a. Lajnat el Masa Eidatul Afghania)  
2. Al Taqwa Trade, Property and Industry Company Ltd. (f.k.a. Al Taqwa Trade, Property and Industry; f.k.a. Al Taqwa Trade, 
Property and Industry Establishment; f.k.a. Himmat Establishment; a.k.a. Waldenberg, AG)   
3. Al-Hamati Sweets Bakeries   
4. Al-Ittihad al-Islami (AIAI)  
5. Al-Manar   
6. Al-Ma’unah   
7. Al-Nur Honey Center   
8. Al-Rashid Trust   
9. Al-Shifa Honey Press for Industry and Commerce   
10. Al-Wafa al-Igatha al-Islamia (a.k.a. Wafa Humanitarian Organization; a.k.a. Al Wafa; a.k.a. Al Wafa Organization)   
11. Alex Boncayao Brigade (ABB)   
12. Anarchist Faction for Overthrow   
13. Army for the Liberation of Rwanda (ALIR) (a.k.a. Interahamwe, Former Armed Forces (EX-FAR))   
14. Asbat al-Ansar  
15. Babbar Khalsa International   
16. Bank Al Taqwa Ltd. (a.k.a. Al Taqwa Bank; a.k.a. Bank Al Taqwa)   
17. Black Star  
18. Communist Party of Nepal (Maoist) (a.k.a. CPN(M); a.k.a. the United Revolutionary People’s Council, a.k.a. the People’s 
Liberation Army of Nepal)   
19. Continuity Irish Republican Army (CIRA) (a.k.a. Continuity Army Council)   
20. Darkazanli Company   
21. Dhamat Houmet Daawa Salafia (a.k.a. Group Protectors of Salafist Preaching; a.k.a. Houmat Ed Daawa Es Salifiya; a.k.a. 
Katibat El Ahoual; a.k.a. Protectors of the Salafist Predication; a.k.a. El-Ahoual Battalion; a.k.a. Katibat El Ahouel; a.k.a. 
Houmate Ed-Daawa Es-Salafia; a.k.a. the Horror Squadron; a.k.a. Djamaat Houmat Eddawa Essalafia; a.k.a. Djamaatt Houmat 
Ed Daawa Es Salafiya; a.k.a. Salafist Call Protectors; a.k.a. Djamaat Houmat Ed Daawa Es Salafiya; a.k.a. Houmate el Da’awaa 
es-Salafiyya; a.k.a. Protectors of the Salafist Call;  
a.k.a. Houmat ed-Daaoua es-Salafia; a.k.a. Group of Supporters of the Salafiste Trend; a.k.a. Group of Supporters of the Salafist 
Trend)   
22. Eastern Turkistan Islamic Movement (a.k.a. Eastern Turkistan Islamic Party; a.k.a. ETIM; a.k.a. ETIP)   
23. First of October Antifascist Resistance Group (GRAPO) (a.k.a. Grupo de Resistencia Anti-Fascista Premero De Octubre)  
24. Harakat ul Jihad i Islami (HUJI)   
25. International Sikh Youth Federation  
26. Islamic Army of Aden   
27. Islamic Renewal and Reform Organization   
28. Jamiat al-Ta’awun al-Islamiyya   
29. Jamiat ul-Mujahideen (JUM)   
30. Japanese Red Army (JRA)   
31. Jaysh-e-Mohammed   
32. Jayshullah   
33. Jerusalem Warriors  
34. Lashkar-e-Tayyiba (LET) (a.k.a. Army of the Righteous)   
35. Libyan Islamic Fighting Group  
36. Loyalist Volunteer Force (LVF) 
37. Makhtab al-Khidmat 
38. Moroccan Islamic Combatant Group (a.k.a. GICM; a.k.a. Groupe Islamique Combattant Marocain)   
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OHIO DEPARTMENT OF PUBLIC SAFETY  
Division of Homeland Security  

39. Nada Management Organization (f.k.a. Al Taqwa Management Organization SA)   
40. New People’s Army (NPA)   
41. Orange Volunteers (OV)   
42. People Against Gangsterism and Drugs (PAGAD)   
43. Red Brigades-Combatant Communist Party (BR-PCC)   
44. Red Hand Defenders (RHD)   
45. Revival of Islamic Heritage Society (Pakistan and Afghanistan offices -- Kuwait office not designated) (a.k.a. Jamia Ihya ul 
Turath; a.k.a. Jamiat Ihia Al- Turath Al-Islamiya; a.k.a. Revival of Islamic Society Heritage on the African Continent)  
46. Revolutionary Proletarian Nucleus   
47. Revolutionary United Front (RUF)   
48. Salafist Group for Call and Combat (GSPC)   
49. The Allied Democratic Forces (ADF)   
50. The Islamic International Brigade (a.k.a. International Battalion, a.k.a. Islamic Peacekeeping International Brigade,  
a.k.a. Peacekeeping Battalion, a.k.a. The International Brigade, a.k.a. The Islamic Peacekeeping Army, a.k.a. The Islamic 
Peacekeeping Brigade)   
51. The Lord’s Resistance Army (LRA)   
52. The Pentagon Gang   
53. The Riyadus-Salikhin Reconnaissance and Sabotage Battalion of Chechen Martyrs (a.k.a. Riyadus-Salikhin Reconnaissance 
and Sabotage Battalion, a.k.a. Riyadh-as-Saliheen, a.k.a. the Sabotage and Military Surveillance Group of the Riyadh al-Salihin 
Martyrs, a.k.a. Riyadus Salikhin Reconnaissance and Sabotage Battalion of Shahids (Martyrs))   
54. The Special Purpose Islamic Regiment (a.k.a. the Islamic Special Purpose Regiment, a.k.a. the al-Jihad-Fisi-Sabililah Special 
Islamic Regiment, a.k.a. Islamic Regiment of Special Meaning)   
55. Tunisian Combat Group (a.k.a. GCT, a.k.a. Groupe Combattant Tunisien, a.k.a. Jama’a Combattante Tunisien,  
a.k.a. JCT; a.k.a. Tunisian Combatant Group)   
56. Turkish Hizballah   
57. Ulster Defense Association (a.k.a. Ulster Freedom Fighters)   
58. Ummah Tameer E-Nau (UTN) (a.k.a. Foundation for Construction; a.k.a. Nation Building; a.k.a. Reconstruction Foundation; 
a.k.a. Reconstruction of the Islamic Community; a.k.a. Reconstruction of the Muslim Ummah; a.k.a. Ummah Tameer I-Nau; 
a.k.a. Ummah Tameer E-Nau; a.k.a. Ummah Tameer-I-Pau)   
59. Youssef M. Nada & Co. Gesellschaft M.B.H.   

 
U.S. Treasury Department’s Designated Charities and Potential Fundraising 

Front Organizations for FTOs 

1. Makhtab al-Khidamat / Al Kifah (formerly U.S.-based, Pakistan)   
2.Al Rashid Trust (Pakistan) 
3. WAFA Humanitarian Organization (Pakistan, Saudi Arabia, Kuwait, United Arab Emirates)  
4.Rabita Trust (Pakistan)  
5.Ummah Tameer E-Nau (Pakistan)   
6.Revival of Islamic Heritage Society - Pakistan and Afghanistan Branches (Kuwait, Afghanistan, Pakistan)   
7.Afghan Support Committee (Afghanistan, Pakistan)   
8.Al Haramain Foundation (Indonesia, Kenya, Pakistan, Tanzania, Bosnia, Somalia, Bangladesh, Afghanistan, Albania, Ethiopia, 
Netherlands, Comoros Islands, and United States branches)   
9.Aid Organization of the Ulema (Pakistan)   

       10.Global Relief Foundation (United States) 
11. Benevolence International Foundation (United States) 
12.Benevolence International Fund (Canada)   
13.Bosanska Idealna Futura (Bosnia) 
14.Stichting Benevolence International Nederland (Netherlands) 
15.Lajnat al Daawa al Islamiyya (Kuwait, Pakistan, Afghanistan) 
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16.Al Akhtar Trust (Pakistan) 
17.Taibah International (Bosnia) 
18.Al Haramain & Al Masjed Al Aqsa Charity Foundation (Bosnia) 
 
 

OHIO DEPARTMENT OF PUBLIC SAFETY  
Division of Homeland Security  

19.Al Furqan (Bosnia) 
20.Islamic African Relief Agency (IARA) / Islamic Relief Agency (ISRA) (Sudan, United States and 40 other branches 
throughout the world) 
21.The Holy Land Foundation for Relief and Development (United States) 
22.Al Aqsa Foundation (United States, Europe, Pakistan, Yemen, South Africa) 
23.Commité de Bienfaisance et de Secours aux Palestiniens (France) 
24.Association de Secours Palestinien (Switzerland) 
25.Interpal (Palestinian Relief & Development Fund) (United Kingdom) 
26.Palestinian Association in Austria (Austria) 
27.Sanibil Association for Relief and Development (Lebanon) 
28.Elehssan Society (Palestinian territories) 
29.Aleph (Aum Shinrikyo/Aum Supreme Truth) 
30.Rabbi Meir David Kahane Memorial Fund (Kahane Chai and Kach) American Friends of the United Yeshiva (Kahane Chai 
and Kach) American Friends of Yeshivat Rav Meir (Kahane Chai and Kach) Friends of the Jewish Idea Yeshiva (Kahane Chai 
and Kach) 
30.Irish Republican Prisoners Welfare Association (Real IRA) 
31.Socorro Popular Del Peru/People’s Aid of Peru (Sendero Luminoso/Shining Path) 
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Lucas County Contract Transparency Purchasing Policy Disclosure 

 
In the spirit of a more transparent Lucas County government, the Board of Lucas County 
Commissioners adopted Resolution #08-532 on May 13, 2008 requiring disclosure of 
political donations by certain individuals and/or political action committees related to 
the award of certain contracts.  This policy applies to any contract at or above $10,000 
that requires a vote of the Board. 
 
Please list all contributions made by any owners of this company (as defined by ORC 
3517.13(I)(1)(a)) or political action committees directly associated with this company 
(as defined by ORC 3517.13(J)(1)(a)) within one year prior to the date of this award to 
any Lucas County elected officials.  If no contributions have been made, please note 
“None.” 
 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
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BIDDER: 

 
SIGNATURE:       

 
NAME:            

 
TITLE:           

 
DATE:            

 
 
 
 Sworn to before me and subscribed in my presence by the above named person this 
 
___________________ day of ______________________, 20 ______________. 
 
 
     NOTARY PUBLIC:  ________________________ 
 
     My Commission Expires: __________________ 
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LUCAS COUNTY SWEATFREE AFFIDAVIT 
 
 
 
STATE OF _________________________ 
 
COUNTY OF _______________________, ss: 
 
 
Personally appeared before me the undersigned, as an individual or as a representative of 
 
 
____________________________for a contract for_________________________ 
 (Name of Entity    (Type of Product or Service) 
 
to be let by the Board of Commissioners, Lucas County, Ohio, who, being duly cautioned 
and sworn, makes the following statement with respect to the Lucas County Sweatfree 
Procurement Policy and further states that the undersigned has the authority to make the 
following representation on behalf of himself or herself or of the business entity: 
 

1. Name, physical address, phone number and contact persons for each production 
facility that will be involved in the production of goods or the provision of 
services. 

 
_________________________________________________________________ 

_________________________________________________________________ 

_________________________________________________________________ 

 
 
2.  I have personal knowledge of the information contained in section 1 or I have 

obtained such information from any resale entity. 
 

 
3.  I understand my obligation to ensure that all applicable production 

facilities adhere to the sweatfree code of conduct as defined in Section IV 
of the Lucas County Sweatfree Procurement Policy. 

 
  

4. I understand that if Lucas County, the State and Local Sweatfree Consortium, 
and/or an independent monitor find any of the production facilities listed 
above to be out of compliance with any of the provisions of Section IV of the 
Lucas County’s Sweatfree Procurement Policy, and I fail to take all 
reasonable steps as specified by and/or its designee(s), I will be deemed out 
of compliance with the sweatfree code of conduct as defined in the Lucas 
County Sweatfree Procurement Policy. 

 
 

 
 
 
5. I have furnished a copy of the sweatfree code of conduct as defined in 

Section IV of the Lucas County Sweatfree Procurement Policy to each 
production facility named in paragraph 1 and to each relevant subcontractor 
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and I have instructed each subcontractor to furnish the code of conduct to 
each relevant production facility. 

 
 
 
 
 
 
    BIDDER: 
 
    SIGNATURE: _____________________________ 
 
    NAME: ___________________________________ 
 
    TITLE: __________________________________ 
 
    DATE: ___________________________________ 
 
 
 
 
 

Sworn to before me and subscribed in my presence by the above named person this 
______________day of ____________________, 20_______. 

 
 
 
 

NOTARY PUBLIC: ________________________ 
 
My Commission Expires: ____________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  



LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-038P  LUCAS COUNTY MULTI-PURPOSE ARENA 

VIDEO BOARD/PRODUCTION SUITE   

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

LUCAS COUNTY LIVING WAGE AFFIDAVIT 
 
 
 
STATE OF _________________________ 
 
COUNTY OF _______________________, ss: 
 
 
Personally appeared before me the undersigned, as an individual or as a representative of 
 
 
____________________________________for a contract/public incentive for 

     (Name of Entity) 
 
for_________________________________________________     
     (Type of Product, Service or public incentive) 
 
 
to be awarded by the Board of Commissioners, Lucas County, Ohio, who, being duly 
cautioned and sworn, makes the following statement with respect to the Lucas County 
Living Wage Procurement Policy and further states that the undersigned has the authority 
to make the following representation on behalf of himself or herself or of the business 
entity: 
 
 

1. I have personal knowledge of the information contained herein. 
 
2.  Number of employees. _______________ 

 
 
3.  Is the company/entity a non-profit? YES____ NO ____ 

 
  

4. Are employees paid a wage equivalent to at least 110% of the most recent 
federal poverty guidelines for a family of four, as defined by the Department 
of Health and Human Services and adequate healthcare coverage as defined in 
the Commissioners Living Wage resolution? YES____ NO ____ 

 
 
5. If no healthcare coverage is provided, are employees paid a wage equivalent 

to at least 130% of the most recent federal poverty guidelines for a family 
of four, as defined by the Department of Health and Human Services? YES____ 
NO ____ 
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    BIDDER: 
 
    SIGNATURE: _____________________________ 
 
    NAME: ___________________________________ 
 
    TITLE: __________________________________ 
 
    DATE: ___________________________________ 
 
 
 
 
 

Sworn to before me and subscribed in my presence by the above named person this 
______________day of ____________________, 20_______. 

 
 
 
 

NOTARY PUBLIC: ________________________ 
 
My Commission Expires: ____________________ 
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SECTION B 
INSTRUCTIONS TO BIDDERS 
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INSTRUCTIONS TO BIDDERS 
 

ARTICLE 1 - BIDDING PROCEDURES 
 

1.1 DESCRIPTION AND LOCATION OF PROPOSED WORK AND DESIGNATION OF COUNTY 
PROJECT REPRESENTATIVE: 

 
 

The project is generally described as the new Lucas County Multi-Purpose Arena to be located on an 
urban site in downtown Toledo, Ohio bound by Huron Street on the west: Jefferson Street on the south; 
an existing alley on the east; and Madison Street on the north. 

The specifications and the associated documents describe the Video Board/Production Suite (hereafter 
referred to as the “technical system”) to be furnished and installed at the Lucas County Multi-Purpose 
Arena, Toledo, Ohio.  

The Video Board/Production Suite bid is primarily intended to provide equipment and work that meets the 
requirements of LUCAS COUNTY’s Video Board/Production Suite Project. Primary requirements will 
include; digital routing equipment, digital cameras and support equipment, digital video processing 
equipment, custom rack hardware, analog audio support, and a digital clip and replay equipment, along 
with other peripherals and gear that will comprise a Video Board/Production Suite to support a typical 
campus facilities of this size. 
  
All requirements and instructions listed in the “Instructions to Bidders,” General and Supplementary 
Conditions, and Division One Specifications, apply to work specified.  

 Work specifications includes all labor, equipment, and installation as required to provide a complete 
technical system in compliance with the contract documents.  

   

1.2 EXAMINATION  OF  CONTRACT  DOCUMENTS  AND  PROJECT  SITE: 
 

COPIES OF PLANS AND SPECIFICATIONS AVAILABLE UPON REQUEST. 
 

1.2.2 The Bidder shall examine all Contract Documents, including without limitation the Drawings 
and Specifications for all divisions of Work for the Project, noting particularly all requirements 
which will affect the Bidders’ Work in any way. 

 
1.2.3 Failure of a Bidder to be acquainted with the amount and nature of Work required to complete 

any applicable division of the Work, in conformity with all requirements of the Project as a 
whole, will not be considered as a basis for additional compensation. 

 
1.2.4 The Bidder shall evaluate the Project site and related Project conditions where the work will be 

performed, to judge for himself all the factors affecting the cost of the work and time required for 
its completion, including without limitation the following: 

 
1.2.4.1 The condition, layout, and nature of the Project site and surrounding area, including sub-

surface conditions, if applicable; 
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1.2.4.2 The availability and cost of labor; 

 
1.2.4.3 The availability and cost of materials, supplies and equipment; 

 
1.2.4.4 The cost of temporary utilities required in the bid; 

 
1.2.4.5 The cost of any permit or license required by a local or regional authority having 

jurisdiction over the project; 
 

1.2.4.6 The generally prevailing climatic conditions; 
 

1.2.4.7 Conditions bearing upon transportation, disposal, handling, and storage of materials. 
 

1.2.5 The inspection of the project site shall be arranged by the Bidder through the County’s Project 
Representative. 

 
 
1.3 INTERPRETATION 
 

1.3.1 If the Bidder finds any perceived conflict, error, omission or discrepancy between the Drawings 
and Specifications, or any of the Contract Documents, or is in doubt as to the meaning of any 
part of the Drawings, Specifications or other Contract Documents, the Bidder shall submit a 
written request to the County for an interpretation or clarification. 

 
1.3.2 The Bidder shall be responsible for prompt delivery of such request. 

 
1.3.3 In order to prevent an extension of the bid opening, the Bidder is encouraged to make all requests 

for interpretation no later than JUNE 26, 2009 @ 5:00PM (LOCAL TIME). 
 

1.3.4 The County shall issue an Addendum, no later than 72 hours prior to the bid opening, excluding 
Saturdays, Sundays, and legal holidays, to any and all requests for interpretation of the Contract 
Documents and provide a copy to each person of record holding Drawings and Specifications. 

 
 1.3.4.1 The Addenda shall be deemed to have been validly given if the Addenda is prepared by the 

County and is mailed or otherwise furnished to each person of record holding Drawings and 
Specifications. 
 

 1.3.4.2 The Addenda shall be numbered when prepared to distinguish it from other Addenda that may be 
issued at a later date. 

 
 1.3.4.3 Failure of any bidder to receive any such Addenda shall not relieve that Bidder from any 

obligation of his Bid as submitted. 
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1.3.5 Any interpretation of the Contract Documents made by any party other than the County, or in 
any manner other than a written Addendum, shall not be binding and the Bidder shall not rely 
upon any such interpretation. 

 
1.3.6 The Bidder shall not, at any time after the execution of the Contract, be compensated for a claim 

alleging insufficient data, incomplete Contract Documents, or incorrectly assumed conditions 
regarding the nature or character of the Work, if no request for interpretation was made by the 
Bidder as specified by these instructions. 

 
1.4 SPECIFICATIONS 
 

1.4.1 The articles, devices, materials, equipment, fixtures and other items named in the Drawings or 
Specifications by reference to a specific brand name or catalog number so as to denote kind and 
quality shall be known as Specifications and all bids shall be based upon those Specifications. 

 
 1.4.1.1 On highway improvement projects, the “Construction and Material Specifications of the Ohio 

Department of Transportation, with its revisions and supplementary specifications as noted in the 
plans unless otherwise specifically amended by Lucas County under” Special Provisions, shall 
constitute the Specifications for the Project. 

 
1.4.2 Where two or more Specifications are named, the Bidder may furnish any one of those 

Specifications. 
 
1.5 ALTERNATES  OR  EQUALS 
 
     See Specification Section included within this packet  
 
 1.5.1 Proposed alternates or equals to the stated Specifications may only be accepted pursuant to the 

following requirements: 
 

1.5.1.1 If the Bidder proposes to use an article, device, material, equipment, form of construction, fixture 
or other item other than those Specifications named, the Bidder shall certify that the item is equal 
in quality, and all aspects of performance and appearance, to the Specifications specified. 

 
 1.5.1.2 If the Owner/Operator/Architect/Construction Manager approves the proposed alternate or equal 

as a Specification, the Owner/Architect/Construction Manager shall, no later than 72 hours prior 
to the bid opening, excluding Saturdays, Sundays and legal holidays, issue an Addendum to all 
Bidders. 

 
 1.5.1.3 If the Owner/Operator/Architect/Construction Manager finds the proposed alternate or equal is 

not acceptable, the Owner/Architect/Construction Manager shall respond to the Bidder in 
writing, no later than 72 hours prior to the bid opening, excluding Saturdays, Sundays and legal 
holidays, stating the reason for the rejection, which decision shall be final. The 
Owner/Architect/Construction Manager shall have the discretion to reject a proposed alternate or 
equal for the reason that the Bidder failed to provide sufficient information to enable the 
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Owner/Architect/Construction Manager to evaluate the proposed alternate or equal without delay 
in the scheduled bid opening. 

 
 1.5.1.4 No consideration shall be given to any proposed alternate or equal unless submitted to the 

Owner/Architect/Project Manager no later than JUNE 26, 2009 @ 5:00PM (LOCAL TIME). 
 
 
 
 
 

1.6 BID FORM 
 

1.6.1 Each bid shall be submitted on the Bid Form and sealed in an envelope clearly marked as a bid, 
indicating the Project name and number (if applicable), and the bid date, on the envelope. The 
wording of the Bid Form shall be used without change, alteration, or addition. 

 
 1.6.1.1 If the Bid Form is bound with other Contract Documents, it must be submitted as such, and may 

not be removed from the bound Contract Documents. 
 

1.6.2 Any change, alteration or addition in the wording of the Bid Form may cause the bid to be  
rejected. 

 
1.6.3 Unless the Bidder withdraws the bid as provided in Article 3 hereof, the Bidder shall be required 

to comply with all requirements of the Contract Documents, regardless of whether the Bidder 
had actual knowledge of the requirements and regardless of any statement or omission made by 
the Bidder which might indicate a contrary opinion. 

 
1.6.4 The Bidder shall fill in all blank spaces in the Bid Form in ink or typewritten and not in pencil. 

 
 1.6.4.1 “Not Applicable or N/A” must be used to fill spaces that are not applicable to the Bidder’s Bid. 
 

1.6.5 The Bidder shall show all bid amounts in both figures and words. 
 

 1.6.5.1  In the case of a conflict between the words and figures, the amount shown in words shall 
govern.  

 
 1.6.5.2  In the case where words and figures are not identical in form or amount, the amount shown 

in words, where such words are not ambiguous, shall govern. When the Bidder’s intention and 
the meaning of the words are clear, omissions or misspellings of words shall not render the 
words ambiguous  

 
1.6.6 Any alteration or erasure of the wording and/or figures of the Bid amount on the Bid Form shall 

be initialed by the Bidder. 
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1.6.7 Unless specified on the Bid Form, Alternates shall be considered as unsolicited; unsolicited 
alternate bids will not be considered in awarding this contract, and the inclusion of any such 
unsolicited alternates will result in a bid being considered informal and liable to rejection.  

 
1.6.8 The Lucas County Board of Commissioners reserves the right to accept or reject any or all bids 

on Alternates, in whole or in part. 
 
 1.6.8.1 If no change in the bid amount is required, indicate “No Change or $0 Dollars”. 
 
 1.6.8.2 A blank entry or an entry of No Bid, N/A, or similar entry on any Alternate will cause the bid to 

be rejected only if that Alternate is selected. 
 
 1.6.8.3 In a Combined Bid, a blank entry or an entry of No Bid, N/A, or similar entry on an Alternate 

will cause the bid to be rejected only if that Alternate applies to the Combined Bid and that 
Alternate is selected. 

 
1.6.9 An officer or a principal of the corporation, partnership or sole proprietorship shall print or type 

the legal name of the business entity on the line provided and sign the Bid Form. All signatures 
must be original. The same procedure shall apply to the bid of a joint venture, except that the 
signature and title of an officer or a principal of each member firm of the joint venture shall be 
required. 

 
1.6.10 The Bid Form of the Bidder with whom the Board of Lucas County Commissioners executes a 

Contract shall be incorporated into the Contract as if fully rewritten therein. 
 
1.7 REQUIRED  SUBMITTALS  WITH  BID  FORM 
 

1.7.1 The bid shall be rejected if the Bidder fails to submit the following submittals with the Bid Form 
in the sealed envelope: 

 
 1.7.1.1 A signed Bond for the full amount of the Bid, meeting the requirements of Section 153.54 to 

153.57, Ohio Revised Code, OR a certified check payable to Lucas County Treasurer for ten 
(10%) percent of the full amount of the Bid; 

 
 1.7.1.2 Power of Attorney of the agent signing for the Surety. 
 

1.7.1.3 Affidavits from EXHIBIT A 
 
1.7.1.4 Contractor Qualification Forms, restrictions, Certification and Submittals as per specification.  

 
 
1.8 UNIT PRICES 
 

1.8.1 When Unit Prices are requested on the Bid Form, the scheduled quantities listed are to be 
considered as approximate and are to be used for the comparison of bids only. 
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1.8.2 Unless otherwise specified in the Contract Documents, the Unit Prices set forth shall include all  
materials, equipment, labor, delivery, installation, overhead, profit and any other cost or expense, 
in connection with or incidental to, the performance of that portion of the Work to which the 
Unit Prices apply. 

 
1.8.3 Where there is a conflict between the Unit Price and the extension thereof made by the Bidder, 

the Unit Price shall govern and the County is authorized to make a correct extension of such Unit 
Price shall be made and such corrected extension shall be used in comparing bids. 

 
1.8.4 It is understood that the scheduled quantities of Work to be done and materials to be furnished 

may increase, decrease or be deleted entirely after execution of the Contract. 
 

 
1.9 SUPPLEMENTAL UNIT PRICES 
 

If specified in the Bid Documents, The Bidder shall furnish supplemental unit prices at the time of 
submitting the Bid; however, these supplemental unit prices shall not be included in the Bid amount. 

 
1.10 RETURN OF BIDDING DOCUMENTS 
 

1.10.1 The apparent lowest and best Bidder with whom the Board of Lucas County Commissioners 
intends to execute a contract may retain the Drawings and Specifications. 

 
1.11 COPIES OF THE DRAWINGS AND SPECIFICATIONS 
 

1.11.1 After award of the contract The County’s Project Representative shall furnish to the Contractor, 
free of charge, the general bidding documents and one (1) complete set of Drawings and 
Specifications to maintain at the Project Site. 

 
1.11.2 The Contractor may obtain additional copies or sepias of the Drawings and Specifications from 

the County’s Project Representative, upon request, at the cost of reproduction, if any. 
 
 
ARTICLE 2 - BID OPENING AND CONSIDERATION OF BIDS 
 
2.1 DELIVERY OF BIDS 
 

2.1.1 It is the responsibility of the Bidder to submit the bid to the Clerk of the Board of Lucas County 
Commissioners or his/her designee prior to the time scheduled for the bid opening, at the address 
specified in the “Invitation to Bid”. 

 
2.1.2 No bid shall be considered if it arrives after the time set for the bid opening, as determined by the 

Clerk of the Board or his/her designee. 
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2.1.3 If the bid envelope is enclosed in another envelope for the purpose of delivery, the exterior 
envelope shall be clearly marked as a bid with the Project Name and number (if applicable) and 
the bid date. 

 
 
2.2 BID OPENING 
 

2.2.1 Sealed bids will be received at the office designated in the Invitation to Bid until the time stated 
when all bids will be opened and read. 

 
2.2.2 The public opening and reading of bids is for informational purposes only and is not to be 

construed as an acceptance or rejection of any bid submitted. 
 
2.2.3 The contents of the bid envelope shall be a public record and open for inspection, upon receipt of 

a request, at any time scheduled after the bid opening. 
 
2.3 BID OPENING EXTENSION 
 

If any Addendum is issued within 72 hours prior to the published time for the bid opening, excluding 
Saturdays, Sundays and legal holidays, the bid opening shall automatically be extended one (1) week, 
with no further advertising required, pursuant to Section 153.12 of the Ohio Revised Code. 

 
2.4 BID EVALUATION CRITERIA AND PROCEDURE 
  

Please reference the Best Bid Criteria included within this Invitation to Bid. 
 
2.5 REJECTION OF BID BY THE COUNTY 
 

2.5.1 The County may reject any or all bids, in whole or in part, on any basis and without disclosure of 
a reason, and waive all informalities and technicalities.  The failure to make such a disclosure 
shall not result in accrual of any right, claim, or cause of action by any unsuccessful Bidder 
against the County. 

 
2.5.2 The Bid of any Bidder who engages in collusive bidding shall be rejected. The County may 

reject the bid of any Bidder who has engaged in collusive bidding at any future bid opening. 
 

2.5.4 If, in the opinion of the County, the award of the Contract to the lowest Bidder is not in the best 
interest of the County, the County may accept, in its discretion, another bid so opened or reject 
all bids, and advertise for other bids, pursuant to Section 153.09 of the Ohio Revised Code. Such 
advertisement will be for such time, in such form, and in such publications as may be directed by 
the County. 
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2.6 NOTICE  OF  AWARD 
 

2.6.1 The County shall notify the apparent successful Bidder that upon satisfactory compliance with 
all conditions precedent for Contract execution (Article 5.4), within the time specified, the 
Bidder will be awarded a Contract. 

 
2.6.2 The County reserves the right to rescind any Notice of Award if the County determines the 

Notice of Award was issued in error. 
 

2.6.3 The cost estimate for this Bid Package is $475,000.00  If the total Bid of all Bidders is in excess 
of ten (10%) percent above the Project estimate Lucas County will not make an award, pursuant 
to Section 153.12 of the Ohio Revised  Code. 

 
ARTICLE 3 - WITHDRAWAL OF BID 
 
3.1 WITHDRAWAL PRIOR TO BID OPENING 
 

A Bidder may withdraw a bid after the bid has been received by the County, provided the Bidder makes 
a request in writing and the request is received by the County prior to the time of the bid opening, as 
determined by the employee of the County designated to open the bids. 

 
3.2 WITHDRAWAL  AFTER  BID  OPENING 
 

3.2.1 In accordance with Section 9.31 of the Ohio Revised Code, a Bidder may withdraw a bid from 
consideration after the bid opening if the bid amount was substantially lower than the amounts of 
other bids, providing the bid was submitted in good faith, and the reason for the bid amount 
being substantially lower was a clerical mistake, as opposed to a judgment mistake, and was 
actually due to an unintentional and substantial arithmetic error or an unintentional omission of a 
substantial quantity of Work, labor or materials made directly in the compilation of the bid 
amount. 

 
3.2.2 Notice of a request to withdraw such a bid must be made in writing and filed with the County 

within two (2) business days after the bid opening. 
 
3.2.3 If a bid is withdrawn under authority of paragraph 3.2.1, the County may award the Contract to 

the Bidder who submitted the next lowest and best Bid or reject all bids and advertise for other 
bids. In the event the County advertises for other bids, the withdrawing Bidder shall pay the 
costs, in connection with the  rebidding, of printing new Contract Documents, required 
advertising and printing and mailing notices to prospective Bidders, if the County finds that such 
costs would not have been incurred but for such withdrawal. 

 
3.3 REFUSAL BY BIDDER TO PERFORM 
 

In the event the County denies the claim for withdrawal and the Bidder elects to appeal or otherwise 
refuses to perform the Contract, the County may reject all bids or award the Contract to the next lowest 
and best Bidder, pursuant to Section 9.31 of the Ohio Revised Code. 
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3.4 PENALTY FOR WITHDRAWAL 
 

3.4.1 No Bidder who is permitted by these General Conditions to withdraw a bid shall for 
compensation supply any material or labor to, or perform any subcontract or other work 
agreement for, the person to whom the Contract is awarded or otherwise benefit, directly or 
indirectly, from the performance of the Project for which the withdrawn bid was submitted, 
without the written approval of the County, pursuant to Section 9.31 of the Ohio Revised Code. 

 
3.4.2 Pursuant to Section 9.31 of the Ohio Revised Code, the person to whom the Contract was 

awarded and the withdrawing Bidder are jointly liable to the County in an amount equal to any 
compensation paid to or for the benefit of the withdrawing Bidder without such approval, in 
addition to the penalty provided for in Section 2913.31 of the Ohio Revised Code. 

 
ARTICLE 4 - BID GUARANTY AND CONTRACT BOND 
 
4.1 BID BOND 
 

4.1.1 The Bidder must file with the bid a Bond, payable to Lucas County, in the form of either a 
signed Bond in the amount equal to 100% of the  Bid; or a certified check, cashier’s check or 
money order equal to ten (10) percent of the Bid. 

 
 4.1.1.1 If chosen, the certified check, cashier’s check or money order must be drawn on a solvent bank 

or savings and loan association. 
 

4.1.2 The Bond shall serve as an assurance that the Bidder will, upon acceptance of the bid, comply 
with all conditions precedent for Contract execution, within the time specified by the County. 

 
4.1.3 If the blank line on the Bond form is not filled in, the penal sum will be the full amount of the 

Base Bid plus added Alternates. If the blank line is filled in, the amount must be stated in dollars. 
 
4.1.4 The Bond must be signed by an authorized agent, with Power of Attorney, from a Surety. The 

Bond must be issued by a Surety authorized by the Department of Insurance to transact business 
in Ohio. 

 
4.1.5 The requirements of Section 3905.41 of the  Ohio Revised Code may be applicable to require the 

Bond to be countersigned by an Ohio residual agent. The Bidder shall determine the applicability 
of this provision. 

 
4.1.6 In every case where a Bond is required, should any Surety thereon, in the opinion of the County, 

become unacceptable as a Surety at any time prior to the completion of the Project and 
acceptance of the Work, the Contractor shall promptly furnish a replacement Surety that is 
acceptable to the County.  

 
4.1.7 Bonds or checks will be returned to all unsuccessful Bidders upon execution of the Contract or 

within sixty (60) days after the bid opening, whichever is soonest. 



LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-038P  LUCAS COUNTY MULTI-PURPOSE ARENA 

VIDEO BOARD/PRODUCTION SUITE   

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

 
4.2 BOND FORFEITURE 
 

4.2.1 If for any reason other than as authorized in paragraph 3.2.1 the Bidder fails to enter into a 
Contract, and the County awards the Contract to the next lowest and best Bidder, the Bidder who 
failed to enter into a Contract shall be liable to the County for a penal sum not to exceed ten (10) 
percent of the bid guaranty and contract bond, or the full amount of the certified check, cashier’s 
check, or money order. 

 
4.2.2 If the County then awards a Contract to such next lowest and best Bidder and such Bidder also 

fails or refuses to enter into a contract, the liability of such next lowest and best Bidder shall be 
the amount of the difference between the bid amounts of such next lowest and best Bidder and 
the third lowest and best Bidder, but not in excess of the liability specified in paragraph 
3.2.3.Liability on account of an award to any lowest and best Bidder beyond the third lowest and 
best Bidder shall  be determined in like manner, pursuant to Section 153.54 of the Ohio Revised 
Code. 

 
4.2.3 If the County does not award the contract to the next lowest and best Bidder but resubmits the 

Project for bidding, the Bidder failing to enter into the contract shall be liable to the County for a 
penal sum not to exceed ten (10) percent of such Bidder’s bid amount or the costs in connection 
with the resubmission, of printing new Contract Documents, required advertising and printing 
and mailing notices to prospective Bidders, whichever is less, pursuant to Section 153.54 of the 
Ohio Revised Code. 

 
4.3 PERFORMANCE  BOND 
 

4.3.1 If the Bidder enters into a contract, and had previously provided either a money order, cashier’s 
check, or certified check with their Bid, then at the time of signing the Contract the Bidder shall 
be required to provide a Bond meeting the requirements of Section 153.54(C) of the Ohio 
Revised Code. Upon receipt of the Bond, the County shall return the check or money order to the 
Bidder. 

 
4.3.2 The Bond shall be in the full amount of the contract to indemnify the County against all direct 

and consequential damages suffered by failure of the Contractor to perform according to the 
provisions of the contract and in accordance with the plans, details, specifications and bills of 
material therefore and to pay all lawful claims of Subcontractors, Material Suppliers, and 
laborers for labor performed or materials furnished in carrying forward, performing or 
completing the contract. 

 
ARTICLE  5  -  CONTRACT  AWARD  AND  EXECUTION 
 
5.1 The award and execution of the contract is based upon the expectation that the lowest and best Bidder 

will comply with all conditions precedent for contract execution within ten (10) days of the date of the 
Notice of Award. 
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5.2 Noncompliance with the conditions precedent for contract execution within ten (10) days of the date of 
the Notice of Award shall be cause for the County to cancel the Notice of Award and award the contract 
to the next lowest the time for submitting the conditions precedent for contract execution for good cause 
shown. No extension shall operate as a waiver of the conditions precedent for contract execution. 

 
5.3 Pursuant to Section 153.12 of the Ohio Revised Code, the failure to award and execute the contract 

within sixty (60) days of the bid opening invalidates the entire bid process and all bids submitted, unless 
the time is extended by written consent of the Bidder whose bid the County has accepted, and 
concurrence of the County with such extension. 

 
5.3.1 If the contract is awarded within sixty (60) days of the bid opening, any increases in material, 

labor and subcontract costs shall be borne by the Bidder without alteration of the amount of the 
bid. 

 
5.3.2 If the cause of the failure to execute the contract within sixty (60) days of the bid opening is due 

to matters for which the County is solely responsible, the Contractor shall be entitled to a Change 
Order authorizing payment of verifiable increased costs in materials, labor or subcontracts. 

 
5.3.3 If the cause of the failure to execute the contract within sixty (60) days of the bid opening is due 

to matters for which the Contractor is responsible, no request for increased costs will be granted. 
 
5.4 CONDITIONS PRECEDENT FOR EXECUTION OF CONTRACT 
 

5.4.1 Performance Bond; to support the Bond, a Certificate of Compliance issued by the Department 
of Insurance, showing the Surety is licensed to do business in Ohio; 

 
5.4.2 Current Ohio Workers Compensation Certificate; 

 
5.4.3 Certificate of Compliance with Affirmative Action Programs, issued pursuant to Section 9.47 of 

the Ohio Revised Code; 
 

5.4.4 Certificate of Insurance (ACORD form is acceptable) and copy of additional insured 
endorsement. 

 
 5.4.4.1 The County reserves the right to request a certified copy of the Contractor’s insurance 

policies. 
 

5.4.5 If the Bidder is a foreign corporation, i.e., not incorporated under the laws of the State of Ohio, a 
Certificate of Good Standing from the Secretary of State showing the right of the Bidder to do 
business in the State of Ohio 

 
5.4.6 A copy of the Bidder’s site specific safety plan addressing any of the following that are 

applicable to the Project: 
 

5.4.6.1 Confined Space Entry 
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5.4.6.2 Trenching and/or Excavating 
 

5.4.6.3 Traffic Control 
 

5.4.6.3 Hazard Communication / Material Safety Data Sheets 
 

5.4.6.5 Lockout / Tagout 
 

5.4.6.6 Fire Prevention Plan for “Hot Work” such as welding, cutting or torching 
 

5.4.6.7 Fall Protection Plan and/or Scaffolding safety Plan 
 

5.4.6.8 The County assumes no responsibility for either the completeness or the effectiveness of 
the Contractor’s written safety plans. 

 
5.5 The County shall issue the Contractor a Notice of Commencement which shall establish the date for 

commencement of the Project time. The Contractor shall, within ten (10) days of the date of the Notice 
of Commencement unless they have been previously submitted with the Bid, furnish the County’s 
Project Representative with the following submittals; 

 
Schedule of work; 
Preliminary schedule of Shop Drawings and Submittals; 
Subcontractor  Declaration and Qualifications; 
Manufacturer  Declaration; 
Outline of Qualifications of Proposed Superintendent and Foreman Registrations and Certifications for 
tradesmen. 

 
5.6 The Contractor shall, within ten (10) days of the date of the Notice of Commencement, provide the 

County’s Prevailing Wage Coordinator with a schedule of dates during the term of the contract on which 
wages will be paid to employees for the Project. 
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

ARTICLE 1 
 

DEFINITIONS AND CONTRACT DOCUMENTS 

1.1 DEFINITIONS 

1.1.1 Definitions.  In addition to other terms defined throughout these General Conditions, 
as used in these General Conditions, the following terms shall have the meanings indicated 
below: 

"Addenda" shall mean written or graphic instruments issued by Architect that modify or 
interpret the Contract Documents by addition, deletion, clarification or correction. 

"Adjacent Properties" shall mean all lands adjoining and surrounding the Site, including 
streets, sidewalks, bridges and buildings adjoining the Site. 

"Agreement" shall mean the executed trade contract agreement between Owner and 
Contractor relating to the Work, as the same may be amended from time to time pursuant to the 
terms thereof. 

"Allowances" shall mean items of Work, if any, that Owner agrees are not detailed 
enough for Contractor to provide a definitive price. 

"Applicable Laws" shall mean any applicable law, enactment, statute, code, ordinance, 
charter, resolution, order, rule, regulation, guideline, authorization, or other direction or 
requirement of any Governmental Authority enacted, adopted, promulgated, entered or issued 
(including the requirements of the ADA relating to the Project).   

"Application for Payment" shall mean certified request for payment for completed 
portions of the Work in the form required by the Contract Documents. 

"Architect" shall mean HNTB Ohio Architecture, Inc., or any successor entity designated 
in writing by Owner to act as architect for the Project. 

"As-Built Drawings" shall mean the Drawings revised to show the "as-built" condition of 
the Project and other changes made during the construction process. 

"Change Order" shall mean a written instrument signed by Owner or Owner's authorized 
agent, Architect, Contractor and Construction Manager issued after the execution of the Contract 
Documents authorizing a change in the scope of the  Work, the Contract Sum or the Construction 
Schedule. 

"Claim" shall mean any claim, demand or assertion as a matter of right for a change in 
the Contract Sum, extension of time or other relief with respect to any of the terms of the 
Contract Documents. 
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"Construction Schedule" shall mean the construction schedule prepared by Construction 
Manager and included in the Contract Documents. 

"Contract Documents" or "Contract" shall mean: (a) the Agreement, (b) these General 
Conditions of the Contract, (c) the Drawings, (d) the Specifications, (e) the Construction 
Schedule, (f) all Addenda issued prior to execution of the Contract and (g) all Modifications 
issued after execution of the Contract.  The Contract Documents do not include Bidding 
Documents such as the Advertisement or Invitation to Bid, the Instructions to Bidders, sample 
forms, Contractor's Bid or portions of Addenda relating to any of these, or any other documents 
unless specifically enumerated in the Agreement. 

"Contract Time" shall mean the period of time, including authorized adjustments, allotted 
in the Contract Documents for Substantial Completion of the Work. 

"Construction Manager" shall mean The Lathrop Company, Inc. or any successor entity 
designated in writing by Owner to act as construction manager for the Project. 

"Contractor" shall mean any entity performing Work pursuant to its Agreement with 
Owner. 

"Defective Work" shall mean any Work that does not comply with the requirements of 
the Contract Documents. 

"Deficiency List" shall mean, at any time, the list of incomplete Work and Work 
requiring repair or replacement prepared by Architect, and approved by Owner, upon written 
notification from Construction Manager to Owner and Architect that a particular Contractor's 
Work is completed. 

"Drawings" shall mean the graphic and pictorial portions of the Contract Documents 
showing the design, location and dimensions of the Work, generally including plans, elevations, 
sections, details, schedules and diagrams. 

"Final Completion" or "finally complete" shall mean the stage in the progress of the 
Work when the Work is completed in accordance with the terms of the Contract Documents and 
Construction Manager and each Contractor has satisfied all of its obligations under the Contract 
Documents, including (i) all Governmental Authorities have given final, written approval of the 
entire Project, (ii) a final unconditional certificate of occupancy has been granted and issued to 
Owner by the appropriate Governmental Authorities, and (iii) all Punch List items have been 
completed or corrected. 

"Force Majeure" mean an act of God, fire, tornado, lightning, hurricane, flood, 
earthquake, explosion, war (whether declared or undeclared), terrorism, embargoes, quarantines, 
epidemics, civil disturbance, unavoidable casualties, unusual delays in deliveries, region-wide 
shortage of materials, named storms, unusually severe weather that is abnormal for the time of 
year or (not Project-specific) labor strikes or disturbances.  Inability by a Party to make a 
payment as required by the Contract Documents shall not be an event of Force Majeure even if 
the underlying cause would otherwise qualify as Force Majeure. 
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"General Conditions" shall mean these General Conditions of the Contract for 
Construction. 

"Governmental Authority" shall mean any federal, state, county, municipal or other 
governmental department, entity, authority, commission, board, bureau, court agency, or any 
instrumentality of any of them having jurisdiction with respect to the Work, the Project or the 
Site. 

"Hazardous Materials" shall mean any hazardous waste, toxic substance, asbestos 
containing material, petroleum product, or related materials including substances defined as 
"hazardous substances" or "toxic substances" in the Comprehensive Environmental Response, 
Compensation and Liability Act of 1980, as amended, 42 U.S.C. Sec. 9061 et seq.; Hazardous 
Materials Transportation Act, as amended, 49 U.S.C. Sec. 1802 et seq.; the Resource 
Conservation and Recovery Act, as amended, 42 U.S.C. Sec. 6901 et seq.; and the corresponding 
regulations (as amended) issued pursuant to these acts. 

"Modification" shall mean (a) a written amendment to the Agreement signed by Owner 
and Contractor, (b) a Change Order or (c) a written order for a minor change in the Work issued 
by Architect pursuant to Section ___ hereof. 

"Owner" shall mean Lucas County Board of Commissioners. 

"Owner Project Rep" shall mean The Gateway Group or any successor entity designated 
by Owner. 

"Product Data" shall mean illustrations, standard schedules, performance charts, 
instructions, brochures, diagrams and other information furnished by Contractor to illustrate a 
material, product or system for some portion of the Work. 

"Project" shall mean the total construction of the new Lucas County Arena as described 
in the Contract Documents, for which the Work performed under the Contract Documents may 
be the whole or a part. 

"Punch List" shall mean the list initially prepared by Contractor (as approved by 
Architect, Construction Manager and Owner) containing minor items of incomplete Work not 
impacting Substantial Completion and to be completed and/or corrected after Substantial 
Completion. 

"Samples" means natural materials, fabricated items, equipment, devices, appliances or 
parts specified in the Contract Documents, and any other Samples as may be required by 
Architect to determine whether the kind, quality, construction, workmanship, finish, color and 
other characteristics of the materials, etc. proposed by Contractor conform to the required 
characteristics of the various portions of the Work. 

"Schedule of Values" shall mean the statement furnished by Contractor, and approved by 
Construction manager, reflecting the portions of the Contract Sum allocated to the various 
portions of the Work and, when approved by the Team and Architect, used as the basis for 
reviewing Applications for Payment. 
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"Shop Drawings" shall mean drawings, diagrams, illustrations, schedules, performance 
charts, and other data specifically prepared for the Project by Contractor or any Subcontractor, 
manufacturer, Supplier or distributor, and then reviewed by Construction Manager for 
completeness and correctness, which illustrate how specific portions of the Work shall be 
fabricated and/or installed. 

"Site" shall mean the property located in Toledo, Ohio bounded by Madison Street on the 
north; Jefferson Street on the south; an existing service drive on the east; and Huron Street on the 
west. 

"Specifications" shall mean that portion of the Contract Documents consisting of the 
written requirements for materials, equipment, systems, standards and workmanship for the 
Work, and performance of related services. 

"Subcontract" shall mean any contract or agreement between Contractor and a 
Subcontractor for performance of a portion of the Work. 

"Subcontractor" shall mean a person or entity who has a direct contract with Contractor 
to perform any of the Work (including, equipment leases and material purchase agreements).  
The term Subcontractor includes Suppliers and Materialmen. 

"Submittal Schedule" shall mean a schedule for submitting Shop Drawings, Project Data, 
and Samples agreed upon by Owner and Construction Manager. 

"Substantial Completion" or "substantially complete" shall mean the entire Work (or 
separable units or phases as provided in the Contract Documents) is essentially and satisfactorily 
complete in accordance with the Contract Documents, such that the entire Work is ready for 
opening to the general public and occupancy or use by Owner, excluding completion of the 
Excluded Scope and all items or elements of Work that depend for their completion upon the 
completion by Owner of the Excluded Scope.  A minor amount of Work, such as completion of 
items not materially affecting the foregoing, installation of minor accessories or items, a minor 
amount of painting, minor replacement of Defective Work, minor adjustment of controls or 
sound systems, or completion or correction of exterior work that cannot be completed due to 
weather conditions, will not delay determination of Substantial Completion.  For purposes of 
Substantial Completion, specified areas of the entire Work or Project may be individually judged 
as substantially complete.  In no event shall Substantial Completion be deemed to have occurred 
unless (i) a temporary Certificate of Occupancy has been issued by the appropriate 
Governmental Authorities, unless it is withheld for reasons not the fault of Contractor, and (ii) all 
Work shall have been approved and accepted by Architect (including any Work contained on a 
Deficiency List previously issued), subject only to the Punch List items. 

"Substitution" shall mean any substitute product or process other than that specified in 
the Contract Documents that completely fulfills the requirements of the Contract Documents or 
for which exceptions are agreed to in writing by Owner. 

"Supplier" or "Materialman" shall mean a person or entity who has an agreement with 
Contractor or its Subcontractors or Sub-subcontractors to supply by sale or lease, directly or 
indirectly, any materials or equipment for the Work. 
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"Work" shall mean the furnishing of all materials, labor, detailing, layout, equipment, 
supplies, plants, tools, scaffolding, transportation, temporary construction, superintendence, 
demolition, and all other services, facilities and items, reasonably necessary for the full and 
proper performance and completion of the construction requirements set forth in the Contract 
Documents, and items reasonably inferable therefrom, whether provided or to be provided by 
Contractor or a Subcontractor, or any other entity for whom Contractor is responsible, and 
whether or not performed or located on or off of the Site. 

1.1.2 As the context of these General Conditions may require, terms in the singular shall 
include the plural (and vice versa) and the use of feminine, masculine or neuter genders shall 
include each other.  Wherever the word "including" or any variation thereof, is used herein, it 
shall mean "including, without limitation," and shall be construed as a term of illustration, not a 
term of limitation. Wherever the word "or" is used herein, it shall mean "and/or". 

1.2 EXECUTION, CORRELATION AND INTENT 

1.2.1 Execution of the Contract by Contractor is a representation that Contractor has visited 
the Site, become familiar with the local conditions under which the Work is to be performed, and 
has correlated personal observations with the requirements of the Contract Documents. 

1.2.2 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work.  The Contract Documents are complementary, and what 
is required by any one shall be as binding as if required by all.  The Work shall include not only 
work that is expressly set forth in the Contract Documents, but also any work that is consistent 
therewith and is reasonably inferable therefrom as being necessary to produce the intended 
results.  Words and abbreviations that have well-known technical or trade meanings are used in 
the Contract Documents in accordance with such recognized meanings. 

1.2.3 The organization of the Specifications into divisions, sections and articles, and the 
arrangement of Drawings shall not control Contractor in dividing the Work among 
Subcontractors or in establishing the extent of Work to be performed by any trade. 

1.2.4 No responsibility is assumed by Owner, Construction Manager or Architect for 
defining the limits of any Contractor's work or the work of any trade by reason of the 
arrangement of the Specifications and/or the Drawings. 

1.2.5 If there is any inconsistency in the quality or quantity of work required under the 
Contract Documents, Contractor shall (1) immediately bring such inconsistency to the attention 
of Construction Manager (as soon as Contractor discovers the inconsistency) and (2) provide the 
better quality or greater quantity of work or materials, unless otherwise ordered in writing by 
Architect or Owner through Construction Manager. 
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ARTICLE 2 
 

ADMINISTRATION OF THE CONTRACT 

2.1 ARCHITECT 

2.1.1 All communications, directives, instructions, interpretations and actions required of 
Architect shall be issued or taken only by or through the individual identified as Architect in the 
Contract or Architect's authorized representative. Copies of all inquiries of Architect and the 
responses thereto shall be provided to Construction Manager by Architect and by Contractor. 

2.1.2 The authorized representative of Architect may be one or more representatives 
designated in writing by Architect and authorized to perform the duties and carry out the 
responsibilities of Architect at the Site. 

2.2 CONSTRUCTION MANAGER 

2.2.1 The authorized representative of Construction Manager may be one or more 
representatives designated in writing by Construction Manager and authorized to perform the 
duties and carry out the responsibilities of Construction Manager at the Site. 

2.3 ADMINISTRATION OF THE CONTRACT 

2.3.1 Architect and Construction Manager will provide administration of the Contract as 
hereinafter described. 

2.3.2 Construction Manager, acting on behalf of Owner as Owner's agent, shall have the 
right to administer and enforce the Contract Documents and control the performance of the Work 
of Contractor, including the right, as appropriate, to notify Contractor's surety of any default of 
such Contractor and notice to the appropriate surety.  Construction Manager shall have the 
authority to direct the Work of Contractor.  All instructions to Contractor, and all 
communications to Owner or Architect, shall be forwarded through Construction Manager. 

2.3.3 Construction Manager will endeavor to obtain satisfactory performance from each of 
Contractors, determine in general that the Work of Contractor is being performed in accordance 
with the Contract Documents, and will endeavor to guard Owner against defects and deficiencies 
in the Work of Contractor.  Construction Manager will be Owner's day-to-day representative at 
the Site with whom Contractor may consult and through whom Contractor shall obtain all 
instructions and actions required of Owner and/or Architect by the Contract Documents.  
Construction Manager, with Architect, will keep Owner informed of the progress of the Work 
and will be Owner's advisor concerning all instructions and actions requested of Owner during 
the course of the Work.  Construction Manager shall have the authority to require additional 
inspections or tests of the Work if reasonably necessary whether or not such Work is fabricated, 
installed or completed.   

2.3.4 Architect will visit the Site at intervals appropriate to the stage of construction to 
become generally familiar with the progress and quality of the Work and to determine in general 
if the Work is proceeding in accordance with the Contract Documents.  However, Architect will 
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not be required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the Work.  On the basis of on-site observations as an Architect, Architect will keep 
Owner informed of the progress of the Work and will guard Owner against defects and 
deficiencies in the Work of Contractor. 

2.3.5 Architect and Construction Manager shall at all times have access to the Work 
wherever it is in preparation and progress.  Contractor shall provide facilities for such access so 
that Architect and Construction Manager may perform their functions under the Contract 
Documents. 

2.3.6 Construction Manager will review and approve schedules for construction to be 
prepared and submitted by Contractor in accordance with the Contract Documents, and will 
monitor performance of the Work by Contractor so as to advise Owner as to Contractor's 
compliance with its schedules for performance of the Work.  Construction Manager will 
schedule and coordinate the Work of separate contractors on the Project, including their use of 
the Site, and Contractor shall cooperate with Construction Manager in connection with such 
scheduling and coordination. 

2.3.7 Construction Manager will review all Applications for Payment by Contractor, 
including final payment, and will assemble them with similar applications from other contractors 
on the Project into a combined Project Application for Payment.  Construction Manager will then 
make recommendations to Owner for payment.  No payment will be made to any Contractor 
without the prior written approval of the Construction Manager. 

2.3.8 Based on Architect's observations, the recommendations of Construction Manager 
and an evaluation of the Project Application for Payment, Architect will determine the amount 
owing to Contractor and make recommendations for payment as provided in Paragraph 9.4 
hereof. 

2.3.9 Architect will be the interpreter of the requirements of the Contract Documents.  
Either party to the Agreement may make written request to Architect through Construction 
Manager for interpretations necessary for the proper execution or progress of the Work.  All 
requests for information by Contractor shall be submitted in good faith and shall contain 
Contractor's proposed solution to the request. 

2.3.10 All interpretations of Architect shall be consistent with the intent of and reasonably 
inferable from the Contract Documents and will be in writing or in graphic form. 

2.3.11 Architect will have authority to reject Work that does not conform to the Contract 
Documents, and to require special inspection or testing, but will take such action only after 
consultation with Construction Manager.  Construction Manager will have the authority to reject 
Work that does not conform to the Contract Documents.  Neither Architect's nor Construction 
Manager's authority to act under this Subparagraph 2.3.11 hereof, nor any decision made by 
them in good faith either to exercise or not to exercise such authority, shall give rise to any duty 
or responsibility of Architect or Construction Manager to Contractor, any Subcontractor, any of 
their agents or employees, or any other person performing any of the Work. 



GENERAL CONDITIONS  00700-12 

2.3.12 Construction Manager will receive from Contractor and review all Shop Drawings, 
Product Data and Samples, coordinate them with information contained in related documents, 
and transmit to Architect those recommended for approval. 

2.3.13 Architect will review and approve or take other appropriate action upon Contractor's 
submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the 
design concept of the Work and the information given in the Contract Documents.  Such action 
shall be taken with reasonable promptness so as to cause no delay.  Architect's approval of a 
specific item shall not indicate approval of an assembly of which the item is a component. 

2.3.14 Following consultation with Construction Manager, Architect will take appropriate 
action on Change Orders in accordance with Article 12 hereof, and will have authority to order 
minor changes in the Work as provided in Subparagraph 12.3.1 hereof. 

2.3.15 Construction Manager will assist Architect in conducting inspections to determine the 
dates of Substantial Completion and Final Completion, and will receive and forward to Owner 
for Owner's review written warranties and related documents required by the Contract 
Documents and assembled by Contractor.  In connection with certifying completion of the Work, 
it is anticipated that Architect shall make an initial visit and one re-inspection.  If, after making 
such re-inspection, Architect, after consultation with Construction Manager, determines that the 
Work is not substantially complete or finally complete (as the case may be) or that previously 
scheduled punch list work has not been completed, then Contractor shall pay (without 
reimbursement from Owner) for any costs and expenses incurred in connection with such 
additional inspections, including, without limitation, compensating Architect for additional 
services rendered in connection with the performance of such additional inspections. 

2.3.16 The duties, responsibilities and limitations of authority of Architect and Construction 
Manager as Owner's representatives during construction as set forth in the Contract Documents, 
will not be modified or extended without written consent of Owner, Architect and Construction 
Manager. 

2.3.17 In no event shall any act or omission on the part of Construction Manager or 
Architect relieve Contractor from its obligation to perform the Work in full compliance with the 
Contract Documents. 

ARTICLE 3 
 

OWNER 

3.1 DEFINITION 

3.1.1 Owner is the person or entity identified as such in the Agreement.  The term Owner 
means Owner or Owner's Project Rep. 

3.2 INFORMATION AND SERVICES REQUIRED OF OWNER 

3.2.1 Upon request of Contractor, Owner shall furnish all surveys describing the physical 
characteristics, legal limitations and utility locations for the Site, and a legal description of the 
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Site, all to the extent necessary for proper performance of the Work.  Contractor shall review all 
such materials submitted by Owner and notify Construction Manager within seventy-two (72) 
hours of any inaccuracies or inconsistencies which Contractor should discover with the exercise 
of due care.  Contractor waives any right to recover damages from any such inaccuracy or 
inconsistency if it fails to notify Construction Manager as and when required. 

3.2.2 Owner shall secure and pay for necessary easements required for the construction. 

3.2.3 Upon request of Contractor, information or services under Owner's control, and 
reasonably required for proper performance of the Work, shall be furnished by Owner with 
reasonable promptness to avoid delay in the orderly progress of the Work. 

3.2.4 Owner shall forward all instructions to Contractor through Construction Manager, 
with simultaneous notification to Architect. 

3.3 OWNER'S RIGHT TO STOP THE WORK 

3.3.1 If Contractor fails to correct defective Work as required by Paragraph 13.2, fails to 
carry out the Work in accordance with the Contract Documents or fails to comply with the 
Contract Documents in any respect, Owner or Construction Manager may order Contractor to 
stop the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of Owner or Construction Manager to stop the Work shall not give rise to any 
duty on the part of Owner or Construction Manager to exercise this right for the benefit of 
Contractor or any other person or entity.  Owner's or Construction Manager's exercise of its right 
to stop the Work shall not relieve Contractor of any of its responsibilities and obligations under 
or pursuant to the Contract Documents. 

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK 

3.4.1 If Contractor defaults or neglects to carry out the Work in accordance with the 
Contract Documents, and fails, within forty-eight (48) hours after receipt of written notice from 
Owner or Construction Manager, to commence and continue correction of such default or neglect 
with diligence and promptness, Owner or Construction Manager may, after such forty-eight (48)-
hour period, and without prejudice to any other remedy Owner may have, make good such 
deficiencies.  In such case, an appropriate Change Order shall be issued deducting from the 
payments then or thereafter due Contractor the cost of correcting such deficiencies, including 
compensation for Architect's and Construction Manager's additional services made necessary by 
such default, neglect or failure.  If the payments then or thereafter due Contractor are not 
sufficient to cover such amount, Contractor shall pay the difference to Owner. 

3.5 ADDITIONAL RIGHTS 

3.5.1 The rights stated in Article 3 shall be in addition to and not in limitation of any other 
rights of Owner granted in the Contract Documents or at law or in equity. 
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ARTICLE 4 
 

CONTRACTOR 

4.1 DEFINITION 

4.1.1 Contractor is the person or entity identified as such in the Agreement.  The term 
Contractor means Contractor or Contractor's authorized representative. 

4.2 REVIEW OF THE CONTRACT DOCUMENTS 

4.2.1 Contractor shall carefully study and compare the Contract Documents and shall at 
once report to Architect and Construction Manager any error, inconsistency or omission or any 
variance from Applicable Laws that may be discovered. 

4.2.2 In event of errors, inconsistencies or omissions in the Contract Documents, 
Contractor shall not proceed with the affected portions of the Work until Contractor has 
requested and received written interpretation with respect thereto from Architect.  Requests for 
interpretation shall not become a reason for an extension of time.  In the event Contractor 
proceeds with Work involving an error, inconsistency or omission in the Contract Documents 
prior to receipt of a clarification thereof requested from Architect, or knowing that an error, 
inconsistency or omission exists, nonetheless, proceeds with Work without requesting such 
interpretation, Contractor shall, at no additional cost to Owner, correct Work performed, and/or 
furnish and install Work that may be required in accordance with the Contract Documents as 
determined by Architect. 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

4.3.1 Contractor shall supervise and direct the Work, using Contractor's best skill and 
attention.  Contractor shall be solely responsible for all construction means, methods, techniques, 
sequences and procedures; and shall coordinate all portions of the Work under the Contract, 
subject to the overall coordination of Construction Manager. 

4.3.2 Contractor shall be responsible to Owner and Construction Manager for the acts and 
omissions of Contractor's employees, Subcontractors and their agents and employees, and any 
other persons performing any of the Work under a contract with Contractor, or claiming by, 
through or under Contractor, for all damages, losses, costs and expenses resulting from such acts 
or omissions. 

4.3.3 Contractor shall not be relieved from Contractor's obligations to perform the Work in 
accordance with the Contract Documents either by the activities or duties of Construction 
Manager or Architect in their administration of the Contract, or by inspections, tests or approvals 
required or performed by persons other than Contractor. 

4.4 LABOR AND MATERIALS 

4.4.1 Unless otherwise provided in the Contract Documents, Contractor shall provide and 
pay for all labor, materials, equipment, tools, construction equipment and machinery, water, heat, 
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utilities, transportation, and other facilities and services necessary for the proper execution and 
completion of the Work, whether temporary or permanent and whether or not incorporated or to 
be incorporated in the Work. 

4.4.2 Contractor shall use good faith efforts to encourage participation in the Project by 
small business, minority business and female business enterprises. 

4.4.3 Contractor shall at all times enforce strict discipline and good order among 
Contractor's employees and shall not employ on the Work any unfit person (including, without 
limitation, any employee who reports for work under the influence of alcoholic beverages or 
drugs, who drinks alcoholic beverages or uses drugs on the Site) or anyone not skilled in the task 
assigned them.   

4.4.4 Contractor shall promptly provide a list of all products proposed for installation, 
including the name of the manufacturer of each, for approval by Architect and Construction 
Manager.  The list shall be tabulated by, and be complete for, each Specification section, and 
shall show the names of Subcontractors providing or installing such products.  If the above 
information is requested prior to commencement of the Work, then (a) Owner may delay issuing 
its notice to proceed with the Work, or (b) Contractor shall not commence with the Work, until 
the information is provided in accordance with the above, and Contractor shall bear all costs and 
expenses associated with such delay.  If the above information is requested by Owner after 
commencement of the Work, then Architect shall not approve Contractor's Certificate of 
Payment until the information is provided in accordance with the above. 

4.4.5 The materials, products and equipment described in the Contract Documents establish 
a standard, required function, size, type, appearance and/or quality to be met by any proposed 
substitution.  Should Contractor wish to substitute a product by another manufacturer, Contractor 
shall submit a written request to Construction Manager and follow the procedures set forth in the 
Contract Documents. 

4.5 WARRANTY 

4.5.1 Contractor warrants to Owner, Architect and Construction Manager that all materials 
and equipment furnished under the Contract will be new unless otherwise specified, and that all 
Work will be of first quality, free from faults and defects and in conformance with the Contract 
Documents.  All Work not conforming to these requirements, including substitutions not 
properly approved and authorized, shall be deemed defective.  If required by Owner, Architect or 
Construction Manager, Contractor shall furnish satisfactory evidence as to the kind and quality 
of materials and equipment.  This warranty is not limited by the provisions of Paragraph 13.2. 

4.6 TAXES 

4.6.1 Equipment and materials incorporated into the Project are exempt from sales, use and 
manufacturers' excise taxes.  Tax exemption certificates shall be furnished to Contractor by 
Owner.  The Contract Sum shall be exclusive of all exempt taxes. 
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4.7 PERMITS, FEES AND NOTICES 

4.7.1 Unless otherwise provided in the Contract Documents, Owner, by or through 
Architect or Construction Manager, shall secure and pay for the general building permit and 
Contractor shall secure and pay for all other permits and governmental fees, licenses and 
inspections necessary for the proper execution and completion of the Work that are customarily 
secured after execution of the Contract and that are legally required, or should reasonably have 
been anticipated, at the commencement of the Work. 

4.7.2 Contractor shall give all notices and comply with all Applicable Laws bearing on the 
performance of the Work.  If Contractor observes that any of the Contract Documents are at 
variance therewith in any respect, Contractor shall promptly notify Architect and Construction 
Manager in writing, and any necessary changes shall be accomplished by appropriate 
Modification. 

4.7.3 If Contractor performs any Work that it knows or reasonably should have known to 
be contrary to any Applicable Laws, and without prompt notice to Architect and Construction 
Manager, Contractor shall assume full responsibility therefor and shall bear all costs attributable 
thereto. 

4.8 ALLOWANCES 

4.8.1 Contractor shall include in the Contract Sum all Allowances stated in the Contract 
Documents.  Items covered by these Allowances shall be supplied for such amounts and by such 
persons as Construction Manager may direct, but Contractor will not be required to employ 
persons against whom Contractor makes a reasonable objection. 

4.8.2 Unless otherwise provided in the Contract Documents: 

(1) these Allowances shall cover the cost to Contractor, less any applicable 
trade discount, of the materials and equipment required by the Allowance, 
delivered at the Site, and all applicable taxes; 

(2) Contractor's costs for unloading and handling on the Site, labor, 
installation costs, overhead, profit and other expenses contemplated for the 
original Allowance shall be included in the Contract Sum and not in the 
Allowance; and 

(3) whenever the cost is more or less than the Allowance, the Contract Sum 
shall be adjusted accordingly by Change Order, the amount of which will 
recognize changes, if any, in handling costs on the Site, labor, installation costs, 
overhead, profit and other expenses. 

4.9 SUPERINTENDENT 

4.9.1 Contractor shall employ a competent superintendent and necessary assistants who 
shall be in attendance at the Site during the progress of the Work.  The superintendent shall be 
satisfactory to Construction Manager.  Contractor shall not replace the superintendent without 
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the prior written consent of Construction Manager, unless the superintendent ceases to be in its 
employ.  The superintendent shall represent Contractor and all communications given to the 
superintendent shall be as binding as if given to Contractor.  Important communications shall be 
confirmed in writing.  Other communications shall be so confirmed on written request in each 
case. 

4.10 CONTRACTOR'S CONSTRUCTION SCHEDULE 

4.10.1 At the times and in the manner required by the Contract Documents, Contractor shall 
prepare and submit for the approval of Construction Manager and Architect all schedules 
required by the Contract Documents.  Contractor's Construction Schedule shall be revised only 
as permitted by the Contract Documents. 

4.11 DOCUMENTS AND SAMPLES AT THE SITE 

4.11.1 Contractor shall maintain at the Site, on a current basis, one record copy of all 
Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and 
marked currently to record all changes made during construction, and approved Shop Drawings, 
Product Data and Samples.  These shall be available to Architect and Construction Manager.  
Contractor shall advise Construction Manager on a current basis of all changes in the Work made 
during construction. 

4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

4.12.1 Shop Drawings shall establish the actual detail of all manufactured or fabricated 
items; indicate proper relation to adjoining work; amplify design details in proper relation to 
physical spaces in the structure; and incorporate minor changes of design or construction to suit 
actual conditions.  The term "manufactured" applies to standard units usually mass produced, 
and the term "fabricated" applies to items specifically assembled or made out of selected 
materials to meet individual design requirements.   

4.12.2 Contractor shall promptly submit all Shop Drawings and Samples as to cause no 
delay in the Work.  Contractor shall submit all Shop Drawings and Samples through 
Construction Manager for Architect's review.  Review by Architect shall not relieve Contractor 
from its responsibility in preparing and submitting adequate and accurate Shop Drawings and 
Samples.  By submitting Shop Drawings and Samples, Contractor represents and warrants that it 
has determined and verified all materials, field measurements, and field construction criteria 
pertaining thereto, and has checked and coordinated this information with the Work and the 
Contract Documents.  Any submission which, in Architect's opinion is incomplete, contains 
numerous errors or has not been checked or only checked superficially, will be returned 
unreviewed by Architect for resubmission by Contractor. 

4.12.3 In reviewing Shop Drawings, Architect need not verify dimensions and field 
conditions.  Architect will review Shop Drawings and Samples only for conformance with the 
design concept of the Work and for general detailing.  Architect's review shall not be construed 
as a complete check nor shall it relieve Contractor from responsibility for any deficiency that 
may exist or from any departures or deviations from the requirements of the Contract 
Documents, unless Contractor has, in writing, specifically called Architect's attention to each 
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specific deviation at the time of submission.  Nor shall Architect's review relieve Contractor 
from responsibility for errors in Shop Drawings or for proper fitting of the Work. 

4.12.4 Shop Drawings must be properly identified with the name of the Project and dated.  
Submission must be accompanied by a letter of transmittal referring to the name of the Project 
and to the Specification section number for identification of each item, and stating qualifications, 
departures or deviations, if any, from the Contract Documents.  Shop drawings, for each portion 
of the Work, shall be numbered consecutively and the numbering system shall be retained 
throughout all revisions.  Each drawing shall have a clear space for the stamp of Architect. 

4.12.5 Contractor shall submit prints of each shop drawing as requested by Construction 
Manager, and such other drawings as required under the various sections of the Specifications 
until final approval by Architect is obtained.  Contractor shall submit copies in number as 
requested by Construction Manager of manufacturers' descriptive data, drawings, and literature 
for materials, equipment and fixtures, including catalog sheets, showing dimensions, 
performance characteristics and capacities; wiring diagrams and controls; schedules; and other 
pertinent information as required or requested. 

4.12.6 Contractor shall make any corrections required by Architect and shall resubmit 
corrected Shop Drawings or new Samples until approved.  Contractor shall direct specific 
attention in writing to revisions other than the corrections requested by Architect. 

4.12.7 No portion of the Work requiring a shop drawing or sample submission shall be 
commenced until the submission has been approved in writing by Architect.  All such portions of 
the Work shall be in accordance with Architect's approved Shop Drawings and Samples. 

4.12.8 If a considerable range of color, graining texture or other characteristic may be 
anticipated in finished products, a sufficient number of Samples of the specified materials shall 
be furnished by Contractor to indicate the full range of such characteristics which will be present 
in the finished products; and such products delivered or erected without submittal and approval 
of full range Samples shall be subject to rejection.  Except for range Samples, and unless 
otherwise called for in the Specifications, Samples shall be submitted in duplicate.  All Samples 
shall be marked, tagged or otherwise properly identified with the name of Contractor, the name 
of the Project, the purpose for which the Samples are submitted and the date, and shall be 
accompanied by a letter of transmittal containing similar information, together with the 
Specification section number or drawing number for which the sample is submitted. 

4.13 USE OF SITE 

4.13.1 Contractor shall confine operations at the Site to areas permitted by law, ordinances, 
permits and the Contract Documents, and as directed by Owner or Construction Manager so as to 
avoid unreasonably encumbering the Site with materials and equipment and so as to avoid 
unreasonably interfering with the conduct of business on and within Adjacent Properties. 

4.13.2 Contractor shall coordinate all of Contractor's operations with, and secure approval 
from, Construction Manager before using any portion of the Site. 
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4.13.3 All Work required by the Contract Documents shall be conducted in such manner as 
to cause as little interference with the continuous conduct of business on and within Adjacent 
Properties as is possible, and in such manner as will reduce to a minimum any inconvenience to 
those occupying such Adjacent Properties, their patrons, employees and other invitees. 

4.13.4 Contractor shall be wholly responsible for all storage and safekeeping of its tools, 
equipment and materials at all times. 

4.13.5 Contractor shall carefully examine the Site and shall be presumed to be familiar with 
all general and local conditions of the Site that may in any way affect the Work. 

4.13.6 Signs, placards, posters, or other advertising material will not be allowed on any part 
of the Site without the prior written permission of Owner. 

4.14 CUTTING AND PATCHING OF WORK 

4.14.1 Contractor shall be responsible for all cutting, fitting or patching necessary for 
installation of the Work or to make its parts fit together properly. 

4.14.2 Contractor shall not damage or endanger any portion of the Work, the existing 
improvements, or the work of Owner or any separate contractors by cutting, patching or 
otherwise altering any work, or by excavation.  Contractor shall not cut or otherwise alter the 
work of Owner or any separate contractor except with the written consent of Owner and of such 
separate contractor.  Contractor shall not unreasonably withhold from Owner or any separate 
contractor consent to cutting or otherwise altering the Work. 

4.15 CLEANING UP  

4.15.1 Contractor shall at all times keep all areas affected by the Work free from 
accumulation of waste materials or rubbish caused by Contractor's operations.  Contractor shall 
thoroughly wash and clean all glass and mirror surfaces, and shall leave the Work neat and 
broom clean.  Contractor shall clean up after its operation daily by removing rubbish, including 
old and surplus materials.  Contractor shall use its best efforts to prevent dust.  Contractor shall 
be responsible for the overall cleanliness and neatness of Work. 

4.15.2 If Contractor fails to maintain or clean up at the completion of the Work as specified, 
Construction Manager may do so after two (2) days' notice to Contractor, with the cost paid by 
Contractor. 

4.16 ROYALTIES AND PATENTS 

4.16.1 Contractor shall pay all royalties and license fees, shall defend all suits or claims for 
infringement of any patent rights and shall save Owner and Construction Manager harmless from 
loss on account thereof, except that Owner, or Construction Manager, as the case may be, shall 
be responsible for all such loss when a particular design, process or the product of a particular 
manufacturer or manufacturers is selected by such person or such person's agent.  If Contractor, 
or a Subcontractor, as the case may be, has reason to believe that the design, process or product 



GENERAL CONDITIONS  00700-20 

selected is an infringement of a patent, that party shall be responsible for such loss unless such 
information is promptly given to the others and also to Architect. 

4.17 INDEMNIFICATION 

4.17.1 To the fullest extent permitted by law, Contractor shall indemnify and hold harmless 
Owner, Architect, Construction Manager and the principals, lenders, officers, directors, agents 
and employees of each of them from and against all claims, damages, losses and expenses 
(including, but not limited to, attorneys' fees and costs for defending any action) to the extent 
arising out of or resulting from:  the performance of the Work; the failure of Contractor to 
perform its obligations or undertakings as stated in the Contract Documents; the inaccuracy of 
any representation or warranty of Contractor contained in the Contract Documents; failure of 
Contractor or those acting under Contractor to conduct the Work in accordance with Applicable 
Laws; any intentional or negligent act or omission of Contractor, any Subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be 
liable, regardless of whether or not it is caused in part by a party indemnified hereunder.  Such 
obligation shall not be construed to negate, abridge or otherwise reduce any other right or 
obligations of indemnity which would otherwise exist as to any party or person described in this 
Paragraph 4.17, nor shall the foregoing be deemed in any way to be released, waived or modified 
in any respect by reason of any insurance or bond provided by Contractor pursuant to the 
Contract Documents. 

4.17.2 In any and all claims against Owner, Architect, Construction Manager or any of their 
agents or employees by any employee of Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable, the 
indemnification obligation under this Paragraph 4.17 shall not be limited in any way by any 
limitation on the amount or type of damages, compensation or benefits payable by or for 
Contractor or any Subcontractor under workers' or workmen's compensation acts, disability 
benefit acts or other employee benefit acts. 

4.17.3 In the event that any party is requested but refuses to honor its indemnity obligations 
hereunder, then the party refusing to honor such request shall, in addition to other obligations, 
pay the cost of bringing such action to enforce indemnity obligations, including, but not limited 
to, attorneys' fees and costs for prosecuting any action, to the party requesting indemnity. 

4.18 JOB RECORDS 

4.18.1 At all times pertinent, Contractor shall maintain job estimates, payment records, 
payroll records, job meeting minutes, daily report logs, diaries, subcontracts, and payments 
thereunder, all of which shall be available to Owner upon reasonable request for Owner's review. 
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ARTICLE 5 
 

SUBCONTRACTORS 

5.1 DEFINITION 

5.1.1 The term Subcontractor means a Subcontractor or a Subcontractor's authorized 
representative.   

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a 
Subcontractor to perform any of the Work at the Site.  The term Sub-subcontractor means a Sub-
subcontractor or an authorized representative thereof. 

5.1.3 Nothing contained in the Contract Documents shall create any contractual relation 
between Owner or Architect and any Subcontractor or Sub-subcontractor. 

5.2 AWARDS OF SUBCONTRACTS AND OTHER CONTRACTS FOR 
PORTIONS OF THE WORK 

5.2.1 Unless otherwise required by the Contract Documents or the Bidding Documents, 
Contractor, as soon as practicable after the award of the Contract, shall furnish to Construction 
Manager in writing for review by Owner, Architect and Construction Manager, the names of the 
persons or entities (including those who are to furnish materials or equipment fabricated to a 
special design) proposed for each of the principal portions of the Work.  Construction Manager 
will promptly reply to Contractor in writing stating whether or not Owner, Architect or 
Construction Manager, after due investigation, has reasonable objection to any such proposed 
person or entity.  Failure of Construction Manager to reply to Contractor within five (5) business 
days after a second request by Contractor for approval or disapproval of such proposed persons 
or entities shall constitute approval of such proposed names. 

5.2.2 Contractor shall not contract with any such proposed person or entity to whom 
Owner, Architect or Construction Manager has made reasonable objection under the provisions 
of Subparagraph 5.2.1.  Contractor shall not be required to contract with anyone to whom 
Contractor has a reasonable objection. 

5.2.3 If Owner, Architect or Construction Manager has reasonable objection to any such 
proposed person or entity, Contractor shall submit a substitute to whom Owner, Architect and 
Construction Manager have no reasonable objection. 

5.2.4 Contractor shall make no substitution for any Subcontractor, person or entity 
previously selected prior to notice of the proposed substitution to Construction Manager, or 
thereafter if Owner, Architect or Construction Manager makes reasonable objection to such 
substitution. 

5.2.5 If Owner, Architect or Construction Manager requires a change of any proposed 
Subcontractor, Sub-subcontractor or person or organization previously accepted by them, the 
Contract Sum shall be increased or decreased by the difference in cost occasioned by such 
change and an appropriate amendment shall be issued.  No increase in the Contract Sum will be 
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allowed where the change is a result of subsequent evidence that such Subcontractor is not 
qualified for the work proposed. 

5.2.6 All subcontracts shall require the Subcontractor to maintain adequate liability 
insurance and shall otherwise be on the subcontract form approved by Construction Manager; 
any material variations therefrom must be approved in writing and in advance by Construction 
Manager.  Contractor shall supply Construction Manager and Owner with copies of all executed 
subcontracts. 

5.3 SUBCONTRACTUAL RELATIONS 

5.3.1 By an appropriate written agreement, Contractor shall require each Subcontractor, to 
the extent of the Work to be performed by the Subcontractor, to be bound to Contractor by the 
terms of the Contract Documents, and to assume toward Contractor all the obligations and 
responsibilities which Contractor, by these Documents, assumes toward Owner, Architect and 
Construction Manager.  Said agreement shall preserve and protect the rights of Owner, Architect 
and Construction Manager under the Contract Documents with respect to the Work to be 
performed by the Subcontractor so that the subcontracting thereof will not prejudice such rights, 
and shall allow to the Subcontractor, unless specifically provided otherwise in Contractor-
Subcontractor Agreement, the benefit of all rights, remedies and redress against Contractor that 
Contractor, by these Documents, has against Owner.  Where appropriate, Contractor shall require 
each Subcontractor to enter into similar agreements with their Sub-subcontractors.  Contractor 
shall make available to each proposed Subcontractor, prior to the execution of the Subcontract, 
copies of the Contract Documents to which the Subcontractor will be bound by this 
Paragraph 5.3, and identify to the Subcontractor any terms and conditions of the proposed 
Subcontract which may be at variance with the Contract Documents.  Each Subcontractor shall 
similarly make copies of such Documents available to their Sub-subcontractors.  Contractor shall 
deliver to Construction Manager copies of all such agreements. 

5.3.2 The written agreement required by Subparagraph 5.3.1 shall also require each 
Subcontractor to agree that, upon the request of Owner after termination of Contractor's 
employment in accordance with Paragraph 14.2 hereof, such Subcontractor shall continue the 
Work directly for Owner or for the substitute Contractor selected by Owner under terms and 
conditions substantially similar to the terms of the subcontract.  Contractor shall require each 
Subcontractor to enter into similar agreements with any Sub-subcontractors.  Contractor shall 
deliver to Construction Manager copies of all such agreements of Subcontractor and Sub-
subcontractors. 

ARTICLE 6 
 

WORK BY OWNER OR BY SEPARATE CONTRACTORS 

6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE 
CONTRACTS 

6.1.1 Owner reserves the right to perform work related to the Project with Owner's own 
forces, and to award separate contracts in connection with other portions of the Project or other 
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work on the Site under these or similar Conditions of the Contract.  All labor utilized by the 
Owner shall be of a standing or affiliation that will permit the work to be carried on 
harmoniously and without delay to the Project and that will in no case cause any labor 
disturbance or interference. 

6.1.2 When separate contracts are awarded for different portions of the Project or other 
work on the Site, the term Contractor in the Contract Documents in each case shall mean 
Contractor who executes each separate the Agreement. 

6.2 MUTUAL RESPONSIBILITY 

6.2.1 Contractor shall afford Owner, Construction Manager and separate contractors 
reasonable opportunity for the introduction and storage of their materials and equipment and the 
execution of their work, and shall connect and coordinate the Work with theirs as required by the 
Contract Documents. 

6.2.2 If any part of Contractor's Work depends for proper execution or results upon the 
work of Owner or any separate contractor, Contractor shall, prior to proceeding with the Work, 
promptly report to Construction Manager any apparent discrepancies or defects in such other 
work that render it unsuitable for such proper execution and results.  Failure of Contractor so to 
report shall constitute an acceptance of Owner's or separate contractor's work as fit and proper to 
receive the Work, except as to defects that may subsequently become apparent in such work by 
others. 

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party 
responsible therefor. 

6.2.4 Should Contractor cause damage to the work or property of Owner, or to other work 
or property on the Site, Contractor shall promptly remedy such damage. 

6.2.5 Should Contractor delay or cause damage to the work or property of any separate 
contractor, Contractor shall, upon due notice, promptly attempt to settle with such other 
contractor by agreement, or otherwise to resolve the dispute.  If such separate contractor sues or 
initiates a court proceeding against Owner on account of any delay or damage alleged to have 
been caused by Contractor, Owner shall notify Contractor who shall defend such proceedings at 
Contractor's expense, and if any judgment or award against Owner arises therefrom, Contractor 
shall pay or satisfy it and shall reimburse Owner for all attorneys' fees and costs for defending 
any action and court or arbitration costs which Owner has incurred. 

6.3 OWNER'S RIGHT TO CLEAN UP 

6.3.1 If a dispute arises between Contractor and separate contractors as to their 
responsibility for cleaning up as required by Paragraph 4.15, Owner or Construction Manager 
may clean up and charge the cost thereof to all Contractors responsible therefor as Construction 
Manager shall determine to be just. 
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ARTICLE 7 
 

MISCELLANEOUS PROVISIONS 

7.1 GOVERNING LAW 

7.1.1 The Contract shall be governed by the law of the place where the Project is located. 

7.2 SUCCESSORS AND ASSIGNS 

7.2.1 Owner and Contractor, respectively, bind themselves, their partners, successors, 
assigns and legal representatives to the other party hereto and to the partners, successors, assigns 
and legal representatives of such other party with respect to all covenants, agreements and 
obligations contained in the Contract Documents.  Neither party to the Contract shall assign the 
Contract or sublet it as a whole without the written consent of the other, nor shall Contractor 
assign the Contract, in part, or assign any monies due to or to become due to Contractor 
thereunder, without the previous written consent of Owner.  However, in the event of termination 
of Contractor by Owner, Contractor shall assign, or cause to be assigned to Owner, to the extent 
directed by Owner, all of Contractor's right, title and interest in any subcontracts and purchase 
orders theretofore placed.  The Subcontractor or material supplier hereby consents to such 
assignment. 

7.2.2 The Contract and the remaining Contract Documents may be assigned by Owner to 
any construction lender for the Project without the prior written consent of Contractor, and 
Contractor agrees to execute any and all documents reasonably required by Owner to 
acknowledge and consent to such assignment, provided Owner remains responsible for its 
obligations under the Contract Documents prior to such assignment.  If Owner unconditionally 
assigns the Contract Documents to its construction lender, the construction lender shall, upon 
Contractor's request, assume Owner's obligations under the Contract Documents only as to Work 
commenced subsequent to the date of such assignment.   

7.3 WRITTEN NOTICE 

7.3.1 Notices required by the Contract Documents shall be in writing and shall be deemed 
to have been given when delivered in person to the individual or member or officer of the entity 
for whom intended, or when delivered by United States Mail, sent registered or certified mail, 
return receipt requested, or by overnight mail or courier, addressed to the party for whom 
intended at the address set forth with such party's name in the Contract, or to such other address 
as such party may designate for itself by notice to all other parties to the Contract. 

7.3.2 Notwithstanding the foregoing, notices other than those given pursuant to Article 14 
may be given by email or fax provided that the sending party can prove that the notice was sent 
to a fax number or an email address provided by the recipient. 

7.4 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

7.4.1 At the time of the execution of the Agreement, Contractor shall furnish a Performance 
and Payment Bond in the full amount of the Contract Sum, signed by Contractor and a corporate 
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surety.  The bonds shall name the Owner and the Construction Manager as dual obligees 
thereunder. The bonds will be in the form required by the Bidding Documents and shall be 
written through a surety company (a) authorized to do business in the State of Ohio, (b) having a 
rating of not less than "A-" in the latest version of Best's Insurance Guide, published by A.M. 
Best & Company, and (c) is listed by the United States Treasury Department as acceptable for 
bonding Federal projects and that the bond amount is within the limit set by the Treasury 
Department as the net limit on any single risk.  There shall be no affiliation between Contractor 
and the bonding agent or agency.  The performance bonds shall cover all warranties and 
guarantees. 

7.4.2 Final acceptance of the Work shall not relieve Contractor or the surety from their 
obligations under the Contract, including guarantees of materials, equipment, installation or 
service. 

7.5 RIGHTS AND REMEDIES 

7.5.1 The duties and obligations imposed by the Contract Documents and the rights and 
remedies available thereunder shall be in addition to, and not a limitation of, any duties, 
obligations, rights and remedies otherwise imposed or available by law. 

7.5.2 No action or failure to act by Owner, Architect, Construction Manager or Contractor 
shall constitute a waiver of any right or duty afforded any of them under the Contract, nor shall 
any such action or failure to act constitute an approval of or acquiescence in any breach 
thereunder, except as may be specifically agreed in writing. 

7.5.3 The invalidity, partial invalidity or unenforceability of any provision of the Contract 
Documents shall not impair or affect the validity, enforceability or effect of any other provision 
of the Contract Documents. 

7.6 TESTS 

7.6.1 Owner may, but shall not be obligated to, retain the services of testing laboratories, 
agencies, and/or professional engineers to perform the tests (including control balancing and 
adjusting) and make the required inspections and reports specified in the Contract Documents or 
deemed necessary by Owner in case of questioned items.  Such testing laboratories, agencies 
and/or professional engineers shall conduct and interpret the tests.  A copy of each test report 
deemed necessary by Owner in case of questioned items shall, at Owner's option, be made 
available to Contractor. 

7.6.2 At Owner's option, Contractor shall furnish Samples of all materials and component 
parts to be used as test specimens.  Contractor shall furnish labor and facilities at the Site as 
necessary in connection with testing and inspection services. 

7.6.3 Except as otherwise specified in other Contract Documents, Contractor shall pay for 
all laboratory services, tests, testing laboratories, agencies, professional engineers, engineering 
inspections and reports required by the Contract Documents, Architect, Owner or Construction 
Manager.  Testing laboratories and professional engineers shall be subject to Owner's approval. 
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7.6.4 Without limiting the provisions of this Paragraph 7.6, the cost of testing laboratories, 
agencies, and/or engineers for the convenience of Contractor in its scheduling and performance 
of the Work, or related to remedial operations or possible deficiencies shall be borne by 
Contractor. 

7.6.5 The nature and scope of testing services, agencies and/or inspections performed by 
laboratories and engineers retained by or on behalf of Owner or Contractor shall be in 
accordance with Applicable Laws or as otherwise specified in the Contract Documents and shall 
be consistent with recognized good standards of engineering practice. 

7.6.6 If, in the performance of any testing, control, balancing, adjusting or similar work to 
be performed by or on behalf of Contractor, it is the opinion of Owner, Construction Manager or 
Architect that Contractor has failed to substantiate the ability to perform such Work, Contractor 
shall, at its expense, retain the services of a testing laboratory, agency or service organization 
that is satisfactory to Owner, Construction Manager and Architect for the performance of such 
Work. 

7.6.7 Owner may instruct Construction Manager to order special inspection, testing or 
approval, as Owner deems necessary.  If such special inspection or testing reveals a failure of the 
Work to comply  (a) with the requirements of the Contract Documents, or (b) with Applicable 
Laws, Contractor shall bear all costs of such Owner-directed special inspection, special testing 
and correction. 

7.6.8 The observations of or participation by Owner, Architect, or Construction Manager in 
inspections or tests by persons other than Contractor, shall not relieve Contractor from its 
obligations to perform the Work in accordance with the Contract Documents. 

7.6.9 If the Specifications or Applicable Laws require any portion of the Work to be 
specifically tested or reviewed, Contractor shall give Construction Manager timely written notice 
of such test or review, shall secure all required certificates and shall promptly deliver them to 
Construction Manager and Architect. 

ARTICLE 8 
 

TIME 

8.1 DEFINITIONS 

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the 
Contract Documents for Substantial Completion of the Work, including authorized adjustments 
thereto. 

8.1.2 The date of commencement of the Work is the date established in a notice to proceed.  
If there is no notice to proceed, it shall be such other date as may be established in the 
Agreement or elsewhere in the Contract Documents. 

8.1.3 The date of Substantial Completion of any designated portion of the Work is the date 
certified by Architect as the date when construction of the designated Work is sufficiently 
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complete, in accordance with the Contract Documents, so that at least the following conditions 
are satisfied: 

(1) Owner, or any separate contractor, is able to occupy or utilize the Work or 
designated portion thereof for the use for which it is intended and so that such 
occupancy will not hinder Contractor's final completion of the Work nor will 
Contractor's final completion activities impede Owner's  use of, and operation 
within, the designated spaces.  The premises will be clean, free of debris, and 
Contractor's remaining materials and equipment will be suitably organized and 
stored. 

(2) All equipment (except equipment to be provided by Owner and not yet 
delivered) shall be in place, completely installed in accordance with the 
requirements of the Contract Documents; site work that is the responsibility of 
Contractor under the Contract Documents, including without limitation provisions 
for vehicular traffic and parking, pedestrian traffic, landscaping and signage, shall 
be completed; and all Work in common areas shall be completed, including 
building shell construction with a weather-tight and secure enclosure, 
unobstructed circulation and exit paths (elevators, stairs, corridors), lobbies, toilet 
rooms and utility rooms; and all elevators shall be in operation and properly 
licensed. 

(3) Basic plumbing, mechanical and electrical systems in common usage areas 
shall be operational and balanced and appropriate related service to tenant areas 
shall be ready for connection, all as defined by the requirements of the Contract 
Documents. 

(4) All systems subject to warranty coverage as of the date of Substantial 
Completion shall be sufficiently and satisfactorily completed so that any 
subsequent completion of the Work shall not affect their satisfactory operation or 
the validity or enforceability of the warranties. 

(5) Either (a) Contractor shall have caused to be delivered to Owner a 
satisfactory Certificate of Occupancy for the Project issued by the appropriate 
governmental authority or (b) in the event that the nature of the Work is such that 
a Certificate of Occupancy is not available upon completion of all of the Work, 
Contractor shall have caused to be delivered to Owner the best available evidence 
that all governmental requirements shall have been satisfied in completing the 
Work; provided that this requirement shall be deemed satisfied if Owner 
determines that any required Certificate of Occupancy or similar approval is 
withheld by the governmental authority for any reason other than the failure of 
Contractor, any Subcontractor, or any direct or indirect employee or agent thereof 
to complete the Work in accordance with the Contract Documents. 

(6) At the request of Owner or Construction Manager from time to time, 
Contractor and Architect shall each provide a written statement for the benefit of 
Owner setting forth the date on which each believes Substantial Completion of the 
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Work can be accomplished.  No such statement shall relieve Contractor of its 
obligations to complete the Work within the Contract Time. 

8.2 PROGRESS AND COMPLETION 

8.2.1 All time limits stated in the Contract Documents are of the essence of the Contract. 

8.2.2 Contractor shall begin the Work on the date of commencement as defined in 
Subparagraph 8.1.2.  Contractor shall carry the Work forward expeditiously with adequate forces 
and shall achieve Substantial Completion of the Work within the Contract Time. 

8.3 DELAYS AND EXTENSIONS OF TIME 

8.3.1 Any Claim for extension of time shall be made in writing to Construction Manager 
not more than five (5) days after the commencement of the delay; otherwise it shall be waived.  
Such written notice shall state in detail the cause of the delay and the expected impact on 
Contractor's schedule.  In the case of a continuing delay only one Claim is necessary.  Contractor 
shall provide an estimate of the probable effect of such delay on the progress of the Work. 

8.3.2 Should Contractor be delayed, obstructed, hindered or interfered with in 
commencement, prosecution or completion of the Work by an event of Force Majeure, or any 
act, omission, neglect or default of Owner, or any employee, agent or consultant of Owner, or 
because of events beyond the reasonable control of Contractor, then Contractor shall be entitled 
to an extension of  the Contract Time.  Such extension of time shall be limited to a period 
equivalent to the time lost by reason of any or all of the aforesaid causes as determined by 
Construction Manager and Owner.  In the event of a dispute by Contractor, the matter shall be 
resolved pursuant to the dispute resolution provisions contained in Article 15 hereof.  
Notwithstanding the foregoing, no extension of time shall be granted for delays on account of, or 
resulting from, weather conditions except for the severe, adverse weather conditions that are 
abnormal for the period of time and could not have been reasonably anticipated; nor shall 
Contractor be granted any time extension due to Contractor's financial inability to perform or the 
inability of its Subcontractor to perform.  No extension of time shall be granted to Contractor 
unless the delay affects the critical path of the Project and then only to the extent that the delay 
affects the critical path.  No extension of time shall be granted to Contractor to the extent that, 
notwithstanding the existence of any such circumstance beyond Contractor's control, delay 
would have resulted in any event because of a concurrent unexcused delay by Contractor. 

8.3.3 Except to the extent prohibited by law, Contractor agrees that whether or not any 
delay shall be the basis for an extension of time, it shall have no Claim against Owner for any 
increase in the Contract Sum, nor a Claim against Owner for payment or allowance of any kind 
of damage, loss or expense resulting from delays, hindrances, obstructions or interferences with 
the Work.  The only remedy available to Contractor will be an extension of time as permitted 
pursuant to the Contract.  Nothing contained in the foregoing paragraph shall be deemed or 
construed as waiving or precluding liability for, or otherwise waiving any remedy for, delay 
during the course of the Work when the cause of the delay is a proximate result of Owner's act or 
failure to act.  Contractor shall assure that a similar "no damage for delay" clause is contained in 
its Subcontracts. 
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8.3.4 It shall be recognized by Contractor that it may reasonably anticipate that as a job 
progresses, Construction Manager will be making changes in and updating the Construction 
Schedule pursuant to the authority vested in Construction Manager.  Therefore, no Claim for an 
increase in the Contract Sum for either acceleration or delay will be allowed for extensions of 
time pursuant to this Paragraph 8.3 or for other changes in the Construction Schedule that are of 
the type ordinarily experienced in projects of similar size and complexity.  Contractor also 
acknowledges that certain portions of the Work may be completed on a "fast-track" basis, and 
that staged drawings may be submitted for portions of the Work.  Contractor will make no Claim 
for acceleration or delay resulting from the receipt of staged drawings or for out-of-sequence 
work occasioned by receipt of staged drawings or rescheduling, provided that such out-of-
sequence work is of the type ordinarily experienced in projects of similar size and complexity. 

8.3.5 Contractor expressly agrees that in the event Contractor fails to perform and/or 
complete its Work in accordance with the Construction Schedule, Contractor shall be liable to 
the County for and shall pay the liquidated damages specified in its Agreement.  All amounts set 
forth constitute a fair and reasonable estimate of probable damage to the County due to delay and 
are not a penalty.  The liquidated damages are intended to cover only damages suffered by the 
County as a result of delay and shall not be deemed to cover additional costs of completion of the 
Work including, without limitation extended general conditions and construction management 
costs and costs or damages resulting from defective Work.  Contractor and the Owner agree that 
the Construction Manager is an intended third party beneficiary hereof. 

ARTICLE 9 
 

PAYMENTS AND COMPLETION 

9.1 CONTRACT SUM 

9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments 
thereto, is the total amount payable by Owner to Contractor for the performance of the Work 
under the Contract Documents. 

9.2 SCHEDULE OF VALUES 

9.2.1 Before the first Application for Payment, Contractor shall submit to Construction 
Manager a Schedule of Values allocated to the various portions of the Work, prepared in such 
form and supported by such data to substantiate its accuracy as Architect or Construction 
Manager may require.  This schedule, unless objected to by Construction Manager or Architect, 
shall be used only as a basis for Contractor's Applications for Payment. 

9.2.2 The Schedule of Values shall be prepared in such a manner that each major item of 
Work and each subcontracted item of Work is shown as a single line item.  Contractor will 
provide a listing of the Work items and the code costing items to be shown on Contractor's 
Schedule of Values, which listing shall meet the approval and shall be subject to revision by 
Construction Manager. 



GENERAL CONDITIONS  00700-30 

9.3 APPLICATIONS FOR PAYMENT 

9.3.1 For each payment period established in the Contract, Contractor shall submit to 
Construction Manager, in triplicate, an itemized and notarized Application for Payment (on a 
form approved by Construction Manager), together with such supporting documentation 
verifying the amounts claimed due as Construction Manager may require, and reflecting the 
retainage specified in the Agreement.  No Application for Payment shall be complete for 
processing unless it includes all supporting documentation required by the Agreement and the 
Specifications.  Any incomplete Application for Payment may be returned to Contractor. 

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on 
account of materials or equipment not incorporated in the Work but delivered and suitably stored 
at the Site and, if approved in advance by Owner, payments may similarly be made for materials 
or equipment suitably stored at some other location agreed upon in writing.  Payments for 
materials or equipment stored on or off the Site shall be conditioned upon submission by 
Contractor of bills of sale or such other procedures satisfactory to Owner to establish Owner's 
title to such materials or equipment or otherwise protect Owner's interest, including applicable 
insurance and transportation to the Site for those materials and equipment stored off the Site.  
Contractor waives and releases any Claims it may have against Owner, either directly or through 
Contractor's insurer by subrogation to the rights of Contractor, for damage to, destruction or loss 
of equipment or materials not stored at the Site. 

9.3.3 Contractor warrants that title to all Work, materials and equipment covered by an 
Application for Payment will pass to Owner either by incorporation in the construction or upon 
receipt of payment by Contractor, whichever occurs first, free and clear of all the liens, claims, 
security interests or encumbrances, hereinafter referred to in this Article 9 as "liens"; and that no 
Work, materials or equipment covered by an Application for Payment will have been acquired 
by Contractor, or by any other person performing Work at the Site or furnishing materials and 
equipment for the Project, subject to an agreement under which an interest therein or an 
encumbrance thereon is retained by the seller or otherwise imposed by Contractor or such other 
person.  The provisions of this paragraph regarding ownership of the Work by Owner upon 
payment shall not constitute an acceptance of the Work for which payment is made, except as 
and when provided in the Contract Documents. 

9.4 CERTIFICATES FOR PAYMENT 

9.4.1 Construction Manager shall receive all Applications for Payment from each 
Contractor and shall, once a month, prepare a summary of and deliver the same to Architect.  
Construction Manager may, by written notice to Contractor, approve or reject all or any portion 
of a Contractor's Application for Payment for any of the reasons set forth in Subparagraph 9.6.1. 
Architect will, within seven (7) days after the receipt of the Project Application for Payment with 
the recommendations of Construction Manager, review the Project Application for Payment and 
either issue a Project Certificate for Payment to Owner with a copy to Construction Manager for 
distribution to Contractor for such amounts as Architect determines are properly due, or notify 
Construction Manager in writing of the reasons for withholding a Certificate as provided in 
Subparagraph 9.6.1.  Such notification will be forwarded to Contractor by Construction 
Manager. 
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9.4.2 The issuance of a Project Certificate for Payment will constitute a representation by 
Architect to Owner that, based on Architect's observations at the Site as provided in 
Subparagraph 2.3.4 and the data comprising the Project Application for Payment, the Work has 
progressed to the point indicated; that, to the best of Architect's knowledge, information and 
belief, the quality of the Work is in accordance with the Contract Documents (subject to an 
evaluation of the Work for conformance with the Contract Documents upon Substantial 
Completion of the Work, to the results of any subsequent tests required by or performed under 
the Contract Documents, to minor deviations from the Contract Documents correctable prior to 
completion, and to any specific qualifications stated in the Certificate); and that Contractor is 
entitled to payment in the amount certified.  However, by issuing a Project Certificate for 
Payment, Architect shall not thereby be deemed to represent that Architect has made exhaustive 
or continuous on-site inspections to check the quality or quantity of the Work, has reviewed the 
construction means, methods, techniques, sequences or procedures, or has made any examination 
to ascertain how or for what purpose Contractor has used the monies previously paid on account 
of the Contract Sum. 

9.4.3 The Owner shall make no payments to Contractors without the prior written approval 
of the Construction Manager. 

9.5 PROGRESS PAYMENTS 

9.5.1 After Construction Manager has approved all or any portion of an Application for 
Payment and provided no liens related to the Work have been filed against the Project and 
provided further that neither Architect nor any governmental authorities have raised any 
objections to the Work, Owner shall make payment in the manner and within the time provided 
in Exhibit A attached hereto. 

9.5.2 Contractor shall promptly pay each Subcontractor upon receipt of payment from 
Owner, out of the amount paid to Contractor on account of such Subcontractor's Work, the 
amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any, 
from payments to Contractor on account of such Subcontractor's Work.  Contractor shall, by an 
appropriate agreement with each Subcontractor, require each Subcontractor to make payments to 
their Sub-subcontractors in similar manner. 

9.5.3 Architect may, on request and at Architect's discretion, furnish to any Subcontractor, 
if practicable, information regarding the percentages of completion or the amounts applied for by 
Contractor and the action taken thereon by Architect on account of Work done by such 
Subcontractor. 

9.5.4 Neither Owner, Architect nor Construction Manager shall have any obligation to pay 
or to see to the payment of any monies to any Subcontractor except as may otherwise be required 
by law. 

9.5.5 No certification of a progress payment, any progress payment, or any partial or entire 
use or occupancy of the Project by Owner, shall constitute an acceptance of any Work not in 
accordance with the Contract Documents. 
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9.6 PAYMENTS 

9.6.1 Payments may be withheld in whole or in part to the extent necessary, in the 
judgment of the Construction Manager, to reasonably protect Owner if any of the following 
conditions exist: 

(1) defective Work not remedied; 

(2) third party claims filed or reasonable evidence indicating probable filing 
of such claims; 

(3) failure of Contractor to make payment properly to Subcontractors, or for 
labor, materials or equipment; 

(4) reasonable evidence that the Work cannot be completed for the unpaid 
balance of the Contract Sum; 

(5) damage to Owner or another contractor; 

(6) reasonable evidence that the Work is not progressing in accordance with 
the Construction Schedule or will not be completed within the Contract Time; 

(7) unsatisfactory prosecution of the Work by Contractor; 

(8) failure of Contractor to properly document Applications for Payment as 
required by the Contract Documents or to include the lien waivers required 
thereby; or 

(9) to the extent not otherwise expressly stated above, any default by 
Contractor under the Contract Documents or any Claim by Owner against 
Contractor pursuant to any provisions of the Contract Documents. 

9.6.2 When the grounds in Subparagraph 9.6.1 above are removed, payment shall be made 
for amounts withheld because of them. 

9.7 SUBSTANTIAL COMPLETION 

9.7.1 When Contractor determines that it has achieved Substantial Completion, Contractor 
shall prepare the Punch List and deliver copies thereof to Construction Manager and Architect.  
Construction Manager or Architect may add items to the Punch List, but the failure to include 
any items on such list does not alter the responsibility of Contractor to complete all Work in 
accordance with the Contract Documents.  When Architect, on the basis of inspection and 
consultation with Construction Manager, determines that the Work has achieved Substantial 
Completion, Architect will then prepare a Certificate of Substantial Completion that shall 
establish the date of Substantial Completion of the Work, shall state the responsibilities of 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 
insurance, and shall fix the time within which Contractor shall complete the items listed therein.  
The Certificate of Substantial Completion of the Work shall be submitted to Owner, 
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Construction Manager and Contractor for their written acceptance of the responsibilities assigned 
to them in such Certificate. 

9.7.2 Upon Substantial Completion of the Work or designated portion thereof, and upon 
application by Contractor and certification by Architect, Owner shall make payment, reflecting 
adjustment in retainage, if any, for such Work or portion thereof as provided in the Contract 
Documents.  Owner shall not release retainage to Contractor to the extent that any such release 
will result in Owner holding total retainage that is less than twice the amount that Architect 
determines to be necessary to complete and correct items on Contractor's list referred to in 
Subparagraph 9.7.1. 

9.7.3 Warranties required by the Contract Documents shall commence on the date of 
Substantial Completion of the Project or designated portion thereof unless otherwise provided in 
Architect's Certificate of Substantial Completion. 

9.8 FINAL COMPLETION AND FINAL PAYMENT 

9.8.1 Following Architect's issuance of the Certificate of Substantial Completion of the 
Work or designated portion thereof, and Contractor's completion of the Work, Contractor shall 
forward to Construction Manager a written notice that the Work is ready for final inspection and 
acceptance, and shall also forward to Construction Manager a final Application for Payment.  
Upon receipt, Construction Manager will make the necessary evaluations and forward 
recommendations to Architect who will promptly make such inspection.  When Architect finds 
the Work acceptable under the Contract Documents and the Contract fully performed, Architect 
will issue a Certificate for Payment that will approve the final payment due Contractor.  This 
approval will constitute a representation that, to the best of Architect's knowledge, information 
and belief, and on the basis of observations and inspections, the Work has been completed in 
accordance with the terms and conditions of the Contract Documents and that the entire balance 
found to be due Contractor, and noted in said Certificate, is due and payable.  Architect's 
approval of said Certificate for Payment will constitute a further representation that the 
conditions precedent to Contractor's being entitled to final payment as set forth in 
Subparagraph 9.9.2 have been fulfilled. 

9.8.2 Neither the final payment nor the remaining retainage shall become due until 
Contractor submits to Architect, through Construction Manager (1) an affidavit that all payrolls, 
bills for materials and equipment, and other indebtedness connected with the Work for which 
Owner or Owner's property might in any way be responsible, have been paid or otherwise 
satisfied, (2) consent of surety, if any, to final payment, (3) if required by Owner, other data 
establishing payment or satisfaction of all such obligations, such as receipts, releases and waivers 
of liens arising out of the Contract, to the extent and in such form as may be designated by 
Owner, (4) a certificate evidencing that the insurance required by the Contract Documents to 
remain in force after final payment is currently in effect and will not be canceled or allowed to 
expire until at least thirty (30) days' prior written notice has been given to Owner, (5) a written 
statement that Contractor knows of no reason that the insurance will not be renewable to cover 
the period required by the Contract Documents, (6) Contractor shall have furnished Construction 
Manager with all operating and maintenance manuals, as-built drawings, manufacturers' 
guaranties and warranties, releases of all claims required by the Contract Documents and any 
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other documents required by the Contract Documents and (7) Construction Manager has 
approved the making of such final payment in writing.  If any Subcontractor refuses to furnish a 
release or waiver required by Owner, Contractor may furnish a bond satisfactory to Owner to 
indemnify Owner against any such lien.  If any such lien remains unsatisfied after all payments 
are made, Contractor shall refund to Owner all monies that the latter may be compelled to pay in 
discharging such lien, including all costs and reasonable attorneys' fees. 

9.8.3 If, after Substantial Completion of the Work, final completion thereof is materially 
delayed through no fault of Contractor or by the issuance of Change Orders affecting final 
completion, and Construction Manager so confirms, Owner shall, upon application by Contractor 
and certification by Architect and without terminating the Contract, make payment of the balance 
due for that portion of the Work fully completed and accepted.  If the remaining balance for 
Work not fully completed or corrected is less than the retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
Contractor to Construction Manager prior to certification of such payment.  Such payment shall 
be made under the terms and conditions governing final payments, except that it shall not 
constitute a waiver of claims. 

9.8.4 The acceptance of final payment shall constitute a waiver of all claims by Contractor 
except those previously made in writing and identified by Contractor as unsettled at the time of 
the final Application for Payment. 

9.8.5 All provisions of the Contract Documents, including, without limitation, those 
establishing obligations and procedures, shall remain in full force and effect notwithstanding the 
making or acceptance of final payment prior to the date of Substantial Completion of the Project. 

9.8.6 When any Subcontractor has finally completed performance of its subcontract, as 
determined by Contractor, Construction Manager and Architect, and such Subcontractor has 
completed all Punch List items, delivered all waivers and satisfied all other prerequisites for final 
payment under its subcontract and the Contract Documents, and if Contractor has made proper 
Application for Payment, then Owner shall release that portion of Contractor's retainage which 
relates to the retainage being applied against payments due to such Subcontractor.  Contractor 
shall then forward the retainage to such Subcontractor. 

ARTICLE 10 
 

PROTECTION OF PERSONS AND PROPERTY 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

10.1.1 Contractor shall be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work.  In the event Contractor encounters on 
the Site material reasonably believed to be friable asbestos. polychlorinated biphenyl (PCB) or 
any Hazardous Materials, Contractor shall immediately stop Work in the area affected and report 
the condition to Owner and Construction Manager in writing.  In such event, Owner shall 
determine or engage a consultant to determine whether the material is in fact friable asbestos, 
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PCB or any Hazardous Materials.  If no friable asbestos, PCB or any Hazardous Materials is 
identified, Owner or Construction Manager shall so notify Contractor, who shall immediately 
resume the Work in the suspect area.  If friable asbestos, PCB or any Hazardous Materials is 
identified, Contractor shall not resume Work in the affected area unless and until the friable 
asbestos has been encased, encapsulated, enclosed or removed, or the PCB or Hazardous 
Materials has been removed.  Owner or Construction Manager shall notify Contractor in writing 
when the friable asbestos, PCB or any Hazardous Materials has been so encased, encapsulated, 
enclosed or removed, and Contractor shall then immediately resume the Work in the affected 
area. 

10.2 EMERGENCIES 

10.2.1 In any emergency affecting the safety of persons or property Contractor shall act, at 
Contractor's discretion, to prevent threatened damage, injury or loss and shall immediately notify 
Construction Manager.  Any additional compensation or extension of time claimed by Contractor 
on account of emergency work shall be determined as provided in Article 12 for Changes in the 
Work. 

ARTICLE 11 
 

INSURANCE 

11.1 CONTRACTOR'S INSURANCE 

11.1.1 Exhibit B describes the insurance coverage required of Contractor.  Contractors shall 
provide the coverages described on Exhibit B at all times until Final Completion.  In addition to 
the coverages required in Exhibit B, Contractor shall carry $10,000,000 in Excess Liability 
coverage. 

11.2 PROPERTY INSURANCE 

11.2.1 Owner agrees to place and maintain, at its expense, "all risk" or "special form" 
builder's risk or equivalent insurance to the full replacement value of all real and personal 
property that is intended to become part of the completed Project.  The policy will cover such 
materials, supplies and equipment intended to become part of the construction or permanent 
improvements, if incorporated or while stored on Site.  Owner, Construction Manager, 
Contractors and Subcontractor shall be named as additional insureds to the extent of their 
insurable interests.  The builder's risk or equivalent policy will not cover temporary structures, 
forms, scaffolding, trailers, protective fencing, tools and equipment or personal belongings that 
are owned or leased by Construction Manager, Contractor, Subcontractors or their employees.  
Owner's property insurance contains a deductible of not more than $10,000 per claim, which is 
the responsibility of Contractor (without reimbursement from Owner).  In addition, Contractor 
shall be solely responsible to cover the costs of all property losses or damages sustained that 
arise out of vandalism to, or theft of, any materials or supplies relating to the Work or the Project 
and that are not covered because of Owner's deductible amount. 

11.2.2 Any loss insured under Subparagraph 11.2.1 is to be adjusted with Owner and made 
payable to Owner as trustee for the insureds, as their interests may appear, subject to the 
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requirements of any applicable mortgagee clause.  Contractor shall pay each Subcontractor a just 
share of any insurance monies received by Contractor, and by appropriate agreement, written 
where legally required for validity, shall require each Subcontractor to make payments to their 
Sub-subcontractors in similar manner. 

11.2.3 Owner and Contractor waive all rights against (1) each other and the Subcontractors, 
Sub-subcontractors, agents and employees of each other, and (2) Architect, Construction 
Manager and separate contractors, if any, and their subcontractors, sub-subcontractors, agents 
and employees, for damages caused by fire or other perils to the extent covered by insurance 
obtained pursuant to this Paragraph 11.2 or any other property insurance applicable to the Work, 
except such rights as they may have to the proceeds of such insurance held by Owner as trustee.  
Owner or Contractor, as appropriate, shall require Architect, Construction Manager, separate 
Contractors, Subcontractors and Sub-subcontractors by appropriate agreements, written where 
legally required for validity, similar waivers each in favor of all other parties enumerated in this 
Subparagraph 11.2.3.  Where required, consent to such waivers by the subject insurer shall be 
obtained by the waiving party. 

11.2.4 Owner, as trustee, shall have power to adjust and settle any loss with the insurers and 
all interested parties shall fully cooperate with Owner in achieving settlement with the insurer. 

11.3 RISK OF LOSS OF OFF-SITE STORAGE 

11.3.1 Contractor accepts and shall bear the risk of loss for property, material, or equipment 
that is to be incorporated as part of the Work and that is stored off-site until such property, 
material or equipment is delivered to the Site for incorporation into the Work. 

ARTICLE 12 
 

CHANGES IN THE WORK 

12.1 CHANGE ORDERS 

12.1.1 The Contract Sum and the Contract Time may be changed only by Change Order.  A 
Change Order signed by Contractor indicates Contractor's agreement therewith, including the 
adjustment in, or failure to adjust, the Contract Sum or the Contract Time. 

12.1.2 Construction Manager or Owner, without invalidating the Contract, may order 
changes in the Work within the general scope of the Contract consisting of additions, deletions or 
other revisions, the Contract Sum and the Contract Time being adjusted accordingly.  All such 
changes in the Work shall be authorized by Change Order, and shall be performed under the 
applicable conditions of the Contract Documents. 

12.1.3 The cost or credit to Owner resulting from a change in the Work will be determined 
as set forth in Exhibit C. 
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12.2 CLAIMS FOR ADDITIONAL COST 

12.2.1 If Contractor wishes to make a Claim for an increase in the Contract Sum, Contractor 
shall give Architect and Construction Manager written notice thereof within ten (10) days after 
the occurrence of the event giving rise to such Claim.  No Claim for any increase in the Contract 
Sum shall be valid unless such notice is given and unless (except in the event of an emergency 
endangering life or property per Paragraph 10.2) prior to the commencement of such work, either 
Owner or Construction Manager execute a Change Order authorizing the change in the work.  If 
Owner and Contractor cannot agree on the amount of the adjustment in the Contract Sum, the 
Work shall, nonetheless, be performed by Contractor and the undisputed portion of the 
adjustment in the Contract Sum shall be paid by Owner pending determination of the remaining 
portion pursuant to Subparagraph 12.1.3.  Any change in the Contract Sum resulting from such 
Claim shall be authorized by Change Order. 

12.3 MINOR CHANGES IN THE WORK 

12.3.1 Architect will have authority to order minor changes in the Work not involving an 
adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the 
intent of the Contract Documents.  Such changes shall be effected by written order issued 
through Construction Manager, and shall be binding on Owner and Contractor.  Contractor shall 
carry out such written orders promptly. 

ARTICLE 13 
 

UNCOVERING AND CORRECTION OF WORK 

13.1 UNCOVERING OF WORK 

13.1.1 If any portion of the Work should be covered contrary to the request of Owner, any 
Governmental Authority, Architect or Construction Manager, or to requirements specifically 
expressed in the Contract Documents, it must, if required in writing by either, be uncovered for 
their observation and shall be replaced at Contractor's expense. 

13.1.2 If any other portion of the Work has been covered that Owner, Governmental 
Authority, Architect or the Construction has not specifically requested to observe prior to its 
being covered, any of them may request to see such Work and it shall be uncovered by 
Contractor.  If such Work is found in accordance with the Contract Documents, the cost of 
uncovering and replacement shall, by appropriate Change Order, be charged to Owner.  If such 
Work is not found in accordance with the Contract Documents, Contractor shall pay such costs 
unless it is found that this condition was caused by Owner or a separate contractor as provided in 
Article 6, in which event Owner shall be responsible for the payment of such costs. 

13.2 CORRECTION OF WORK 

13.2.1 Contractor shall promptly correct all Work rejected by Owner, any Governmental 
Authority, Architect or Construction Manager as defective or as failing to conform to the 
Contract Documents whether observed before or after Substantial Completion of the Project and 
whether or not fabricated, installed or completed.  Contractor shall bear all costs of correcting 
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such rejected Work, including compensation for Architect's and Construction Manager's 
additional services made necessary thereby and all fees for test of such Work; provided that 
Owner shall bear the cost of correcting any Work that is rejected by a Governmental Authority 
for any reason other than the failure of Contractor or any Subcontractor to complete the Work in 
accordance with the Contract Documents. 

13.2.2 If, within one (1) year after the date of Substantial Completion of the Project or 
designated portion thereof, or within one (1) year after acceptance by Owner of designated 
equipment, or within such longer period of time as may be prescribed by law or by the terms of 
any applicable special warranty required by the Contract Documents, any of the Work is found to 
be defective or not in accordance with the Contract Documents, Contractor shall correct it 
promptly after receipt of a written notice from Owner or Construction Manager to do so unless 
Owner has previously given Contractor a written acceptance of such condition.  This obligation 
shall survive both final payment for the Work or a designated portion thereof and termination of 
the Contract.  Owner shall give such notice promptly after discovery of the condition. 

13.2.3 Contractor shall remove from the Site all portions of the Work that are defective or 
nonconforming and that have not been corrected under Subparagraphs 4.5.1, 13.2.1 and 13.2.2, 
unless removal is waived by Owner. 

13.2.4 If Contractor fails to correct defective or non-conforming Work as provided in 
Subparagraphs 4.5.1, 13.2.1 and 13.2.2, Owner may correct it in accordance with Paragraph 3.4. 

13.2.5 If Contractor does not proceed with the correction of such defective or 
nonconforming Work within a reasonable time fixed by written notice from Owner issued 
through Construction Manager, Owner may remove it and may store the materials or equipment 
at the expense of Contractor.  If Contractor does not pay the cost of such removal and storage 
within ten (10) days thereafter, Owner may, upon ten (10) additional days' written notice, sell 
such Work at auction or at private sale and shall account for the net proceeds thereof, after 
deducting all the costs that should have been borne by Contractor, including compensation for 
Architect's and Construction Manager's additional services made necessary thereby.  If such 
proceeds of sale do not cover all costs that Contractor should have borne, the difference shall be 
charged to Contractor and an appropriate Change Order shall be issued.  If the payments then or 
thereafter due Contractor are not sufficient to cover such amount, Contractor shall pay the 
difference to Owner. 

13.2.6 Contractor shall bear the cost of making good all work of Owner or separate 
contractors destroyed or damaged by such correction or removal. 

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of 
limitation with respect to any other obligation that Contractor might have under the Contract 
Documents, including Paragraph 4.5 hereof.  The establishment of the time periods noted in 
Subparagraph 13.2.2, or such longer period of time as may be prescribed by law or by the terms 
of any warranty required by the Contract Documents, relates only to the specific obligation of 
Contractor to correct the Work, and has no relationship to the time within which Contractor's 
obligation to comply with the Contract Documents may be sought to be enforced, nor to the time 
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within which proceedings may be commenced to establish Contractor's liability with respect to 
Contractor's obligations other than specifically to correct the Work. 

13.2.8 The expiration of any guarantee or correction of Work shall not relieve Contractor of 
the obligation to correct, at its own expense, any latent defect in the Work or deficiencies which 
are not readily ascertained, including, but not limited to, defective materials and workmanship, 
defects attributable to unauthorized substitutions for specified materials, and substandard 
performance of any of the Work otherwise not in compliance with the Contract Documents.  
Such latent defects or deficiencies shall be corrected as provided in this Paragraph 13.2.  
Following the correction or replacement of any of the Work, as specified in Paragraph 13.2, 
Contractor shall correct any defects or deficiencies in the corrected or replaced materials and 
workmanship which are found within one (1) year after the date of correction or replacement. 

13.3 ACCEPTANCE OF DEFECTIVE OR NONCONFORMING WORK 

13.3.1 If Owner prefers to accept defective or nonconforming Work, Owner may do so 
instead of requiring its removal and correction, in which case a Change Order will be issued to 
reflect a reduction in the Contract Sum where appropriate and equitable.  Such adjustment shall 
be affected whether or not final payment has been made. 

ARTICLE 14 
 

TERMINATION OF THE CONTRACT 

14.1 TERMINATION BY CONTRACTOR 

14.1.1 If the Work is stopped for a period of thirty (30) consecutive days under an order of 
any court or other Governmental Authority having jurisdiction, or as a result of an act of 
government such as a declaration of a national emergency making materials unavailable, through 
no act or fault of Contractor or a Subcontractor or their agents or employees or any other persons 
performing any of the Work under a contract with Contractor, or if the Work should be stopped 
for a period of thirty (30) consecutive days because Owner has not made payment as provided in 
Paragraph 9.7, then Contractor may, upon ten (10) additional days' written notice to Owner, 
Architect and Construction Manager, terminate the Contract and recover from Owner payment 
for all Work executed and for any proven loss sustained upon any materials, equipment, tools, 
construction equipment and machinery. 

14.2 TERMINATION OF CONTRACTOR 

14.2.1 Should the Contractor at any time refuse or neglect to supply a sufficiency of skilled 
workers or materials of the proper quality and quantity, or fail in any respect to prosecute the 
Work with promptness and diligence, or cause by any act or omission the stoppage, impede, 
obstruct, hinder or delay of or interference with or damage to the work of any other contractors 
or subcontractors on the Project, or fail in the performance of any of the terms and provisions of 
this Agreement or of the other Contract Documents, or should the Architect determine that the 
Work or any portion thereof is not being performed in accordance with the Contract Documents, 
or should there be filed by or against the Contractor a petition in bankruptcy or for an 
arrangement or reorganization, or should the Contractor become insolvent or be adjudicated a 
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bankrupt or go into liquidation or dissolution, either voluntarily or involuntarily or under a court 
order, or make a general assignment for the benefit of creditors, or otherwise acknowledge 
insolvency, then in any of such events, each of which shall constitute a default hereunder on the 
Contractor's part, then Owner or Construction Manager shall have the right, in addition to any 
other rights and remedies provided by this Agreement and the other Contract Documents or by 
law, after three (3) days written notice to the Contractor mailed or delivered to the last known 
address of the latter, (a) to perform and furnish through itself or through others any such labor or 
materials for the Work and to deduct the cost thereof from any monies due or to become due to 
the Contractor under this Agreement, and/or (b) to terminate the employment of the Contractor 
for all or any portion of the Work, enter upon the premises and take possession, for the purpose 
of completing the Work, of all materials, equipment, scaffolds, tools, appliances and other items 
thereon, all of which the Contractor hereby transfers, assigns and sets over to the Owner for such 
purpose, and to employ any person or persons to complete the Work and provide all the labor, 
services, materials, equipment and other items required therefor. In case of such termination of 
the employment of the Contractor, the Contractor shall not be entitled to receive any further 
payment under this Agreement until the Work shall be wholly completed to the satisfaction of 
the Architect, the Owner and Construction Manager  and shall have been accepted by them, at 
which time, if the unpaid balance of the amount to be paid under this Agreement shall exceed the 
cost and expense incurred by the Owner in completing the Work, such excess shall be paid by 
the Owner to the Contractor; but if such cost and expense shall exceed such unpaid balance, then 
the Contractor or its surety shall pay the difference to the Owner.  Such cost and expense shall 
include, not only the cost of completing the Work to the satisfaction of the Owner, Construction 
Manager and the Architect and of performing and furnishing all labor, services, materials, 
equipment, and other items required therefor, but also all losses, damages, costs and expenses, 
(including legal fees and disbursements incurred by the Owner, Architect and/or Construction 
Manager in connection with reprocurement, in defending claims arising from such default and in 
seeking recovery of all such cost and expense from the Contractor and/or its surety), and 
disbursements sustained, incurred or suffered by reason of or resulting from the Contractor's 
default.  

14.2.2 It is recognized that if the Contractor institutes or has instituted against it a case under 
Title 11 of the United States Code (Bankruptcy Code), such event could impair or frustrate the 
Contractor’s performance of this Agreement.  Accordingly, it is agreed that upon the occurrence 
of any such event, the Owner shall be entitled to request of Contractor or its trustee or other 
successor adequate assurances of future performance.  Failure to comply with such request 
within ten (10) days of delivery of the request shall entitle the Owner in addition to any other 
rights and remedies provided by this Agreement or by law, to terminate this Agreement.  
Pending receipt of adequate assurances of performance and actual performance in accordance 
herewith, the Owner shall be entitled to perform and furnish through itself or through others any 
such labor, materials or equipment for the Work as may be necessary to maintain the progress of 
the Work and to deduct the cost thereof from any monies due or to become due to the Contractor 
under this Agreement. In the event of such bankruptcy proceedings, this Agreement shall 
terminate if the Contractor rejects this Agreement or if there has been a default and the 
Contractor is unable to give adequate assurance that it will perform as provided in this 
Agreement or otherwise is unable to comply with the requirements for assuming this Agreement 
under the applicable provisions of the Bankruptcy Code.  
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14.2.3 For any termination of this Agreement, any Project wide insurance that may have 
been provided by Construction Manager shall likewise be terminated 

14.2.4 In the event Owner shall have terminated Contractor's employment pursuant to 
paragraph 14.2.1, then, and notwithstanding any dispute by Contractor regarding the validity of 
such termination or the dispute resolution method to be used, and anything to the contrary 
notwithstanding, unless otherwise specified in writing by Owner in the termination notice to 
Contractor, Contractor shall withdraw its employees from the Site in an orderly manner, and the 
dispute resolution method shall be used solely with regard to the determination of damages. 

14.3 SUSPENSION BY OWNER FOR CONVENIENCE 

14.3.1 Owner or Construction Manager may, without cause, order Contractor in writing to 
suspend, delay or interrupt the Work in whole or in part for such period of time as Owner may 
determine. 

14.3.2 Any Claim for adjustment in the Contract Sum caused by suspension, delay or 
interruption under this paragraph shall be made pursuant to Article 12 and Paragraph 8.3.  No 
adjustment shall be made to the extent that: 

(1) performance is, was or would have been so suspended, delayed or 
interrupted by another cause for which Contractor is responsible; or 

(2) an equitable adjustment is made or denied under another provision of the 
Contract. 

14.4 TERMINATION BY OWNER FOR CONVENIENCE 

14.4.1 Owner, through Construction Manager, may, at any time upon written notice to 
Contractor, terminate the Contract without cause so long as Owner pays Contractor for the Work 
performed by Contractor to the date of termination, plus a proportionate amount of Contractor's 
Fee based upon the percentage of the completion of the Work.  Owner shall, upon Contractor 
executing such confirmatory assignments as Owner shall request, accept and assume all of 
Contractor's obligations under all subcontracts and purchase orders for services and materials 
executed in accordance with the terms of the Contract Documents which may accrue after the 
date of such termination and which Contractor has incurred in good faith in connection with the 
Work.  Contractor shall not be entitled to anticipated profits on Work unperformed or on 
materials or equipment unperformed or on materials or equipment unfurnished. 

ARTICLE 15 
 

DISPUTE RESOLUTION 

15.1 DISPUTE RESOLUTION 

15.1.1 In the event of any dispute arising by or between Owner and Contractor, each party 
shall continue to perform as required under the Contract Documents, notwithstanding the 
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existence of such dispute.  In the event of such a dispute, Owner shall continue to pay Contractor 
as provided in the Contract Documents, except only such amount as may be disputed. 

15.1.2 If any Claim has not been settled or resolved within thirty (30) days after written 
notice thereof to the other party hereto,  within twenty-one (21) days after receipt or delivery (as 
the case may be) of such notice, Owner shall send written notice to Contractor specifying 
whether any unresolved Claim shall be resolved by litigation in a court of competent jurisdiction 
located within Lucas County, Ohio.  Either party may then commence litigation in Lucas 
County, Ohio. 

15.1.3 Owner may implement from time to time non-binding alternate dispute resolution 
procedures as a condition to litigation and Contractor agrees to abide by such procedures. 

ARTICLE 16 
 

ADDITIONAL PROVISIONS 

16.1 PREVAILING WAGE 

16.1.1 The prevailing wage shall be paid to laborers and mechanics as required in Ohio 
Revised Code Chapter 4511 in accordance with the most current schedule published by the State 
of Ohio, Department of Commerce, Division of Labor and Worker Safety, Wage and Hour 
Bureau. 

16.1.2 Every Contractor and/or Subcontractor, as soon as Work begins under its contract, 
shall furnish to the Project's prevailing wage coordinator a schedule of dates during the life of the 
contract on which wages will be paid to employees performing Work.  Contractor shall also 
deliver to the Project's prevailing wage coordinator one (1) certified copy of the payroll of the 
Project within two (2) weeks after the initial pay date.  Supplemental reports shall be made 
monthly thereafter and shall be attached to each monthly payment request. 

16.1.3 Each monthly report shall state the period covered and exhibit for each employee paid 
on the Project, his/her name, current address, Social Security number, number of hours worked 
each day on the Project during the reporting period, the total hours worked each week on the 
Project, as well as the total work on other projects, the hourly rate of pay, the job classification, 
fringe payments, all deductions from wages and net pay. 

16.1.4 Each report shall also have a certification executed by Contractor, Subcontractor or 
duly appointed agent thereof.  It shall recite that the payroll is correct and complete and that the 
wage rates shown are not less than those required by Ohio Revised Code Chapter 4511.  It shall 
also state the name of the union or plan to which the withheld or unpaid fringes are to be paid.  
The first report shall also list each fringe and state if it is paid as cash to the employee or to a 
named plan. 

16.1.5 Contractor shall be responsible for the submission of copies of payrolls of all 
Subcontractors. 
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EXHIBIT A 

PROGRESS PAYMENTS 

1. Partial payment to Contractor for labor performed under with a unit or lump sum price 
contract shall be made at the rate of ninety-two percent (92%) of the estimates prepared 
by Contractor and approved by Architect and Construction Manager.  All labor 
performed after the job is fifty percent (50%) completed shall be paid for at the rate of 
one hundred percent (100%) of the estimates submitted by Contractor and approved by 
Architect and Construction Manager.  In addition to all other payments on account of 
work performed, there shall be allowed by Owner and paid to Contractor a sum a rate of 
ninety-two percent (92%) of the invoice costs, not to exceed the bid price in a unit price 
contractor, for materials delivered on the Site; provided, that, such materials have been 
inspected and found to meet the Specifications.  The balance of such invoiced value shall 
be paid when such materials are incorporated into and becomes a part of such building, 
construction, addition, improvement, alteration or installation unless Contractor does not 
prosecute the Work with diligence as set forth in the Contract Documents. 

2. From the date the Work is fifty percent (50%) completed, all funds retained for the 
faithful performance of work shall be deposited in the escrow account designated in 
Section 153.63 of the Ohio Revised Code.  After the contract is fifty percent (50%) 
complete, no further funds shall be retained.  Funds in the escrow account not heretofore 
paid with accumulated interest shall be paid to Contractor within thirty (30) days from the 
date of Final Completion.  Such payments shall be in accordance with Division (A)(2) of 
Section 153.63 of the Ohio Revised Code.  Payment based on any certified payment 
application will be made within thirty (30) days following receipt of the certified 
application by Owner and Construction Manager.  The time to process and certify the 
application by Construction Manager and Architect will not count towards the thirty (30)-
day payment period. 

3. By submitting any Application for Payment, Contractor attests to the accuracy of the 
amounts requested, represents that the Work has been satisfactory executed in 
compliance with the Contract Documents and that Contractor is entitled to the amount 
shown.  By submitting the second or any subsequent Application for Payment, Contractor 
attests that it has paid all just claims for labor, materials, equipment, subcontracts or other 
expenses represented by all previous Applications for Payment. 

4. Concurrent with the submittal of each Application for Payment completed by Contractor, 
Subcontractors and suppliers during the period, Contractor shall furnish Affidavit and 
Waivers of Lien evidencing that all wages for labor and all invoices for materials or 
services for work performed by Contractor's own work forces included in the previous 
partial payment have been paid in full.  Furnishing of Affidavits and Waivers of Lien, in 
forms as approved and when required by Construction Manager, shall be a prerequisite to 
the issuance of all Certificates of Payment. 

5. Full or partial payment on the Contract Sum or in reducing the retained amount 
(percentage) shall not relieve Contractor or its surety from fulfilling all obligations of this 
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Contract, including guarantee of the work.  Under the conditions of the Contract, 
Contractor and its surety agree that they waive any actual or alleged rights of subrogation 
or action against Owner, Construction Manager and Architect as a result of such 
payments being made.  The surety may at any time examine the status of the Work and 
may request that Owner and/or Construction Manager withhold additional sums as they 
consider appropriate to protect their interests. 
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(EXHIBIT B) 
COUNTY OF LUCAS 

CONTRACTOR INSURANCE 
 
 
 
 

21 INSURANCE 
 
21.1  The CONTRACTOR shall purchase and maintain such insurance as will protect him from claims 
set forth below which may arise out of or result from the CONTRACTOR’S execution of the WORK, 
whether such execution be by himself or by any SUBCONTRACTOR or by anyone directly employed by 
any of them, or by any one for whose acts any of them may be liable: 
 
21.1.1 Claims under workmen’s compensation, disability, benefit and other similar employee benefit 
acts; 
 
21.1.2 Claims for damages because of bodily injury, sickness or disease or death of his employees; 
 
21.1.3 Claims for damages because of bodily injury, sickness or disease or death of any person other 
than his employees; 
 
21.1.4 Claims for damages insured by usual personal injury liability coverage which are sustained (1) by 
any person as a result of an offense directly or indirectly related to the employment of such person by the 
CONTRACTOR, or (2) by any other person; and 
 
21.1.5 Claims for damages because of injury to or destruction of tangible property, including loss of use 
resulting therefrom. 
 
21.2 Certificate of Insurance acceptable to the OWNER shall be filed with the OWNER prior to 
commencement of the WORK naming OWNER as additional insured.  These Certificates shall contain a 
provision that coverages afforded under the policies will not be canceled unless at least thirty (30) days 
prior WRITTEN NOTICE  has been given to the OWNER. 
 
21.3 The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT 
TIME, liability insurance as hereinafter specified; 
 
21.3.1 Comprehensive General Liability and Property Damage, Contractor’s Protective Liability, 
Contractual Liability, Completed Operations-Products, Automobile Bodily Injury and Property Damage, 
owned and non-owned and hired vehicles and Owner’s Protective Liability.  The latter policy shall name 
as the insured the OWNER.  If excluded from CONTRACTOR’S standard coverages, the following shall 
be deleted for policies provided under the CONTRACT DOCUMENT EXCLUSIONS: (1) “Underground 
Operations” (2) “Third Party Beneficiary” and (3) “Collapse” - where exposure is determined.  Bodily 
Injury Liability and Property Damage Insurance shall cover 
the use of “Explosives” if used in performance of the CONTRACT.  Insurance should be place with a 
carrier with an AM Best Rating of at least an A-. 
 
The types and  minimum limits of insurance shall be as follows: 
 
Commercial General Liability Insurance -  
General Aggregate Limit -$2,000,000 
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Products-Completed Operations- 
Aggregate Limit - $2,000,000 
Personal and Advertising 
Injury Limit - $1,000,000 
Each Occurrence Limit - $1,000,000 
Comprehensive Automobile Liability 
Bodily Injury & Property Damage Liability Limit 
Each Occurrence - $1,000,000 
 
The above minimum coverages may be obtained through the primary insurance or any combination of 
primary and umbrella insurance.  In addition, the General Aggregate Limit shall be required on a per 
project basis. 
 
 
21.3.2 The CONTRACTOR shall acquire and maintain, if applicable, Fire and Extended Coverage 
Insurance upon the PROJECT to the full insurable value thereof for the benefit of the OWNER, the 
CONTRACTOR, and SUBCONTRACTORS as their interest may appear.  This provision shall in no way 
release the CONTRACTOR or CONTRACTOR’S surety from obligations under the CONTRACT 
DOCUMENTS to fully complete the PROJECT. 
 
21.4 The CONTRACTOR shall procure and maintain at his own expense, during the CONTRACT 
TIME, in accordance with the provisions of the laws of the state in which the work is performed, 
Workmen’s Compensation Insurance, including occupational disease provisions, for all of his employees 
at the site of the PROJECT and in case any work is sublet, the CONTRACTOR shall require such 
SUBCONTRACTOR similarly to provide   
Workmen’s Compensation Insurance, including occupational disease provisions for all of the latter’s 
employees unless such employees are covered by the protection afforded by the CONTRACTOR.  In case 
any class of employees engaged in hazardous work under this contract at the site of the PROJECT is not 
protected under Workmen’s Compensation statute, the CONTRACTOR shall provide, and shall cause 
such SUBCONTRACTOR to provide, adequate and suitable insurance for the protection of his 
employees not otherwise protected. 
 
21.5 The CONTRACTOR shall secure, if applicable, “All Risk” type Builder’s Risk Insurance for 
Work to be performed.  Unless specifically authorized by the OWNER, the amount of such insurance 
shall not be less than the CONTRACT PRICE totaled in the BID.  The policy shall cover not less than the 
losses due to fire, explosion, hail, lightning, vandalism, malicious mischief, wind, collapse, riot, aircraft 
and smoke during the CONTRACT TIME, and until the WORK is accepted by the OWNER.  The policy 
shall name as the insured the CONTRACTOR, and the OWNER. 
 
22. INDEMNITY 
 
22.1 PROFESSIONAL LIABILITY 
 
 Relative to any and all claims, losses, damages, liability and costs, the CONTRACTOR agrees to 
indemnify and save the County of Lucas, its officials and employees (herein after “County”) harmless 
from and against any and all suits, actions or claims for property losses, damages or personal injury 
claimed to arise from a negligent act, error or omission by the CONTRACTOR or its employees. 
 
22.2 NON PROFESSIONAL LIABILITY 
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 To the fullest extent permitted by law, the CONTRACTOR shall indemnify and hold harmless 
the County of Lucas, its officers, officials and employees (hereinafter “County”), or any of them from and 
against claims, damages, losses and expenses, including but not limited to attorneys’ fees arising out of 
the acts or omissions of the CONTRACTOR, provided that such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of property (other 
than the Work itself) including loss of use resulting therefrom, but only to the extent caused in whole or 
in part by the acts or omissions of the CONTRACTOR, any subCONTRACTOR(s) of the 
CONTRACTOR, its agents, or anyone directly employed by them or anyone whose acts they may deem 
liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
indemnified hereunder.  Such obligation shall not be construed to negate abridge, or reduce other rights or 
obligations of indemnity which would otherwise exist as to a party or person described in this paragraph 
22.2.  It is understood and agreed that this indemnification obligation is enforceable to the full extent 
permitted by Ohio Revised Code Section 2305.31. 
 

22.3   It is expressly understood and `agreed that these indemnification obligations are enforceable to the 
full extent permitted by Ohio Revised Code Section 2305.31.  In any and all claims against the County by any 
employee of the CONTRACTOR, and any subCONTRACTOR(s) of the CONTRACTOR, agent or anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be liable.  
CONTRACTOR hereby expressly waives the immunity provided to CONTRACTOR by Article II, Section 
35, of the Ohio Constitution and Ohio Revised Code Section 4123.74 and 4123.741, all regarding worker’s 
compensation immunity, so that this indemnification obligation may be enforced by the County of Lucas 
against CONTRACTOR in those instances. 
 
22.4  If the CONTRACTOR subcontracts with the County, the CONTRACTOR shall require its 
subCONTRACTORS to indemnify the County of Lucas in accord with Article 22. 
 
22.5  CONTRACTOR Responsible - The CONTRACTOR expressly understands that the insurance 
requirements as outlined above are minimum requirements to be met under the contract and does not in any 
manner represent that the limits, coverage or policy forms are sufficient or adequate to protect the interest or 
liability of the CONTRACTOR and/or its subCONTRACTORS. 
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EXHIBIT C 

CHANGE ORDER PRICING 

1. The increase or decease in the Contract Sum shall be determined in one of the 
following ways and, unless other approved or directly by Owner, in the precedence of the order 
listed: 

(a) by an accepted unit price the Agreement; 

(b) by a lump sum cost acceptable to Owner and Construction 
Manager, based on Contractor's detailed, itemized breakdown of the actual basic 
costs, with allowance for Contractor's profit and overhead, as provided for under 
Subparagraph 3 below. 

(c) by mutually agreeable unit prices for the Work, with allowance for 
Contractor's profit and overhead, computed in a similar manner as provided for in 
Subparagraph 3 below. 

(d) on the actual Cost of the Work, as determined by payroll records 
and paid receipts, plus allowances for profit and overhead, as provided for in 
Subparagraph 2 through 11 below, subject to the predetermined maximum 
amount. 

2. Except for unit prices included in the Agreement, and unless otherwise approved 
by Owner and Construction Manager, for proposed changes in the Work Contractor shall submit 
an itemized list of quantities with the applicable unit cost and extended price for each, in such 
form and detail as required by Owner.  Unit prices set forth in the Agreement are not subject to 
further profit or overhead adjustments, nor the conditions of Subparagraphs 2 through 11 below.  
The Contract Sum will be adjusted by the direct extension of the number of units and the unit 
cost price. 

3. The maximum that will be allowed for overhead, profit or commission shall be as 
follows, expressed as a percentage of the actual basic cost of the change.  The percentages for 
profit, overhead and commission allowed by Owner may be less, depending on the nature, extent 
or complexity of the change, where the percentage is not commensurate with the responsibility 
and administration involved (such as Contractor merely processing a Change Order to a 
Subcontractor), but in no event shall they exceed the following, as applied to labor and materials: 

 Overhead/Profit 
(a) To Contractor for Work performed 

with its own forces 
8% 

(b) To Contractor for Work performed by 
other than its own forces 

5% 

 
4. Material costs shall be at the actual costs to Contractor.  Upon request, Contractor 

shall submit evidence to Construction Manager to substantiate the costs.  Materials shall be 



 
Form 4139 Contractor without Engineer 

quoted at trade discount prices, with quantity discounts also applied where the quantities warrant.  
In any proposal with material credits, the credit shall be based on the actual contract cost for the 
material (including trade and quantity discounts) less any charge actually incurred for handling 
or returning a material that has been delivered. 

5. The percentages allowed for overhead and profit under Subparagraph 3 above 
shall be deemed to include:  (1) field and office supervision and administration, including the 
field superintendent and administrative foremen; (2) general insurance, except that listed as the 
labor burden; (3) use of small tools; (4) shop burden; (5) equipment rental (other than required 
additional hoisting equipment or required equipment necessary solely as a result of the change); 
(6) estimating and administrative costs; (7) indirect costs related to the Work, including impact 
costs resulting from the performance of cumulative Change Orders; and (8) any other costs 
resulting from the change not expressly enumerated as a cost of the work. 

6. Except for changes based on unit prices included in the Agreement, costs changes 
shall be computed by determining the actual cost of the work to which the overhead and profit 
figures may be added 

7. Subcontractors shall compute their costs in the same way and are subject to the 
maximum percentage for overhead and profit, which they may divide among the various tiers as 
they agree upon.  No more than three (3) stated percentages for overhead, profit and commission 
will be allowed. 

8. For changes involving extra cost by Contractor and Subcontractor, the 
commission, shall be applied only to the net difference where the extra exceeds the credit. 

9. For changes involving both extra and credit amounts, the overhead and profit, or 
commission, shall be applied only to the net difference where the extra exceeds the credit. 

10. For changes resulting in a net credit in the basic costs, an allowance for overhead, 
profit or commission shall be credited to Owner, as determined by Construction Manager. 

11. On changes where the value or extent of Work cannot be reasonable 
predetermined or agreed upon, Owner, through Construction Manager, may authorize Work to 
proceed on an agreed upon cost plus basis, not to exceed a predetermined maximum amount 
authorized by Owner and Construction Manager.  In such cases, the basic costs and mark-up for 
overhead, profit and commission will be in accordance with this Exhibit. 
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BID GUARANTEE & CONTRACT BOND
(Section 153.571 Ohio Revised Code)

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

_________________________________________________________________________________
(Name and Address)

as Principal and __________________________________________________________________
                       (Name of Surety)

as Surety, are hereby held and firmly bound unto the Board of Lucas County Commissioners,
hereinafter called the Obligee, in the penal sum of the dollar amount of the bid submitted by the
Principal to the Obligee on ___________________________to undertake the project known as:

                                             Project Number, Project Name, Township                                           

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the
Obligee, incorporating any additive or deductive alternate proposals made by the Principal on the
date referred to above to the Obligee, which are accepted by the Obligee.  In no case shall the penal

sum exceed the amount of                                                                                                                  

                                                      Dollars ($________________________).  If the foregoing blank
is not filled in, the penal sum will be the full amount of the principal's bid, including alternates.
Alternatively, if the blank is filled in, the amount stated must not be less than the full amount of the
bid including alternates, in dollars and cents.  For the payment of the penal sum well and truly to be
made, we  hereby jointly and  severally  bind  ourselves,  our  heirs,  executors,  administrators,
successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above
named Principal has submitted a bid on the above referred to project;

NOW, THEREFORE, if the obligee accepts the bid of the Principal and the Principal fails
to enter into a proper contract in accordance with the bid, plans, details, specifications, and bills of
material; and in the event the Principal pays to the Obligee the difference not to exceed ten percent
of the penalty hereof between the amount specified in the bid and such larger amount for which the
Obligee may in good faith contract with the next lowest bidder to perform the work covered by the
bid; or in the event the Obligee does not award the contract to the next lowest bidder and resubmits
the project for bidding, the Principal will pay the Obligee the difference not to exceed ten percent
of the penalty hereof between the amount specified in the bid, or the costs, in connection with the
resubmission, of printing new contract documents, required advertising and printing and mailing
notices to prospective bidders, whichever is less, then this obligation shall be void, otherwise to
remain in full force and effect.  If the Obligee accepts the bid of the Principal and the Principal
within ten days after the awarding of the contract, enters into a proper contract in accordance with
the bid, plans, details, specifications, and bills of material, which said contract is made a part of this
bond the same as though set forth herein; and
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IF THE SAID Principal shall well and faithfully perform each and every conditions of such Contract; and 
indemnify the Obligee against all damage suffered by failure to perform such contract according to the 
provisions thereof and in accordance with the plans, details, specifications, and bills of material �herefore; and 
shall pay all lawful claims of subcontractors, �herefore�n, and laborers, for labor performed and materials 
furnished in the carrying forward performing, or completing of said contract; we agreeing and assenting that 
this undertaking shall be for the benefit of any materialman or laborer having a just claim, as well as for the 
Obligee herein; then this obligation shall be void; otherwise the same shall remain in full force and effect; it 
being expressly understood and agreed that the liability of the Survey for any and all claims hereunder shall in 
no event exceed the penal amount of this obligation as herein stated. 
 
 The above Surety hereby certifies that it is authorized by the superintendent of insurance,  State of Ohio 
to execute the above bond and that the liability incurred is within the limits proscribed by Section 3929.02 of 
the Ohio Revised Code. 
 
 THE SAID Surety hereby stipulates and agrees that no modification, omissions, or additions, in or to the 
terms of said contract or in or to the plans and specifications �herefore shall in any wise affect the obligation of 
said Surety on this bond, and it does hereby waive notice of any such modifications, omissions or additions to 
the terms of the contract or to the work or to the specifications. 
 
 SIGNED AND SEALED This ________day of ____________________________,   2007  . 
 
PRINCIPAL: 
 
By _______________________________________ 
 
Title: _______________________________________ 
 
SURETY:    SURETY COMPANY ADDRESS: 
 
________________________________     __________________________________________ 
 
By: _________________________     __________________________________________ 
 Attorney-in-Fact   City   State  Zip 
 

SURETY AGENT’S ADDRESS: 
 
  _________________________________________________ 
    Agency Name 
 
  _________________________________________________ 
  Street   State   Zip 
 
  _________________________________________________ 
  City          Rev. 11/98 

 
 

 
 



LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-038P  LUCAS COUNTY MULTI-PURPOSE ARENA 

VIDEO BOARD/PRODUCTION SUITE   

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION F 
SCOPE, SPECIFICATIONS AND DRAWINGS 

(SEE TABLE OF CONTENTS)



1 
 

LUCAS COUNTY MULTI-PURPOSE ARENA 
VIDEO BOARD/PRODUCTION SUITE 

ITB SPECIFICATION 
 
TABLE OF CONTENTS          Page No. 
 

1. INTRODUCTION           2 
A) Scope            2 
B) Response Format           2 
C) Omissions in ITB Response          2 
D) Contract Errors and Omissions         3 
E) New Equipment           3 
F) Specific Brands           3 
G) Equipment Brands            3 
H) Substitutes/Alternates          3  
I) Mandatory Pre-Bid Meeting          4 
J) ITB Response Requirements          5 

 
2. GENERAL REQUIREMENTS          6 

A) Goal of Project           6 
B) Selection Criteria           6 
C) Manufacturer’s Requirements         7 
D) Software Requirements          7 
E) Warranty Statements          7 
F) Bidder Staffing requirement          8 
G) Design Development           8 
H) Schedule/Timeline           8 

 
3. EQUIPMENT            8 

A) List            8 
 

4. TECHNICAL            9 
A) Overall Project Description          9 
B) Integration SOW-MISC.          10 

 
5. TECHNICAL DOCUMENTATION         10 

A) Documentation Standards          10 
B) Build to Documents           10 
C) Functional Diagrams          11 
D) Wire Run Lists           11 
E) Final Wire Run List           11 
F) Floor Plans            11  
G) Rack and Console Elevations         11 
H) As-Built Documentation          11 
I) Cabling and Connector Standards         12 

 
ATTACHMENT A            14 
ATTACHMENT B            15 
ATTACHMENT C            22 
 



2 
 

 
Lucas County Multi-Purpose Arena 

Video Production Suite 
 

1. INTRODUCTION 
 

A) Scope 
 
________ 1) LUCAS COUNTY is seeking bids for its Video Board/Production Suite at the 

LUCAS COUNTY MULTI-PURPOSE ARENA (LCMA). 
 
________ 2) It is the intent of this proposal to describe equipment and work that meets the 

requirements of LUCAS COUNTY’s Video Board/Production Suite Project.  
Primary requirements will include; digital routing equipment, digital cameras and 
support equipment, digital video processing equipment, custom rack hardware, 
analog audio support, and a digital clip and replay equipment, along with other 
peripherals and gear that will comprise a Video Board/Production Suite. 

 
 
B) Response Format 

 
________ 1) Bidders shall provide a detailed list of all equipment to be supplied with unit cost 

and extended cost. (ATTACHMENT B) 
 
________ 2) Bidder’s response shall follow ITB descriptions and equipment lists.   
 
________ 4) ITB Response Forms are embedded. 
 
________ 5) Responses shall include (1) one original and (2) two copies in both print and on 

CDs.  Proposals must also include all documentation requested in this ITB and as 
listed in the Response Requirements section 1.I.  Each original proposal must 
contain original signatures. Failure to provide will result in rejection of the 
proposal.  Bidders must total the items they are quoting and place this total 
amount in the equipment section. 

 
C) Omissions in ITB Response 

 
________ 1) ITB Response Forms and required information submitted with the omission of 

requested information may be considered by LUCAS COUNTY as an informality 
or irregularity when, in its opinion, the omitted information does not alter the 
amounts contained in the ITB response, place other bidders at a disadvantage, or 
affect the proper evaluation of the proposal.  Other omissions may be declared as 
non-compliant. 

 
 

 

 

 

  

 

 

 

 



 
 D) Contract Errors and Omissions  

________ 1)  After the award of the contract, if the vendor discovers errors and/or omissions in the 
technical specifications, they shall notify LUCAS COUNTY for clarification.  In no case shall 
the vendor proceed with the work prior to the authorized clarification. If the vendor fails to 
give notice, or fails to obtain clarification, they will be held responsible for the results of such 
errors or omissions and for the cost of rectifying same.  

E) New Equipment  

________ 1)  All equipment must be new and not previously sold or delivered.    

 
F) Specific Brands  

________ 1)  The following brands are strongly recommended.  This is due to nature of the local 
freelancers’ familiarity, current operator training levels, arena technical requirements, as 
well as, Fifth Third Field/BCSN interoperability needs.  Substitutions are not 
encouraged, but allowed.  

• Hitachi Cameras  
• Echolab Switcher  
• Click effects Clip Player and Replay System  
• Sierra Router/Multi-Viewer  
• Sony DVCAM  
• JVC  
• Mackie  
• Telecast Fiber  
• VBrick  
 

G) Equipment Brands  

________ 1) The listing of specific equipment, manufacturer’s name, trade names, brand names, or 
catalog numbers in this ITB is not done to limit competition, but to provide specific 
equipment to meet LUCAS COUNTY’s system operational requirements and technical 
performance specifications.  The equipment specified was selected due to nature/level of 
the operator training, Fifth Third Field interoperability needs and BCSN facilities. 
Substitutions are not encouraged, but allowed.  

 

H) Substitutions/Alternates  

________ 1) Alternates or substitutions must satisfy the requirements of the ITB documents and equipment 
specifications. Alternate Equipment Specifications must meet or exceed those derived from the 
Make/Model in ATTACHMENT B. A written narrative of the alternate goals and 
specifications along with the required equipment cut sheet information and drawings shall be 
provided in the proposal. Alternate proposals must be submitted separately, labeled as 
"Alternate Proposal" and must be  
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submitted using the substitution form in ATTACHMENT C and must be submitted 
for review at the same time the questions are due.  Final decision as to whether an 
item is an equal or satisfactory substitution rests with Lucas County. 

________ 2) Clearly mark manufacturer’s literature to indicate equality in performance and 
appearance. 

________ 3) Every substitution request must state whether the item offered is an equal or 
equivalent to the specified product. The substitute material or product must be 
accompanied by its reference in the Contract Documents and complete catalog, 
technical and other information, as appropriate.  

________ 4) Where specific test results are required by the Contract Documents, the 
comparison data for the proposed item shall be based upon the same test methods 
as those specified, or they shall be correlated to clearly demonstrate comparability. 

________ 5) The same guarantee/warranty for the specified product is required for the 
substitution. 

________ 6) Coordination information, including a list of changes or modifications needed to 
other parts of the work that will become necessary to accommodate the proposed 
substitution. 

________ 7) Bidder shall accompany any request for substitution with such drawings, 
specifications, samples, manufacturer’s literature, performance data, and other 
information necessary to describe and evaluate the proposed substitution 
completely. The burden of proof shall be on the bidder. 

________ 8) As required, provide a minimum of three (3) references for comparable systems 
and installation efforts successfully performed by the bidder within the last 18 
months where proposed substitute product has been used successfully, on a 
separate sheet, include names, addresses, date of installation and contact name of 
Owner of facilities manager. 

 
 

I) Mandatory Pre-Bid Meeting 
 
________ 1) All bidders must attend this pre-bid meeting. 
 
________ 2) This meeting will review the ITB specifications as they pertain to LUCAS 

COUNTY requirements and permit the prospective vendors to address additional 
items. Inspection of the arena site will be discussed.  

 
________ 3) The pre-bid meeting will be mandatory.  Failure to attend will result in your 

proposal being rejected. 
 
________ 4) The pre-bid meeting will be held at: 

Seagate Centre 
401 Jefferson Ave. 
Toledo, OH 43604 
Room to be posted inside the Seagate Centre day of meeting. 
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I) ITB Response Requirements 

 
________ 1) Information or a statement to show the company has been in the broadcast 

systems integration business for a minimum of 5 years. 
 
________ 2) Resumes and information outlining the qualifications and experience of all 

executive, managerial, technical, and professional personnel of the firm to be 
assigned to this project along with their responsibilities in this project. 

 
________ 3) A list of three recent digital production facilities to which the bidder has 

completed systems similar to those in this ITB.  List shall include company, 
contact name, address, email, telephone number and a brief outline of the system 
and types of services provided for each project.  Contact name should be 
person(s) at the project sites that have knowledge of the quality of the bidder’s 
work. 

 
________ 4) Three references for each subcontractor, manufacturer’s technical staff and other 

persons and organizations to be involved in the project.  This reference list shall 
include company name, contact name, address, e-mail and telephone number of 
the references as well as a description of work performed on each project. 

 
________ 5) Documentation that the bidder is an authorized reseller of products required in the 

design of this project. 
 
________ 6) A description of the method for assuring quality of the products, services, 

functional requirements, testing and performance of the system. 
 
________ 7) A description of the method for validating performance of the installed system 

through tests and measurements. 
 
________ 8) Warranty for the system will carry all the equipment warranties and workmanship 

for one year.  All additional warranties past the one year time period will be 
transferred to the owner. 

 
________ 9) The winning bidder must have to the ability to provide a minimum (1) one hour 

response time. 
 
________ 10) A list and specifications of the PC/LAN equipment necessary for this project that 

LUCAS COUNTY will provide.  This list to include PC’s, servers, hubs, switches 
and patch panels. 

 
________ 11) Complete list with description, quantity and unit pricing, subsystem pricing and 

system pricing for all equipment, hardware, software, expendables, items and 
services required to implement the bidder’s bid. 

 

 

 

  

  

 

 

 

  

 

 

 

 

 

 



________ 12) Complete pricing for options with unit pricing to include the equipment, freight, 
documentation, wiring, integration into the system, testing and training.  

________ 13) A timeline with key benchmarks to facilitate a late-August 2009 completed punch, training 
and sign-off.  

2. GENERAL REQUIREMENTS  

  
A) Goal of Project  

________ 1)  It is the intent of this project to provide LUCAS COUNTY with a system that is reliable 
and is designed for long-term efficient, low cost operation.  LUCAS COUNTY is seeking a 
bidder to provide a turnkey system including but not limited to the following:  

a) Provide the project management. b) Work with TASI TV Production Staff to develop 
detailed plans. c) System pre-build. d) On-site installation and integration services. e) Move 
and install/integrate existing equipment into the new system. f) Provide procedures for 
performance testing of the system. g) Provide orientation and training to TASI staff and 
operators, where required. h) Provide operation manuals for users, operators, and maintenance 
engineers. i) Provide technical and operator support after delivery of the system.  

 
  

B) Selection Criteria  

________ 1)  LUCAS COUNTY will evaluate all responses.  The process of evaluation will be assessing 
the bidder’s response on addressing LUCAS COUNTY’s needs with the requirements 
requested.  

________ 2)  Compliant proposals will be evaluated using the following criteria:  

a) The quality, technical performance and functionality of the proposed  
equipment. b) Reference checks for bidder’s ability to meet these specifications. c) 

Bidder’s past experience with projects of similar scope and complexity. d) Bidder and staff’s 
qualifications and experience managing and completing  

projects with successful implementation. e) The design of the proposed system for 
reliability, flexibility and ease of use in  

a network operational environment. f) Compliance with specifications. g) Prices for 
equipment and services.  
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C) Manufacturer's Requirements 
 
________ 1) Equipment manufacturers should have been engaged in the continuous 

manufacture of electronic devices for a minimum of 5 years and must be able to 
prove experience in digital television equipment and systems. 

 
D) Software Requirements 

 
________ 1) Any software required for the monitoring or operation of equipment included in 

this bid should be licensed to LUCAS COUNTY on a permanent basis.  Security 
patches and bug fixes will be provided for the life of the software in use at 
LUCAS COUNTY.  Feature upgrades to the software will be provided at no 
additional cost for a period of two years from the time of acceptance.  Installation 
media will be provided for every required software package.  All related 
documentation will be provided in hardcopy or on CD-ROM for all software 
provided. 

 
E) Warranty Statements 

 
________ 1) Period 
 

a) All equipment, hardware, software and services provided under this ITB shall 
be warranted for a minimum period of one year from the date of final 
acceptance. 

b) Vendor agrees to promptly replace any equipment or part(s), which by reason 
of defective material or workmanship fail under normal use, free of 
negligence or accident, for the original equipment manufacturer’s warranty or 
twelve (12) months from the date of final acceptance, whichever is greater. 

c) Warranty replacement and repair shall include all parts, labor, and shipping to 
and from repair centers, all at no cost the owner or his representative. 

d) This provision is not intended to restrict any greater warranty that might be 
offered by a specific manufacturer’s warranty. 

 
________ 2) Software Patches 
 

a) All software patches will be provided free of charge during the manufacturer’s 
warranty period or (12) months from equipment acceptance whichever is 
greater. 

 
________ 3) Shipping Costs 
 

a) The shipping costs to and from repair centers shall be included during the 
warranty period. 
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F) Integration Staffing/Requirements 
 
________ 1) The bidder provided project manager shall be the single point of contact and be 

supported by appropriate personnel such as broadcast design engineers, 
procurement specialists, documentation production staff, installation and support 
technicians, and support staff. 

 
________ 2) The project manager shall be responsible for overseeing planning, purchase of 

equipment, off-site assembly and pre-testing, coordinating freight deliveries, final 
installation and have the authority to schedule personnel so as to meet the project 
timeline. 

 
________ 3) The project manager will be responsible for providing progress reports and will 

facilitate overall coordination and communications with LUCAS COUNTY. 
 

G) Design Development 
 
________ 1) The bidder will work with LUCAS COUNTY to develop final detailed system 

design, construction drawings, project plans, equipment list and other documents 
described in this ITB. 

 
________ 2) All documentation will be delivered to LUCAS COUNTY in both hard copy and 

computer file formats. 
 

H) Schedule/Timeline 
 
________ 1) Proposals shall include a definitive and achievable project schedule identifying all 

project milestones to meet the firm substantial completion date of August 28, 
2009. 

 
________ 2) By substantial completion LUCAS COUNTY means all equipment has been 

installed, tested, and is fully operational. 
 
________ 3) After substantial completion, only minor items may remain to be completed such 

as “as built drawings” and final closeout documentation. 
 

3. EQUIPMENT 
 

A) List 
 
________ 1) A list of major equipment, hardware or software required by the proposed design 

is part of the ITB Response.  The requirement of the overall system functionality 
is based on the equipment list and proposed design in this ITB.  It is the bidder’s 
responsibility to review this list to insure they are appropriate for their proposal to 
meet the operational functionality requirements of this ITB.  LUCAS COUNTY 
does not warrant that the list is complete. It is a requirement and objective of this 
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ITB to have at final acceptance a complete and working system that fully meets 
the operational functionality required by LUCAS COUNTY. 

 
4. TECHNICAL 

 
A) Overall Project Description 

 
________ 1) LUCAS COUNTY is building a multi-purpose arena. Within the arena spaces is a 

video board/production suite with the primary purpose of feeding images and 
supporting the ribbon board, large screen display and audio systems in the 
complex. An additional and important objective is the ability of interconnecting 
the camera and signal paths to Fifth Third Field for integration to the video board 
control room at the ball park to allow switching, distribution and transmission 
from Mud Hens (Toledo Area Sports, Inc.-TASI) control room. The camera 
systems will incorporate the Hitachi Z-4500W cameras and triax systems similar 
to interoperable with the systems at Fifth Third Field and BCSN. Clearcom 
intercom systems will be used for the same reasons with main station at the 
Director/TD position with belt pack distribution to the other positions in the 
control room to be defined by TASI. The switcher will be the Echolab Overture 1 
SD with the ID 4 panel with multiple AUX outputs and built in A-D conversion 
and frame synchronization. Routing will be accomplished with the Sierra Lassen 
Routing 32 x32 SDI Router with Stereo Analog audio controlled by two in room 
control panels and available control via a web interface from the ball park. Multi-
View monitoring on a 42” Sharp Aquos monitor will be fed from the Sierra 
SV1221 12 input scalable multiview with a secondary output available for a 
replay position or clip player position to be determined by TASI. Wohler MON2-
3W/HR monitors will be used in a tape rack to monitor tape recorder input for at 
Sony DSR-2000A DVCAM, and JVC DVD Recorders. The audio position will 
find a Mackie 16 input audio mixer and a Wohler monitoring station, while a rolls 
amp will feed two ElectroVoice Speaker for in room monitoring. The clip playout 
and replay device for the arena will be a Click Effects Crossfire 2 Ch SDI video 
system with an Internal 1 TB array and a Click Effects Flashback 2 Ch.SDI replay 
system. A Cabinetworks custom console (Quote K753, 330-533-2861) will house 
the switcher head, intercom main station, audio board, multi-view monitor, and 
replay position, integrated with Middle Atlantic Racks that will House patching, 
terminal positions, tape and digital media device locally. An additional rack is 
being added to the video rack room upstairs, matching the Daktronics rack and an 
additional rack to be provided by TASI. The two open racks in the video rack 
room will house the switcher mainframe, the router electronics, the Telecast 
interfaces, the camera control units, the conversion frame, the modulators (meant 
to feed the catv distribution system), the VBrick Windows Media Encoders and 
other ancillary terminal interconnects as needed. 
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B) Integration SOW-MISC. 
 

________ 1) Provide 2-50’ triax 3/8” cables with ADC connectors and Gepco cable 
________ 2) Provide 2-150’ triax 3/8” cables with ADC connectors and Gepco cable. 
________ 3) Will be responsible for all cable and terminations between the Video Production 

Suite and the upstairs Video Rack room as well as, any minor interconnect 
integration to the adjacent audio rack room. 

________ 4) Will be responsible for all blank panels in the video rack room and suite racks 
________ 5) Will work with TASI to integrate the Telecast Fiber devices to the video board 

control room at Fifth Third Field. 
________ 6) Will terminate 24 pair audio from the TV announce booth panel TBD to the audio 

patch panel in the video board/production suite. 
________ 7) Will terminate the 5 pair coax from the TV announce booth panel TBD to the 

video patch panel in the video board/production suite 

5. TECHNICAL DOCUMENTATION 
 

A) Documentation Standards 
 
________ 1) Documentation shall conform to applicable standards defined in this document. 
 
________ 2) The bidder’s project team shall be responsible for developing and delivering the 

documentation to LUCAS COUNTY over the course of the project. 
 

B) Build To Documents 
 
________ 1) A complete set of build-to documents will be provided to TASI for approval 

before the build begins. 
 
________ 2) Once approved, a set of the documentation package will remain on site at all 

times. 
 
________ 3) This set of design documents will define the current “As -Built” configuration of 

the system and will include all ‘red-lines’ required during the on-site install and 
test. 

 
________ 4) The documentation will be produced during the initial phase of the project, 

updated as appropriate through the installation and commissioning activities, and 
delivered to LUCAS COUNTY and TASI at the conclusion of the project in both 
printed and electronic forms. 
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C) Functional Diagrams 
 
________ 1) Typical functional diagrams of audio, video, data, intercom, fiber interconnect 

and control signal paths shall be developed. 
 
________ 2) Preliminary versions of these diagrams will indicate the signals flow, signal 

formats and high level input/output scaling of the system.  Subsequent “Build To” 
diagrams will define every connection in the design. 

 
D) Wire Run Lists  

 
________ 1) Each cable in the system will be identified by the following: 
 

a) Unique cable number or other identifier 
b) Multiple printings so the number can be seen from several angles 

 
E) Final Wire Run List 

 
________ 1) The final wire run list shall be provided to LUCAS COUNTY using a Microsoft 

Excel spread sheet form or Access MDB and should contain: 
a) Source Device and Port and connector type 
b) Unique cable number or other identifier 
c) Cable Product by Manufacturer and part number 
d) Cable Color (as defined in Cable Management Plan) 
e) Cable Length 
f) Destination device and port and connector type 

 
F) Floor Plans 

 
________ 1) A plan view showing recommended locations of major equipment enclosures, 

racks, consoles, and floor-mounted equipment shall be developed. 
 

G) Rack and Console Elevations 
 
________ 1) Document shall contain typical rack and console elevations, identify the location 

in the equipment enclosure for each piece of equipment in the design, its 
functional name (i.e. Switcher mainframe) and the make and manufacturer of the 
product. 

 
H) As- Built Documentation 

 
________ 1) To be delivered at the conclusion of the on-site integration phase of the project 

will include: 
 

a) Two bound architectural “D” size copies of the system drawings. 
b) Two bound copies of the wire list and equipment list. 
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c) The wire run list electronic files will be in a Microsoft Excel XLS, Access 
MDB or Word Table format. 

d) Two electronic copies of the project’s functional diagrams.  
e) The system electronic files will be provided in VidCad 2.9 SQL with all 

database information and must be AutoCAD 2008 compliant files. 
f) Operating and service manuals that are available from the web for all specific 

pieces of equipment. 
g) Service manuals must include schematic diagrams, parts lists, and test 

procedures from the manufacturer. 
h) Items such as video tape machines that require the purchase of an option of 

the service manuals shall be included in the proposal. 
i) In cases of a quantity of two or more like pieces of equipment only one 

complete set of service manuals including schematic drawings and parts list is 
required. 

j) All software must be packaged and marked as to which piece of equipment it 
relates to and must be licensed to LUCAS COUNTY. 

k) All software loaded onto any system should be provided in an appropriate 
media for reloading purposes in the event of technical problem. 
 

I) Cabling and Connector Standards 
 
________ 1) Cables will be laced or laid in a neat and orderly fashion. 
 
________ 2) No cable shall span more than 12” without support in the interior of all equipment 

racks or consoles. 
 
________ 3) Service loops will be provided on all equipment mounted with sliding mounts.  

The loop will provide enough cable length to allow the mount to be fully 
extended. 

 
________ 4) All cables will have additional length added at each end to allow the cable to be 

re-terminated if necessary. 
 
________ 5) Cables carrying high level signals will be kept separate from those carrying low 

level signals. 
 
________ 6) Cable ties will be evenly spaced with no more than 16 inches between ties. 
 
________ 7) Cable ties should fit snugly around the cable bundle; however, they should not be 

so tight as to distort the geometry of the cable. 
 
________ 8) Cable bundles will be laced together in a manner to allow access to connectors 

and service points on equipment without the need to cut the lacing. 
 
________ 9) All cable bundles that are in open view of the room’s occupants will be sleeved 

with some type of protective cover. 
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________ 10) All connector shells (covers) will be metallic either plated or solid type except for 

manufacturer - supplied cables. 
 
________ 11) All cables will be labeled with a self-laminating, machine printed label. 
 
________ 12) As a rule, cable labels will be placed 3 inches from the cable end of the connector. 
 
________ 13) ADC crimp-type connectors are to be used for all video coax connectors. Nuetrik 

will be used for all XLR Connections. Switchcraft will be used for all RCA audio 
connections. 

 
________ 14) All video BNC connectors are to be true 75 ohm impedance and crimp type 

connections shall be used throughout. 
 
________ 15) Cable will be Gepco Brand or approved equal. 

 
________ 16) Cable color will be signal dependent, e.g. Red-SDI, Black-VBS, Violet-Sync, 

Yellow-Monitoring, etc. to be determined with assistance from TASI. 
 
 

 

 

 

 

 

  



 

ATTACHMENT A 

SCHEDULE #       START  FINISH 

1. LUCAS COUNTY Video Board/Prod. Suite  06/12/09  08/28/09  

2. ITB Consideration      07/08/09  07/10/09  

3. Award Bids      07/14/09  07/14/09  

4. Equipment Orders      07/15/09  07/31/09  

5. Pre-Stage/Installation/Integration    07/31/09  08/14/09  

6. Testing/Punch      08/17/09  08/22/09  

7. Training       08/24/09  08/28/09  

8. Submit Final Documents     08/31/09  09/18/09  
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LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-038P  LUCAS COUNTY MULTI-PURPOSE ARENA 

VIDEO BOARD/PRODUCTION SUITE   

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION G 
PRICING SHEET  

 



ATTACHMENT B
EQUIPMENT ITEM PRICING/INTEGRATION PRICING

Item # Qty Manufacturer Model # Description Price Extended
CAMERA SYSTEMS/RF SYSTEM/
INTERCOM

1 3 Hitachi Z-4500W TX1L

Z-4500W Triax Studio Package with 
20X Lens & SDI out
Z-4500W Camera Head switchable 4:3, 
16:9 Includes: Z-4500W Camera Head, 
TA-Z3 tripod adapter, TX-Z3A Wide 
Band Triax Base Station CX-Z3A 
Wide Band Triax Camera Head 
Adapter D1-Z3 serial digital 
input/output board for TX-Z3A triax 
RC-Z3 remote control with 30-ft cable 
VF-509 5" studio viewfinder with AT-
30 adapter A20X8.6BRM Fujinon 
ENG lens and ZL-7WFujinon rear lens 
conversion kit.

2 2 Hitachi GM-10

1.5-inch Auto Switchable 4:3, 16:9 
ENG Viewfinder. For all Z-Series 
Cameras. (Replaces GM-9)

3 3 Hitachi C-150RC2
150' remote cable from RC-Z3 to Triax 
base station

Z-4500W ENG Package with 20X Lens 
and SDI out.  Includes: Z-4500W 
Camera Head, TA-Z3 tripod adapter, 
CA-ZD1 Camera Adapter with a Serial 

4 1 Hitachi Z-4500W ENG

p
Digital Output QR-DP800 Anton Bauer 
Gold Mount Battery Bracket GM-10 
1.5" ENG viewfinder

5 1 Hitachi MH-Z3

Hitachi Microphone holder. For use 
with MC-Z2 and MC-Z3 Hitachi 
microphones, & all Hitachi Z and SK 
portable cameras

6 2 Hitachi RM-Z3

with TU-Z3/TU-Z3A Triax Base 
Station (4 RU high). Includes blank 
panel.

7 8 Anton Bauer DIONIC 90

Anton Bauer DIONIC 90 Logic Series 
Digital Battery, 14.4 volts, 90 watt 
hours. For use with all SK and Z-series 
cameras in ENG/EFP configuration. 
(Requires battery bracket, charger)

8 2 Anton Bauer TITAN TWIN

Anton Bauer TITAN TWIN Two 
position simultaneous InterActive 
battery charger.

9 1 RF Central RFX-NLL

Digital Link License Free 5.8 GHz 
(Transmitter and Receiver Package) 
with Anton Bauer battery mounts.

10 3 Vinten VB100-AP2

Vision 100 (3466) Two-Stage 
Aluminum Pozi-Loc Tripod (3770) 
Spreader (3313) Soft Case (3340)

11 3 Vinten 3219-91
Telescopic Pan Bar and Clamp for 
Vision 100 & 250 - Black

12 1 ClearCom MS-702

Encore 2 ch Headset/spkr main stn - 2-
Channel Headset/Speaker Main Station 
- UL Listed with Built-In 2-AMP 
Power Supply, Rack Mount (1RU)



ATTACHMENT B
EQUIPMENT ITEM PRICING/INTEGRATION PRICING

Item # Qty Manufacturer Model # Description Price Extended

13 1 ClearCom GM-18

18" Plug-In Gooseneck Microphone for 
Encore Stations and ICS Panels (Other 
than ICS-1008E and 1016E).

14 5 ClearCom RS-601

1 Channel Standard Beltpack - 1-
Channel Standard Beltpack. 4-Pin Male 
Headset Connector. 3-Pin Female/Male 
Loop Through Intercom Line 
Connectors

16 1 ClearCom WBS-670/A2

Single-Channel Frequency-Agile UHF 
Wireless Intercom Base Station Band 
A2

16 1 ClearCom WTR-670/A2

Wireless UHF transceiver Band A2 - 
Single-Channel Frequency-Agile UHF 
Wireless Intercom Beltpack

17 3 ClearCom CC-260
Double-Ear Standard Headset - 4-Pin 
Female XLR

18 6 ClearCom CC-26
Single-Ear Lightweight Headset - 4-Pin 
Female XLR

19 2 ClearCom CC-95
Single-Ear Standard Headset - 4-Pin 
Female XLR

20 1 ClearCom IF4W4

Encore Four ch. 4-wire interface - 
Encore 4-Channel 3 / 4 Wire Camera 
Interface - Rack Mount (1RU) provides 
4 discrete Clear-Com to 3- or 4-wire 
interface circuits20 1 ClearCom IF4W4 interface circuits

SWITCHING/ROUTING
Switcher

21 1 EchoLab 7-SD1-1616-F

Overture 1SD 1616 Full System - 6RU 
• 16 Inputs - Analog or Digital • 16 
Outputs • 4 Analog (Component RGB 
or Component YPbPr or Y/C or 
Composite)/SDI Simultaneously • 4 
Analog Composite/SDI Simultaneously 
• 8 SDI

22 1 EchoLab 8-3000-TRAIN

Echolab Video Switcher Operator 
Training - On-site, per 8 hour day - 
Customer's switcher must be installed 
and fully functional. Training includes 
3rd party interfaces but not 3rd party 
equipment operation. Requires a 
minimum of 21 days advance notice to 
schedule. (US/Canada).  
Accommodation & Travelling 
Expenses will be charged as extra on a 
per job basis
Control Panel

23 1 Sierra SCP-132
32 Button Programmable LCD Control 
Panel With Rotary Knob.

24 1 Sierra 804148 16x16 XY LED Remote Control Panel.
Lassen 32x32 SD Video and Stereo 
Analog Audio

25 1 Sierra 3232DSXL 32x32 SDI + Bal Stereo Matrix

AUDIO/VIDEO MONITORING
26 1 Si SV1221 12 I 2 O M l Vi



ATTACHMENT B
EQUIPMENT ITEM PRICING/INTEGRATION PRICING

Item # Qty Manufacturer Model # Description Price Extended

27 1 Sharp LC-42SB45U

42" Full HD 1080p LCD-TV, Spectral 
Contrast Engine ED, 500 cd/m2 
brightness, 6.5ms response time, 3 
HDMI, 2 1080p component, PC input.

28 2 Wohler MON2-3W/HR

3RU, Video Monitor with 2 x 7” LCD 
High-Resolution Video Screens, 16:9 
Aspect Ratio, 2 HD/SD-SDI Auto-
Sensing Inputs with 2 Buffered 
Outputs, Adjustable Viewing Angle 
(tilt), Front Panel Controls (Trim Pots) 
for Brightness and contrast.  LCD 
backlight switch and 4:3/16:9 selector 
for SD content.  One tally light per 
screen.

29 1 Wohler VM-2A

1RU, dual channel “Confidence Plus” 
self-powered speaker system with 
volume/balance controls* and 
headphone jack.  Use either loop 
through XLR or RCA inputs.  2 x 10 
segment VU LED level meters.

30 1 ElectroVoice S-40B

160-watt 5-1/4-inch two-way, 100° x 
100°, weather resistant, flying and 
stand mount (optional - requires S-
40MBB hardware), black polystyrene 
(pair)
Wall/ceiling/stand U-bracket for S-40,

31 1 ElectroVoice S-40MBB
Wall/ceiling/stand U-bracket for S-40, 
black (pair)

32 1 Rolls RA235 Stereo Power Amp 35 Watt/ CH

CLICK EFFECTS/REPLAY 
SYSTEM 

33 1 Click Effects CRSSD-1202-1

Crossfire 2 ch. SD video system; 4U 
Rackmount (includes 2 - 19" monitors, 
keyboard, mouse)

34 1 Click Effects RAID-1000-1

Internal 1TB RAID 5 Array (Crossfire 
data back-up system - 
RECOMMENDED)

35 1 Click Effects FLSSD-1102-1

Flashback 2 ch. SD replay system; 4U 
Rackmount (includes 19" monitors, 
keyboard, mouse)

36 2 Click Effects
SHIP & 
HANDLING Shipping and Handling

CONSOLE/RACKS

37 1 Cabinetworks CONSOLE

Custom Console - Quote# K753 for 
LCMA; Three position console with 
custom racking positions and monitor 
mounting position for Multi-Viewer 
use



ATTACHMENT B
EQUIPMENT ITEM PRICING/INTEGRATION PRICING

Item # Qty Manufacturer Model # Description Price Extended

38 2 MidAtlantic
MRK-4436-
NVR

44 Space (77"), 36" Deep Gangable 
Rack Configured for NVRS, Black 
Finish, Configured Audio/Video 
Enclosure includes - Integrated fan top 
with proportional speed fan controller, 
Configurable rear door with bottom 
vent, solid locking front door, 3-1/4" 
wide vertical lacer strip, Six horizontal 
lacer bar, Twelve 8" Velcro® cable 
management straps, Thin power strip, 
20 Amp, 20 outlet with cord, Leveling 
feet, 100 qty. - 10-32 mounting 
hardware, Side panels optional.   
Ganging hardware option required.

39 1 MidAtlantic WRK-40-32

40 Space (70"), 32" Deep Gangable 
Rack With Rear Door, Black Finish, 
Thin power strip, 20 Amp, 20 outlet 
with cord, Leveling feet, 100 qty. - 10-
32 mounting hardware.  Ganging 
hardware option required.

40 3 MidAtlantic U3 3 Space (5 1/4") Rackshelf

PROCESSING/CONVERSION/DISTRIBUTION

i
Black Signal Generator, NTSC, 8 Out, 

l d l i41 1 Sigma BSG-21AN 1 Slot Module, Accepts SDI102 Option

42 1 Sigma SDI102
SDI Output Option for BSG-2xAN and 
BSG-2xAP

43 1 Sigma RMK-26
Rackmount Kit, holds 3 SSB-21 Or -26 
Units, 1RU

44 1 AJA FR2
2 RU, 10-Slot Frame, 100W, Forced 
Air Cooling, Single Power Supply

45 5 AJA R20CE

D/A Converter, 10-bit, SDI to 
Simultaneous Component/Composite, 
YPbPr, RGB, NTSC 

46 5 AJA R20AD
A/D Converter, 10-bit, YPbPr, RGB, 
NTSC, PAL, Y/C to SDI   

47 2 ADC
PPI2232-MVJ-
BK

Pro Patch WSI video panel, 2 RU, 
black with 2 rows of 32 regular spaced 
midsize super video jacks.  The 
Professional Video (PV) family of 
products incorporates the ultimate in 
cable management of video signals. PV 
video panels feature a steel chassis with 
insulated face plate, top cover, side 
brackets and cable tray that provides 
superior cable support and strain relief, 
as well as maximum jack protection. 
The PV series also comes standard with 
vertical designation strips for additional 
labeling space.

48 6 ADC BK2V-STM
ST series, midsize, 2-foot, black, high 
definition patch cord.



ATTACHMENT B
EQUIPMENT ITEM PRICING/INTEGRATION PRICING

Item # Qty Manufacturer Model # Description Price Extended

49 2 ADC BJF303-4MKIV

( ) j
with a 2x48 bantam jacks, 4-foot 
umbilical, QCP Mark IV punchdown 
termination type, normals-out audio 
normalling, and a fixed cable tray.  
Each Pro Patch panel is loaded with the 
highest quality frame type jacks 
featuring ADC's "crossbar" self-
cleaning jacks. All Pro Patch panels are 
powder coated for exceptional 
durability and come with standard 
horizontal and vertical designation 
strips.

50 12 ADC R2B

Three-conductor, red, single, 2-foot, 
bantam patch cord. The cable type is 
quad twisted pair 26 AWG with low 
capacitance. The finish on the 
connector ends is made of nickel. 

51 2 Black Box ACU6001A

ServSwitch Brand CATx USB KVM 
Extender, Single-Head VGA, Standard  
- Extends USB and VGA signals over 
CATx cable up to 1000 feet (300 m).  
Supports high-resolution video: 1600 x 
1200 at 60 Hz over 650 feet (200 m) or 
1280 x 1024 at 75 Hz over 1000 feet 
(300 m).

52 3
Blonder 
Tongue AM-60-806

Agile Audio/Video Modulator, +60 
dBmV, 54-806 MHz with EAS feature

53 2 VBrick 9190-4200-100

Windows Media Single Channel 
Encoder 10/100BT Ethernet With cable 
kit and remote control. Hard Drive. 

54 1 VBrick 8000-0125

Long Rack Shelf for VBrick 
Appliances - Rack shelf that can hold 
up to two VBricks in 1.5RU or 4 
VBricks in 3RU, with an extended area 
to hold power supplies and cabling. 
Dimensions 17"x19"x3.5" 

AUDIO MIXER
55 1 Mackie 1642-VLZ3 16-Ch. Compact Recording/SR Mixer

56 1 Mackie RM1642-VLZ
Rackmount Brackets for 1642-VLZ Pro 
& VLZ3

DUPLICATION

57 1 Microboards DVD PRM-1016

CopyWriter DVD 1016 Premium, 
10(18X/48X) Recorders, 1 Reader, 
LCD

58 1 JVC SR-DVM700US

Three-In-One Video Recorder • 3-in-1 
Combination MiniDV, 250 GB Hard 
Disk (HDD) and DVD recorder/player



ATTACHMENT B
EQUIPMENT ITEM PRICING/INTEGRATION PRICING

Item # Qty Manufacturer Model # Description Price Extended

59 2 JVC SR-MV45US

DVD-R & S-VHS/VHS DUAL DECK 
• simultaneous Recording onto VCR 
and DVD • Automatic full repeat disk 
authoring • S-VHS,VHS, DVD-R/RW, 
DVD-RAM recording and playback 
compatibility • One-Touch recording 
from tape to disc and automatic disc 
finalization • Professional MPEG2 
encoding, time base correction, and 3D 
noise reduction for superior picture 
quality • 4-pin IEEE-1394 interface for 
DV signal input • Mode lockout 
function to prevent tampering in public 
areas • wide range of I/O connections 
(Composite, YC, Component, IEEE-
1394 etc.) • rugged commercial design 
with BNC video output connector

60 1 Sony DSR2000A

DVCAM Master Series Digital 
Videocassette Editing Recorder with 
i.LINK interface.

61 1 Sony RMM130US

19" rack mount kit for HDW-2000/ 
MSW-2000/ Betacam SP/ DVCAM 
series VTRs.

COPPERHEAD G1 SYSTEM FOR 
HITACHI Z4500W

62 3 Telecast
CHDSYS-2S-D-
AB

CopperHead HD/SDI camera/base 
station system, 2 SM fibers, with data, 
Anton/Bauer Mount

63 3 Telecast ADAP-AC-02
AC Power Adapter (Indoor) 120/240 
VAC in, 4-pin XLR 2A 15 VDC

64 3 Anton Bauer TANDEM 70

g y
bracket & 70 watt charger/power 
supply

Custom Interface Cables for Hitachi 
Z45W with CA-ZD1 Adaptor

65 3 TeleCast
CHCR-HIT-SK1-
0

Camera end cable for Hitachi SK1 
Remote. Z1000/2000/3000/4000 series. 
No Time Code

66 3 TeleCast
CHCS-HIT-26P-
SDIVBS

CopperHead G1 Camera end SIGNAL 
cable for Hitachi SDI cameras w/26-pin 
connectors with VBS menu

67 3 TeleCast
CHBTC/TAL-
BNC2-

Time Code I/O cable for base station, 
with Tally Input pigtail

68 3 TeleCast
CHBR-HIT-SK1-
4

Base station end cable for Hitachi 
Remotes RU-Z1, RC-Z1, RC-Z11, RU-
Z2, RC-Z2A, RC-Z21A, RUZ1, 
RCZ3/33, MP-Z3000,CP7, RU777, SU-
2100, SU-3300, RU-3300

Fiber Cables and Break Out 
Assemblies

CAXX-1T4S-
Cable Assembly, no reel, 100', (30.48 
m) of T4S cable, MX Mini ExpBeam 





 
ATTACHMENT C: SUBSTITUTION REQUEST FORM 

 
SUBMIT TO: 

 
Lucas County, OH 

c/o C. J. Holley 
One Government Center 

Toledo, OH 43604 
 

 
Relative Project:  
 
Name:________________________________________________________________________________________ 
 
Address:______________________________________________________________________________________ 
 
City/State:_____________________________________________________________________________________ 
 
Solicitation Number:____________________________________________________________________________ 
 
The undersigned request for consideration, the following product instead of the specified item for above Project: 
 
Proposed Substitution (for multiple items, see next page): 
_________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
Reason for Substitution(s): 
________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
REQUIREMENTS FOR REQUEST TO BE CONSIDERED – To support the substitution, provide product data, 
dimensional data, photographs, samples, performance and test data, and project references as necessary to evaluate 
the substitution request. In addition, a side-by-side matrix must be included of the specified criteria comparing it to 
the proposed substitution. 
 
Submitted by: 
 
Proposer: _____________________________________________________________________________________ 
  (Print Name of authorized officer)  (Signature of authorized officer)   (Date) 
 
Firm: ________________________________________________________________________________________ 
 
Address: _____________________________________________________________________________________ 
 
Contact Name / Email: _________________________________  /  _______________________________________ 
 
Telephone / Fax #: ____________________________________  /  _______________________________________ 
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SECTION H 
STANDARD CONTRACT 

 
 

(SEE ATTACHED - TRADE CONTRACT AGREEMENT) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



LUCAS COUNTY BOARD OF COMMISSIONERS  TERMS AND CONDITIONS 
INVITATION TO BID (ITB) 09-038P  LUCAS COUNTY MULTI-PURPOSE ARENA 

VIDEO BOARD/PRODUCTION SUITE   

Lucas County Commissioners, One Government Center, Suite 800, Toledo, OH  43604-2259 
(419) 213-4500 Fax:  (419) 213-4532 

TRADE CONTRACT AGREEMENT 
(Owner’s Agent) 

 
This Agreement, made as of the ___ day of ___________, 20__  by and between the County of Lucas, Ohio 
(the “Owner”), acting through its agent, The Lathrop Company, a Delaware  corporation with offices at 460 
West Dussel Drive, Toledo, Ohio 43537  (the “Construction Manager”) and 
_____________________________________________________________  
(the “Contractor”) a _____________________________ with offices located at _________ 
______________________________________________. 
 
The Owner and Contractor agree as follows:   
 
ARTICLE I.  Description of  Work and Contract Sum 
 
1.1 The Contractor shall perform and furnish all the work, labor, services, materials, plant, equipment, tools, 
scaffolds, appliances and other things necessary to perform the work set forth in and contemplated by  Bid 
Package No. _______________ (hereinafter called the Work) for and at the new Lucas County Multi-Purpose 
Arena (hereinafter called the Project). which is located at  500 Jefferson Ave., Toledo, Ohio 43604 (hereinafter 
called the Premises or the Site).  The Work shall be performed as shown and described in and in strict 
 accordance with (i) the Plans, Specifications and Addenda thereto prepared by 
_____________________ (hereinafter called the Consultant), (ii) the Plans, Specifications and Addenda thereto 
prepared by HNTB Ohio, Inc.-- Sports Architecture (hereinafter called the Architect) and (iii) the Contract 
Documents, as that term is defined below for the sum of _____________________________________ Dollars 
($_______________) (hereinafter called the Contract Sum).  The Contractor agrees that the actual work shall 
not commence prior to ____________________ and shall achieve Substantial Completion (as defined in Bid 
Package Number _____________) of its Work on or before ______________________. 
 
1.2 The Contract Documents shall not be construed to create a contractual relationship of any kind between 
or among the Contractor and the Construction Manager, the Architect or the Consultant or between 
Construction Manager and any subcontractor or supplier to the Project.  The Owner, the Architect, the 
Consultant and the Construction Manager shall be entitled to the performance of the Contractor and to the 
enforcement thereof, but nothing contained herein or otherwise shall be deemed to give the Contractor any 
claim or right of action against the Construction Manager, the Consultant or the Architect.  The Contractor shall 
forward all communications to the Owner and/or the Consultant and/or the Architect through the Construction 
Manager and Contractor expressly acknowledges that any instructions, reviews, advice, approvals, orders, or 
directives that are rendered to it by the Construction Manager are specifically authorized by the Owner to the 
Contractor through Construction Manager acting on behalf of and as the agent for the Owner.  With respect to 
all provisions of the Contract Documents which impose an obligation and/or duty of the Contractor, such 
provisions shall, unless otherwise expressly stated therein, accrue and inure to the benefit of Construction 
Manager (i) in its capacity as agent for the Owner hereunder and also (ii) in its individual capacity as a 
participant in the Project.  The Construction Manager shall not be responsible for any monies due to Contractor.  
The Construction Manager shall not be responsible for any act, omission, performance or non-performance of 
services by the Consultant or Architect, nor for any act, omission, performance or non-performance of services 
by the other trade contractors engaged in connection with the Project. 
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1.3 The Owner has authorized the Construction Manager to act on its behalf as its agent in connection with 
this Project including, but not limited to, the making of requests or determinations, the advising of decisions or 
electing of options, the giving of acceptances, approvals or notices and issuance of documents or directions.  
Construction Manager, the Consultant and the Architect, however, shall be entitled to performance of the 
obligations of the Contractor intended for their benefit and to enforcement thereof, but nothing contained herein 
shall be deemed to give the Contractor or any third party any claim or right of action against Construction 
Manager, the Consultant or the Architect which does not otherwise exist without regard to this Agreement. The 
Contractor and its subcontractors shall not be deemed to be beneficiaries of any of the acts or services of 
Construction Manager, which are performed for the sole benefit of the Owner.  Contractor shall forward all 
communications to the Owner, the Consultant and/or the Architect through Construction Manager, and the 
Contractor hereby expressly acknowledges and agrees that any orders, instructions, reviews, advice, approvals, 
or directives that are rendered to it by Construction Manager are specifically authorized and directed by 
the Owner to  the Contractor through Construction Manager acting on behalf of and as the agent  for the 
Owner.  Thus, any reference in this Agreement that provides “the Owner shall” or “the Owner may” or words of 
similar effect may be accomplished by the Construction Manager, acting as the agent for the Owner. 
 
1.4   The Contractor shall supervise and direct the Work using Contractor’s best skill and attention.  
Notwithstanding anything contained in any of the Contract Documents, Contractor shall be solely responsible 
for all construction means, methods, techniques, sequences, and procedures and for safety precautions and 
programs in connection with the Work and hereby agrees with respect hereto that neither Construction 
Manager, the Consultant nor the Architect will be responsible therefor or have control or charge thereof.  
Contractor further assumes entire responsibility for the acts and omissions of its agents or employees, 
subcontractors, suppliers, any of their agents or employees, or any other persons performing any of the Work 
and agrees that neither Construction Manager, the Consultant, nor the  Architect will be responsible for or have 
control or charge over any such acts or omissions.  Contractor further agrees that neither Construction Manager, 
the Consultant, nor the Architect will be responsible for Contractor’s failure to carry out the Work in 
accordance with the Contract Documents.  
 

ARTICLE II. Contract Documents  

 
2.1 The Contract Documents are listed on A attached to this Agreement and they are incorporated into this 
Agreement as if fully rewritten here.  All capitalized words and phrases not otherwise defined herein shall have 
the same meanings as are ascribed to such terms in the General Conditions. They are available for examination 
by the Contractor at all reasonable times at the office of Construction Manager. The Contractor represents and 
agrees that it has carefully examined and understands this Agreement  and the other Contract Documents, has 
investigated the nature, locality and site of the Work and the conditions  and difficulties under which it is to be 
performed and that it enters into this Agreement on the basis of its  own examination, investigation and 
evaluation of all such matters and not in reliance upon any opinions or representations of Construction 
Manager, or of the Owner, or of any of their respective officers, agents, servants, or employees.  
 
2.2 This Trade Contractor Agreement and other Contract Documents are intended to supplement and 
complement each other and shall, where possible, be thus interpreted. If, however, any provision of this 
Contract Agreement irreconcilably conflicts with a provision of the other Contract Documents, the provision 
imposing the greater duty or obligation on the Contractor shall govern.  
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2.3 The parties recognize that problems and disputes between them may occur and that it is preferable for 
them to reach an amicable resolution of the same without the need to resort to formal dispute resolution 
procedures.  In that regard, they each pledge to participate in good faith in voluntary and non-binding 
Alternative Dispute Resolution (ADR) procedures.  However, in the event the disputes are not resolved by 
mediation or another ADR procedure as Owner and Contractor may agree, then such dispute shall be resolved 
by litigation in the Lucas County Court of Common Pleas.  The Trade Contractor waives its right to trial by 
jury. 
 
ARTICLE III.  Time of Completion and Liquidated Damages 
 
3.1 The Contractor shall commence the Work when notified to do so by Owner or Construction Manager 
and shall diligently and continuously prosecute and complete the Work and coordinate the Work with the other 
work being performed on the Project, in accordance with those project schedules as may be issued from time to 
time during the performance of the Work, and any other scheduling requirements listed in this Agreement, so as 
not to delay, impede, obstruct, hinder or interfere with the commencement, progress or completion of the whole 
or any part of the Work or other work on the Project.  Without limiting the generality of the foregoing, 
Contractor agrees that its Work at the Site shall not commence prior to 
____________________________________ and that it shall achieve Substantial Completion of the Work on or 
before__________________________________ as such dates may be adjusted by Change Order. 
 
3.2 The Contractor shall participate and cooperate in the development of schedules and other efforts to 
achieve timely completion of the Work providing information for the scheduling of the times and sequence of 
operations required for its Work to meet Owner’s overall schedule requirements, shall continuously monitor the 
project schedule so as to be fully familiar with the timing, phasing and sequence of operations of the Work and 
of other work on the Project, and shall execute the Work in accordance with the requirements of the project 
schedule including any revisions thereto. The Contractor acknowledges that it must, at its own expense, work 
cooperatively with all other Contractors on site to coordinate its work with the work of such Contractors, 
including modifying its schedule and activities. To further such coordination it must, when requested by 
Construction Manager or the Owner submit to Construction Manager a current updated copy of its detailed 
schedule to demonstrate the status of such coordination and, if the Owner or Construction Manager deems it 
necessary, to modify its schedule as and in the manner required by the Owner or Construction Manager and to 
execute its work in the manner shown on the revised schedule. It is agreed that any such modifications required 
by the Owner or Construction Manager shall not result in claims against Construction Manager or the Owner 
and all such claims are waived. While the Owner or Construction Manager may have the right to take such 
action, in no respect shall the Owner or Construction Manager be obliged to do so.  
 
3.3 Should the progress of the Work or of the Project be delayed disrupted, hindered, obstructed, or 
interfered with by any fault or neglect or act or failure to act of the Contractor or any of its officers, agents, 
servants, employees, subcontractors or suppliers so as to cause any additional cost, expense, liability or damage 
to the Owner or Construction Manager including legal fees and disbursements incurred by Owner or 
Construction Manager (whether incurred in defending claims arising from such delay or in seeking 
reimbursement and indemnity from the Contractor and its surety hereunder or otherwise) or any damages or 
additional costs or expenses for which Construction Manager or the Owner may or shall become liable, the 
Contractor and its surety shall and does hereby agree to compensate the Owner and Construction Manager for 
and indemnify them against all such costs, expenses, damages and liability.  
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3.4 The Owner may direct the Contractor to work overtime and, if so directed, the Contractor shall work 
said overtime and, provided that the Contractor is not in default under any of the terms or provisions of this 
Agreement or of any of the other Contract Documents, the Owner will pay the Contractor for such actual 
additional wages paid plus taxes imposed by law on such additional wages, plus workers' compensation 
insurance, liability insurance and levies on such additional wages if required to be paid by the Contractor.  
 
3.5 If, however, the progress of the Work or of the Project be delayed by any fault or neglect or act or 
failure to act of the Contractor or any of its officers, agents, servants, employees, subcontractors or suppliers, 
then the Contractor shall, in addition to all of the other obligations imposed by this Agreement upon the 
Contractor in such case, and at its own cost and expense, work such overtime as may be necessary to make up 
for all time lost in the completion of the Work and of the Project due to such delay. Should the Contractor fail to 
make up for the time lost by reason of such delay, the Owner shall have the right to cause other Contractors to 
work overtime and to take whatever other action it deems necessary to avoid delay in the completion of the 
Work and of the Project, and the cost and expense of such overtime and/or such other action shall be borne by 
the Contractor.  
 
3. 6  The Contractor expressly acknowledges that it is extremely difficult and impractical to ascertain the actual damages 
incurred by the Owner in the event that the Work is not performed and/or completed in accordance with the Schedule. In 
the event that the Contractor’s Work is not performed and/or completed in accordance with the Schedule, the Contractor 
shall pay to the Owner or to the Construction Manager, as directed by the Construction Manager, the following Delay 
Liquidated Damages: 
 

(a) a lump sum payment of $10,000; plus 
 
(b) a per diem payment of $2,500 per day for the first 14 calendar days of delay; plus 

 
(c) a per diem payment of $5,000 per day for every day thereafter until Substantial 

Completion of the Contractor’s Work is achieved;  plus 
 

(d) $50,000 per regularly scheduled event that cannot be played, performed or held until 
Substantial Completion 

 

3.7  The Contractor expressly agrees all amounts set forth above constitute a fair and reasonable estimate of 
probable damage to the Owner due to delay and are not a penalty. The Delay Liquidated Damages are intended 
only to cover damages suffered by the Owner as a result of delay and shall not be deemed to cover additional 
costs of completion of the Work, including, without limitation, extended general conditions and construction 
management costs and costs or damages resulting from defective Work.  Contractor and Owner agree that 
Construction Manager is an intended third party beneficiary hereof. 

 
ARTICLE IV.  Contract Sum and Payment Procedures 
 
4.1 The sum to be paid by the Owner  to the Contractor for the satisfactory performance and completion of 
the Work and of all of the duties, obligations and responsibilities of the Contractor under this Agreement and 
the other Contract Documents is set forth in Article 1 hereof (the “Contract Sum”) and is subject to additions 
and deductions as herein provided.  
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4.2 The Contract Sum includes all applicable Federal, State, County, Municipal and other taxes imposed by 
law and based upon labor, services, materials, equipment or other items acquired, performed, furnished or used 
for and in connection with the Work, including but not limited to sales, use and personal property taxes payable 
by or levied or assessed against the Owner, Construction Manager or the Contractor. Where the law requires 
any such taxes to be stated and charged separately, the total price of all items included in the Work plus the 
amount of such taxes shall not exceed the Contract Sum.  
 
4.3 Payment procedures are set forth in Article 9 of the General Conditions. 
 
 
ARTICLE V. Payments Withheld   
 
5.1 If any claim or lien is made or filed with or against Construction Manager, the Owner, the Project, the 
Premises or the Project funds by any person claiming that the Contractor or any subcontractor or other person 
under subcontract has failed to make payment for any labor, services, materials, equipment, taxes or other items 
or obligations furnished or incurred for or in connection with the Work, or if at any time there shall be evidence 
of such nonpayment or of any claim or lien for which, if established, Construction Manager or the Owner might 
become liable and which is chargeable to the Contractor, or if the Contractor or any subcontractor or other 
person under subcontract causes damage to the Work or to any other work on the Project, or if the Contractor 
fails to perform or is otherwise in default under any of the terms or provisions of the Agreement  and the other 
Contract Documents including, but not limited to, the Project safety requirements and/or requirements under 
any Project wide insurance program provided through the assistance of Construction Manager and the 
applicable insurance program manual, the Owner shall have the right to retain from any payment then due or 
thereafter to become due an amount which it deems sufficient to (1) satisfy, discharge and/or defend against any 
such claim or lien or any action which may be brought or judgment which may be recovered thereon, (2) make 
good any such nonpayment, damage, failure or default, and (3) compensate the Owner or Construction Manager  
for and indemnify and hold them harmless against any and all losses, liability, damages, costs and expenses, 
including legal fees and disbursements, which may be sustained or incurred by either or both of them in 
connection therewith.  The Owner shall have the right to apply and charge against the Contractor so much of the 
amount retained as may be required for the foregoing purposes.  If the amount is insufficient therefor, the 
Contractor shall be liable for the difference and pay the same to the Owner.  
 
ARTICLE VI. Payments etc., non Acceptance   
 
6.1 No payment (final or otherwise) made under or in connection with this Agreement shall be 
conclusive evidence of the performance of the Work or of this Agreement, in whole or in part, and no such 
payment shall be construed to be an acceptance of defective, faulty or improper work or materials nor shall it 
release the Contractor from any of its obligations under this Agreement; nor shall entrance and use by the 
Owner constitute acceptance of the Work or any part thereof.  
 
 
ARTICLE VII. Extension of Time   
 
7.1 Should the Contractor be delayed, obstructed, hindered or interfered with in the commencement, 
prosecution or completion of the Work by any cause including but not limited to any act, omission, neglect, 
negligence or default of the Owner or Construction Manager or of anyone employed by the Owner or 
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Construction Manager or by any other contractor or subcontractor on the Project, or by the Consultant, the 
Architect, the Owner or their contractors, subcontractors, agents or consultants, or by damage caused by fire or 
other casualty or by the combined action of workers or by governmental directive or order in no wise 
chargeable to the Contractor, or by any extraordinary conditions arising out of war or government regulations, 
or by any other cause beyond the control of and not due to any fault, neglect, act or omission of the Contractor, 
its officers, agents, employees, subcontractors or suppliers, then except where the Contract Documents has 
specific requirements at variance with the foregoing, in which case the requirements of the Contract Documents 
shall govern, the Contractor shall be entitled to an extension of time for a period equivalent to the time lost by 
reason of any and all of the aforesaid causes; provided, however, that the Contractor shall not be entitled to any 
such extension of time unless the Contractor (1) notifies the Owner and Construction Manager in writing of the 
cause or causes of such delay, obstruction, hindrance or interference within five (5) days of the commencement 
thereof and (2) demonstrates that it could not have anticipated or avoided such delay, obstruction, hindrance or 
interference and has used all available means to minimize the consequences thereof.  Notwithstanding the 
foregoing, if the Contract Documents are at variance with granting such time extension, then the provisions of 
the Contract Documents shall control.  
 
7.2 Except to the extent permitted by law, the Contractor agrees that it shall not be entitled to nor claim 
any cost reimbursement, compensation or damages for any delay, obstruction, hindrance or interference to the 
Work.  
 
ARTICLE VIII. Freight Charges and Shipments  
 
8.1 The Contractor in making or ordering shipments shall not consign or have consigned materials, 
equipment or any other items in the name of the Owner or Construction Manager. The Owner is under no 
obligation to make payment for charges on shipments made by or to the Contractor but may, at its option, pay 
such charges, in which case the Contractor shall reimburse the Owner or Construction Manager for the amount 
of such payments plus a service charge of twenty-five percent (25%) of the amount so paid.  
 
ARTICLE IX. Dimensions  
 
9.1 Notwithstanding the dimensions on the Plans, Specifications and other Contract Documents it shall 
be the obligation and responsibility of the Contractor to take such measurements as will insure the proper 
matching and fitting of the Work covered by this Agreement with contiguous work.  
 
ARTICLE X. Shop Drawings  
 
10.1 The Contractor shall prepare and submit to the Consultant through Construction Manager such shop 
drawings as may be necessary to describe completely the details and construction of the Work. Approval of 
such shop drawings by the Consultant  and/or Construction Manager  shall not relieve the Contractor of its 
obligation to perform the Work in strict accordance with the Plans, Specifications, the Additional Provisions 
hereof and the other Contract Documents, nor of its responsibility for the proper matching and fitting of the 
Work with contiguous work and the coordination of the Work with other work being performed on the site, 
which obligation and responsibility shall continue until completion of the Work.  
  
10.2 The Contractor’s submission of a shop drawing shall constitute the Contractor’s representation, 
upon which the Architect, the Consultant, the Owner and Construction Manager may rely, that the Contractor 
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has reviewed the submission for accuracy and compliance with all Contract Documents and that wherever 
engineering is required to be performed, same has been performed by a qualified and licensed engineer.  
Furthermore, the review of the Shop Drawing by the Consultant, Architect, Owner and/or Construction 
Manager shall not constitute an undertaking by them to identify deficiencies in the submission, that being an 
undertaking within the sole responsibility of the Contractor.    
 
ARTICLE XI. Contiguous Work  
 
11.1 Should the proper and accurate performance of the Work hereunder depend upon the proper and 
accurate performance of other work not covered by this Agreement, the Contractor shall carefully examine such 
other work, determine whether it is in fit, ready and suitable condition for the proper and accurate performance 
of the Work hereunder, use all means necessary to discover any defects in such other work, and before 
proceeding with the Work hereunder, report promptly any such improper conditions and defects to the Owner 
and Construction Manager in writing and allow the Owner a reasonable time to have such improper conditions 
and defects remedied.  
 
ARTICLE XII. Interpretation of Plans and Specifications  
 
12.1 The Work hereunder is to be performed and furnished under the direction and to the satisfaction of 
the Owner, the Architect, the Consultant and Construction Manager.  The decision of the Architect and/or the 
Consultant as to the true construction, meaning and intent of the Plans and Specifications shall be final and 
binding upon the parties hereto.  The Owner will furnish to the Contractor such additional information and 
Plans as may be prepared by the Architect or the Consultant to further describe the Work to be performed and 
furnished by the Contractor and the Contractor shall conform to and abide by the same.  
 
ARTICLE XIII. Change Orders, Additions, Deductions  
 
13.1 The Owner reserves the right, from time to time, whether the Work or any part thereof shall or shall not 
have been completed, to make changes, additions and/or omissions in the Work as it may deem necessary, upon 
written order to the Contractor. The value of the work to be changed, added or omitted shall be stated in said 
written order and shall be added to or deducted from the Contract Sum.  
 
13.2 The value of the work to be changed, added or omitted shall be determined by the lump sum or unit 
prices, if any, stipulated herein for such work.  If no such prices are stipulated, such value shall be determined 
by whichever of the following methods or combination thereof the Owner may elect:  
 
(a)  By adding or deducting a lump sum or an amount determined by a unit price agreed upon between the 
parties hereto.  
 
(b)  By adding (1) the actual net cost to the Contractor of labor in accordance with the established rates, 
including required union benefits, premiums the Contractor is required to pay for workmen's compensation and 
liability insurance, and payroll taxes on such labor, (2) the actual cost to the Contractor of materials and 
equipment and such other direct costs as may be approved by Owner less all savings, discounts, rebates and 
credits, (3) an allowance of   3%    for overhead on items (1) and (2) above.  
 
13.3 Should the parties hereto be unable to agree as to the value of the work to be changed, added or omitted, 
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the Contractor shall proceed with the work promptly under the written order of the Owner from which order the 
stated value of the work shall be omitted, and the determination of the value of the work shall be referred to the 
Consultant whose decision shall be final and binding upon the parties hereto.  
 
13.4 In the case of omitted work the Owner shall have the right to withhold from payments due or to become 
due to the Contractor an amount which, in the Owner’s or Construction Manager’s opinion, is equal to the value 
of such work until such time as the value thereof is determined by agreement or by the Consultant as 
hereinabove provided.  
 
13.5 All changes, additions or omissions in the Work ordered in writing by the Owner shall be deemed to be 
a part of the Work hereunder and shall be performed and furnished in strict accordance with all of the terms and 
provisions of this Agreement and the other Contract Documents. Contractor accepts the responsibility to keep 
its surety informed of all such modifications to its contract.  The obligations of Contractor’s Surety shall not be 
reduced, waived or adversely affected by the issuance of such change orders, additions or deductions even if the 
Owner or Construction Manager fails to inform surety of same and the Owner or Construction Manager shall 
not be required to obtain consent of the surety to such modifications.  
 
ARTICLE XIV. Inspection and Defective Work 
 
14.1 The Contractor shall at all times provide sufficient, safe and proper facilities for the inspection of the 
Work by the Owner, Construction Manager, the Architect, the Consultant and their authorized representatives in 
the field, at shops or at any other place where materials or equipment for the Work are in the course of 
preparation, manufacture, treatment or storage.  The Contractor shall, within twenty-four (24) hours after 
receiving written notice from the Owner to that effect, proceed to take down all portions of the Work and 
remove from the premises all materials whether worked or unworked, which the Architect, the Consultant, 
and/or the Owner shall condemn as unsound, defective or improper or as in any way failing to conform to this 
Agreement or the Plans, Specifications or other Contract Documents, and the Contractor, at its own cost and 
expense, shall replace the same with proper and satisfactory work and materials and make good all work 
damaged or destroyed by or as a result of such unsound, defective, improper or nonconforming work or 
materials or by the taking down, removal or replacement thereof.  
 
ARTICLE XV.  Failure to Prosecute, etc.   
 
15.1 Should the Contractor at any time refuse or neglect to supply a sufficiency of skilled workers or 
materials of the proper quality and quantity, or fail in any respect to prosecute the Work with promptness and 
diligence, or cause by any act or omission the stoppage, impede, obstruct, hinder or delay of or interference with 
or damage to the work of any other contractors or subcontractors on the Project, or fail in the performance of 
any of the terms and provisions of this Agreement or of the other Contract Documents, or should the Architect 
or the Consultant determine that the Work or any portion thereof is not being performed in accordance with the 
Contract Documents, or should there be filed by or against the Contractor a petition in bankruptcy or for an 
arrangement or reorganization, or should the Contractor become insolvent or be adjudicated a bankrupt or go 
into liquidation or dissolution, either voluntarily or involuntarily or under a court order, or make a general 
assignment for the benefit of creditors, or otherwise acknowledge insolvency, then in any of such events, each 
of which shall constitute a default hereunder on the Contractor's part, then Owner or Construction Manager 
shall have the right, in addition to any other rights and remedies provided by this Agreement and the other 
Contract Documents or by law, after three (3) days written notice to the Contractor mailed or delivered to the 
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last known address of the latter, (a) to perform and furnish through itself or through others any such labor or 
materials for the Work and to deduct the cost thereof from any monies due or to become due to the Contractor 
under this Agreement, and/or (b) to terminate the employment of the Contractor for all or any portion of the 
Work, enter upon the premises and take possession, for the purpose of completing the Work, of all materials, 
equipment, scaffolds, tools, appliances and other items thereon, all of which the Contractor hereby transfers, 
assigns and sets over to the Owner for such purpose, and to employ any person or persons to complete the Work 
and provide all the labor, services, materials, equipment and other items required therefor. In case of such 
termination of the employment of the Contractor, the Contractor shall not be entitled to receive any further 
payment under this Agreement until the Work shall be wholly completed to the satisfaction of the Architect, the 
Consultant, the Owner and Construction Manager  and shall have been accepted by them, at which time, if the 
unpaid balance of the amount to be paid under this Agreement shall exceed the cost and expense incurred by the 
Owner in completing the Work, such excess shall be paid by the Owner to the Contractor; but if such cost and 
expense shall exceed such unpaid balance, then the Contractor or its surety shall pay the difference to the 
Owner.  Such cost and expense shall include, not only the cost of completing the Work to the satisfaction of the 
Owner, Construction Manager, the Consultant, and the Architect and of performing and furnishing all labor, 
services, materials, equipment, and other items required therefor, but also all losses, damages, costs and 
expenses, (including legal fees and disbursements incurred by the Owner, Consultant, Architect and/or 
Construction Manager in connection with reprocurement, in defending claims arising from such default and in 
seeking recovery of all such cost and expense from the Contractor and/or its surety), and disbursements 
sustained, incurred or suffered by reason of or resulting from the Contractor's default.  
 
15.2 It is recognized that if the Contractor institutes or has instituted against it a case under Title 11 of the 
United States Code (Bankruptcy Code), such event could impair or frustrate the Contractor’s performance of 
this Agreement.  Accordingly, it is agreed that upon the occurrence of any such event, the Owner shall be 
entitled to request of Contractor or its trustee or other successor adequate assurances of future performance.  
Failure to comply with such request within ten (10) days of delivery of the request shall entitle the Owner in 
addition to any other rights and remedies provided by this Agreement or by law, to terminate this Agreement.  
Pending receipt of adequate assurances of performance and actual performance in accordance herewith, the 
Owner shall be entitled to perform and furnish through itself or through others any such labor, materials or 
equipment for the Work as may be necessary to maintain the progress of the Work and to deduct the cost 
thereof from any monies due or to become due to the Contractor under this Agreement. In the event of such 
bankruptcy proceedings, this Agreement shall terminate if the Contractor rejects this Agreement or if there has 
been a default and the Contractor is unable to give adequate assurance that it will perform as provided in this 
Agreement or otherwise is unable to comply with the requirements for assuming this Agreement under the 
applicable provisions of the Bankruptcy Code.  
 
15.3 For any termination of this Agreement, any Project wide insurance that may have been provided by 
Construction Manager shall likewise be terminated.  
 
ARTICLE XVI. Loss or Damage to Work  
 
16.1 Contractor shall be responsible for loss or damage to the Work to be performed and furnished under this 
Agreement, however caused, until final acceptance thereof by Owner, Consultant and Architect, except to the 
extent that loss or damage is covered by the Builder’s Risk Insurance provided by the Owner and described in 
Article 11 of the General Conditions.  Neither the Owner nor Construction Manager shall be responsible at any 
time for loss of or damage to materials, tools, equipment, appliances or other personal property owned, rented 
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or used by the Contractor or anyone employed by it in the performance of the Work, however or whenever 
caused.  
 
 
ARTICLE XVII. Cleaning Up  
 
17.1 The Contractor shall, at its own cost and expense, (1) keep the Premises free at all times from all waste 
 materials, packaging materials and other rubbish accumulated in connection with the execution of its 
Work by collecting and depositing said materials and rubbish in locations or containers as designated by the 
Owner from which it shall be removed by the Owner from the Premises without charge, (2) clean and remove 
from its own Work and from all contiguous work of others any soiling, staining, mortar, plaster, concrete or dirt 
caused by the execution of its Work and make good all defects resulting therefrom (3) at the completion of its 
Work in each area, perform such cleaning as may be required to leave the area "broom clean", and (4) at the 
entire completion of its Work, remove all of its tools, equipment, scaffolds, shanties and surplus materials.  
Should the Contractor fail to perform any of the foregoing to the Owner’s satisfaction, the Owner shall have the 
right to perform and complete such work itself or through others and charge the cost thereof to the Contractor.  
 
ARTICLE XVIII. Compliance with Law and Permits 
 
18.1 The Contractor shall obtain and pay for all necessary permits and licenses pertaining to the Work and 
shall comply with all federal, state, municipal and local laws, ordinances, codes, rules, regulations, standards, 
orders, notices and requirements, including but not limited to those relating to safety, discrimination in 
employment, fair employment practices or equal employment opportunity, and whether or not provided for by 
the Plans, Specifications, General Conditions, or other Contract Documents, without additional charge or 
expense to the Owner and shall also be responsible for and correct, at its own cost and expense, any violations 
thereof resulting from or in connection with the performance of its Work.  The Contractor shall at any time 
upon demand furnish such proof as the Owner or Construction Manager may require showing such compliance 
and the correction of such violations.  The Contractor agrees to save harmless and indemnify the Owner and 
Construction Manager from and against any and all loss, injury, claims, actions, proceedings, liability, damages, 
fines, penalties, costs and expenses, including legal fees and disbursements, caused or occasioned directly or 
indirectly by the Contractor's failure to comply with any of said laws, ordinances, rules, regulations, standards, 
orders, notices or requirements or to correct such violations therefore resulting from or in connection with the 
performance of Work.  
 
ARTICLE XIX. Labor to be Employed  
 
19.1 The Contractor shall not employ persons, means, materials or equipment which may cause strikes, work 
stoppages or any disturbances by workers employed by the Contractor, Construction Manager or other 
contractors or subcontractors on or in connection with the Work or the Project or the location thereof.  The 
Contractor agrees that all disputes as to jurisdiction of trades shall be adjusted in accordance with any plan for 
the settlement of jurisdictional disputes which may be in effect either nationally or in the locality in which the 
Work is being done and that it shall be bound and abide by all such adjustments and settlements of jurisdictional 
disputes, provided that the provisions of this Article shall not be in violation of or in conflict with any 
provisions of law applicable to the settlement of such disputes. Should the Contractor fail to carry out or comply 
with any of the foregoing provisions, the Owner, or Construction Manager acting on its behalf, shall have the 
right, in addition to any other rights and remedies provided by this Agreement or the other Contract Documents 
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or by law, after three (3) days written notice mailed or delivered to the last known address of the Contractor, to 
terminate this Agreement or any part thereof or the employment of the Contractor for all or any portion of the 
Work, and, for the purpose of completing the Work, to enter upon the Premises and take possession, in the same 
manner, to the same extent and upon the same terms and conditions as set forth in Article XI of this Agreement.  
 
 
ARTICLE XX. Taxes and Contributions  
 
20.1 The Contractor for the Contract Sum herein provided, hereby accepts and assumes exclusive liability for 
and shall indemnify, protect and save harmless the Owner and Construction Manager  from and against the 
payment of:  
 
a. All contributions, taxes or premiums (including interest and penalties thereon) which may be payable 
under the Unemployment Insurance Law of any State, Federal Social Security Act, Federal, State, County 
and/or Municipal Tax Withholding Laws, or any other law, measured upon the payroll of or required to be 
withheld from employees, by whomsoever employed, engaged in the Work to be performed and furnished 
under this Agreement.  
 
b.  All sales, use, personal property and other taxes (including interest and penalties thereon) required by 
any Federal, State, County, Municipal or other law to be paid or collected by the Contractor or any of its 
subcontractors or vendors or any other person or persons acting for, through or under it or any of them, by 
reason of the performance of the Work or the acquisition, ownership, furnishing or use of any materials, 
equipment, supplies, labor, services or other items for or in connection with the Work.  
 
c.  All pension, welfare, vacation, annuity and other union benefit contributions payable under or in 
connection with labor agreements with respect to all persons, by whomsoever employed, engaged in the Work 
to be performed and furnished under this Agreement.  
  
20.2 In furtherance of, and in addition to the agreements, duties obligations and responsibilities of the 
Contractor with respect to the payment of sales, use, personal property and other taxes set forth in this 
Agreement, the Contractor agrees to reimburse and otherwise indemnify  the Owner and Construction Manager 
for any expenses, including legal fees and litigation arising from, or related to the Contractor's failure to pay any 
sales, use, personal property or other taxes based upon labor, services, materials, equipment or other items 
acquired, performed, furnished or used for or in connection with the Work.  
 
ARTICLE XXI. Patents  
 
21.1 The Contractor hereby agrees to indemnify, protect and save harmless Construction Manager and 
the Owner from and against any and all liability, loss or damage and to reimburse Construction Manager and 
the Owner for any expenses, including legal fees and disbursements, to which the Owner or Construction 
Manager  may be put because of claims or litigation on account of infringement or alleged infringement of any 
letters patent or patent rights by reason of the Work or materials, equipment or other items used by the 
Contractor in its performance.  
 
ARTICLE XXII. Mechanics' Liens or Claims  
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22.1 To the fullest extent permitted by law, Contractor for itself and for its subcontractors, laborers and 
materialmen and suppliers and all others directly or indirectly acting for, through or under it or any of them 
covenants and agrees that no liens or claims, whether a mechanics' lien or an attested account or otherwise, will 
be filed or maintained against the Project or Premises or any part thereof or any interests therein or any 
improvements thereon, or against any monies due or to become due from the Owner to the Contractor, for or on 
account of any work, labor, services, materials, supplies, equipment, or other items performed or furnished for 
or in connection with the Work, and the Contractor for itself and its subcontractors, laborers, and materialmen 
and suppliers and all others above mentioned does hereby expressly waive, release and relinquish all rights to 
file or maintain such liens and claims and agrees further that this waiver of the right to file or maintain such 
liens and claims shall be an independent covenant and shall apply as well to work, labor and services performed 
and materials, supplies, equipment and other items furnished under any change order or supplemental 
agreement for extra or additional work in connection with the Project as to the Original Work covered by this 
Agreement.  
  
22.2 If any subcontractor, laborer, materialman or supplier of the Contractor or any other person 
directly or indirectly acting for, through or under it or any of them files or maintains a lien or claim, whether a 
mechanics' lien or an attested account or otherwise, a mechanic's lien or claim against the Project or Premises or 
any part thereof or any interests therein or any improvements thereon or against any monies due or to become 
due from the Owner to the Contractor, for or on account of any work, labor, services, materials, supplies, 
equipment or other items performed or furnished for or in connection with the Work or under any change order 
or supplemental agreement for extra or additional work in connection with the Project, the Contractor agrees to 
cause such liens and claims to be satisfied, removed or discharged at its own expense by bond, payment or 
otherwise within ten (10) days from the date of the filing thereof, and upon its failure to do so the Owner shall 
have the right, in addition to all other rights and remedies provided under this Agreement and the other Contract 
Documents or by law, to cause such liens or claims to be satisfied, removed or discharged by whatever means 
Owner chooses, at the entire cost and expense of the Contractor (such cost and expense to include legal fees and 
disbursements). The Contractor agrees to indemnify, protect and save harmless Construction Manager and the 
Owner from and against any and all such liens and claims and actions brought or judgments rendered thereon, 
and from and against any and all loss, damages, liability, costs and expenses, including legal fees and 
disbursements, which Construction Manager and/or the Owner may sustain or incur in connection therewith.  
 
ARTICLE XXIII. Assignment and Subletting  
 
23.1 To the fullest extent permitted by law, Contractor agrees that it shall not assign, sell, transfer, 
delegate or encumber any rights, duties or obligations arising under this Agreement including, but not limited 
to, any right to receive payments hereunder, without the prior written consent of the Owner in its sole discretion 
and the giving of any such consent to a particular assignment shall not dispense with the necessity of such 
consent to any further or other assignments.  In the event Contractor assigns, sells, encumbers or otherwise 
transfers its right to any monies due or to become due under this Agreement as security for any loan, financing 
or other indebtedness (hereafter “Assignment”), notification to the Owner of such Assignment must be sent by 
certified mail, return receipt requested, and the Assignment shall not be effective as against the Owner until the 
Owner provides its written consent to such Assignment.  Contractor agrees that any such Assignment shall not 
relieve the Contractor of any of its agreements, duties, responsibilities or obligations under this Agreement and 
the other Contract Documents and shall not create a contractual relationship or a third party beneficiary 
relationship of any kind between the Owner and such assignee or transferee.  Contractor further agrees that all 
of the Owner’s defenses and claims arising out of this Agreement with respect to such Assignment are reserved 
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unless expressly waived in writing by a duly authorized corporate officer.  Contractor hereby agrees to 
indemnify and hold harmless the Owner and Construction Manager from and against any and all loss, cost, 
expense or damages the Owner or Construction Manager has or may sustain or incur in connection with such 
Assignment.  
 
ARTICLE XXIV. Termination for Convenience  
 
24.1 The Owner shall have the right at any time by written notice to the Contractor, to terminate this 
Agreement without cause and require the Contractor to cease work hereunder for the convenience of the Owner.  
In the event of such a termination for convenience, the Contractor shall be entitled to payment pursuant to the 
terms of the contract for all Work performed as of the date of termination, together with reasonable costs of 
demobilization.  However, the Contractor shall only be entitled to profit on that portion of the work actually 
performed and approved for payment to the date of termination together with retainages held upon payments 
made prior thereto. Contractor waives any claim for loss of anticipated profits in the event the Owner exercises 
this clause.  
 
ARTICLE XXV. Guarantees  
 
25.1 The Contractor hereby guarantees the Work to the full extent provided in the Plans, Specifications, 
General Conditions, Special Conditions and other Contract Documents.  
 The Contractor shall remove, replace and/or repair at its own expense and at the convenience of 
the Owner any faulty, defective or improper Work, materials or equipment discovered within one (1) year from 
the date of the acceptance of the Project as a whole by the Architect and the Owner or for such longer period as 
may be provided in the Plans, Specifications, General Conditions, Special Conditions or other Contract 
Documents.  
 
25.2 Without limiting the generality of the foregoing, the Contractor warrants to the Owner, the 
Architect and Construction Manager, and each of them, that all materials and equipment furnished under this 
Agreement will be of first class quality and new, unless otherwise required or permitted by the other Contract 
Documents, that the Work performed pursuant to this Agreement will be free from defects and that the Work 
will strictly conform with the requirements of the Contract Documents.  Work not confirming to such 
requirements, including substitutions not properly approved and authorized, shall be considered defective.  All 
warranties contained in this Agreement and in the Contract Documents shall be in addition to and not in 
limitation of all other warranties or remedies required and/or arising pursuant to applicable law.  
 
ARTICLE XXVI. Accident Prevention  
 
26.1 The Contractor agrees that the prevention of accidents to workmen engaged upon or in the vicinity of 
the Work is its responsibility.  The Contractor agrees to comply with all Federal, State, Municipal and local 
laws, ordinances, rules, regulations, codes, standards, orders, notices and requirements concerning safety as 
shall be applicable to the Work, including, among others, the Federal Occupational Safety and Health Act of 
1970, as amended, and all standards, rules, regulations and orders which have been or shall be adopted or issued 
thereunder, and with the strictest of the safety standards established during the progress of the Work by the 
Contractor, Construction Manager and/or the Owner.  When so ordered, the Contractor shall stop any part of the 
Work which the Owner or Construction Manager deems unsafe until corrective measures satisfactory to the 
Owner and  Construction Manager have been taken, and the Contractor agrees that it shall not have nor make 
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any claim for damages growing out of such stoppages.  Should the Contractor neglect to take such corrective 
measures, the Owner or Construction Manager may do so at the cost and expense of the Contractor and may 
deduct the cost thereof from any payments due or to become due to the Contractor. Failure on the part of the 
Owner or Construction Manager to stop unsafe practices shall in no way relieve the Contractor of its 
responsibility therefor.  
 
26.2 This Contractor acknowledges the receipt of the Owner’s and/or Construction Manager’s policies on 
"Safety", "Drug and Alcohol Abuse and “Sexual Harassment". Subject to applicable law this Contractor further 
agrees to be bound to these policies as a part of the supplemental and special conditions to the contract for 
construction of the project and to be likewise bound by the requirements of any Project wide insurance program 
provided through the assistance of Construction Manager including the insurance program manual.  
 
26.3 In the event that hazardous substances of a type of which an employer is required by law to notify its 
employees are being used or stored on the site by the Contractor, the Contractor’s subcontractor and anyone 
directly or indirectly employed or otherwise retained by them or either of them, the Contractor shall 
immediately provide written notice of the chemical composition thereof (including, without limitation, a copy 
of the applicable Material Safety Data Sheet) to the Owner in sufficient time to permit compliance with such 
laws by the Owner, other subcontractors and other employers on the site.  In the event that the Contractor 
encounters on the site material reasonably believed to be hazardous substances (including, without limitation, 
asbestos or polychlorinated biphenyl) which has not been rendered harmless, the Contractor shall immediately 
stop Work in the area affected and immediately report the condition to the Owner in writing. Work in the 
affected area shall resume when such hazardous substances has been rendered harmless or removed as 
determined by the Owner in its sole and absolute discretion.  To the extent of Contractor’s responsibilities 
hereunder, Contractor does indemnify and save harmless the Owner and Construction Manager from and 
against any and all loss, injury, claims, actions, proceedings, liability, damages, fines, penalties, cost and 
expenses, including legal fees and disbursements, caused or occasioned directly or indirectly by the Contractor 
in regard to such hazardous substances.  
 
ARTICLE XXVII.  Liability for Damage and Personal Injury  
 
27.1 The Contractor hereby assumes entire responsibility and liability for any and all damage or injury of any 
kind or nature whatever (including death resulting therefrom) to all persons, whether employees of any tier of 
the Contractor or otherwise, and to all property caused by, resulting from, arising out of or occurring in 
connection with the execution of the Work, or in preparation for the Work, or any extension, modification, or 
amendment to the Work by change order or otherwise.  Except to the extent, if any, expressly prohibited by 
statute and excluding from this indemnity such acts or omissions, if any, of the party indemnified for which it is 
not legally entitled to be indemnified by the Contractor under applicable law, should any claims for such 
damage or injury (including death resulting therefrom) or loss to property including loss of use thereof,  be 
made or asserted, whether or not such claims are based upon Construction Manager’s or the Owner's alleged 
active or passive negligence or participation in the wrong or upon any alleged breach of any statutory duty or 
obligation on the part of Construction Manager or the Owner, the Contractor agrees to indemnify and save 
harmless Construction Manager and the Owner, their trustees, officers, agents, servants and employees from 
and against any and all such claims and further from and against any and all loss, cost, expense, liability, 
damage, penalties, fines or injury, including legal fees and disbursements, that Construction Manager and the 
Owner, their officers, agents, servants or employees may directly or indirectly sustain, suffer or incur as a result 
thereof and the Contractor agrees to and does hereby assume, on behalf of Construction Manager and the 
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Owner, their officers, agents, servants and employees, the defense of any action at law or in equity which may 
be brought against Construction Manager and/or the Owner, their officers, agents, servants or employees upon 
or by reason of such claims and to pay on behalf of Construction Manager and the Owner, their officers, agents, 
servants and employees, upon demand, the amount of any judgment that may be entered against Construction 
Manager and/or the Owner, their officers, agents, servants or employees in any such action.  In the event that 
any such claims, loss, cost, expense, liability, damage, penalties, fines or injury arise or are made, asserted or 
threatened against Construction Manager and/or the Owner, their officers, agents, servants or employees, the 
Owner shall have the right to withhold from any payments due or to become due to the Contractor an amount 
sufficient in its judgment to protect and indemnify Construction Manager and the Owner, their officers, agents, 
servants and employees from and against any and all such claims, loss, cost, expense, liability, damage, 
penalties, fines or injury, including legal fees and disbursements, or the Owner in its discretion may require the 
Contractor to furnish a surety bond satisfactory to the Owner guaranteeing such protection, which bond shall be 
furnished by the Contractor within five (5) days after written demand has been made therefor.  
 
27.2 In addition to Construction Manager and the Owner, the term “Indemnified Parties” throughout this 
Agreement shall include: and any of their respective officers, agents, servants, or employees, and affiliates, 
parents and subsidiaries.  
 
27.3 Nothing contained in this Agreement shall be deemed to obligate the Contractor to indemnify 
Construction Manager, the Owner or any of the other Indemnified Parties, their trustees, officers, agents, 
servants or employees, and affiliates, parents and subsidiaries, against liability for damages or any other loss, 
damage or expense sustained, suffered or incurred on account of death or bodily injury to active persons or 
injury to property caused by the sole negligence or willful misconduct of Construction Manager, the Owner or 
any of the other Indemnified Parties, their officers, agents, servants, or employees, and affiliates, parents and 
subsidiaries, or other Contractors directly responsible to the Owner. Therefore, if it is determined by legal 
proceedings or agreement, that the Contractor has no direct contributory or incidental negligence or other 
obligation to Construction Manager, the Owner, or any Indemnified Party, and that the Contractor is in no way 
a proper party to a particular claim, then the Contractor shall not be obligated to hold Construction Manager, the 
Owner or any Indemnified Party harmless with respect to said claim.  However, until such determination is 
made by legal proceedings or agreement, or if the Contractor is found to have any degree of direct or 
contributory negligence or if it is determined that the Contractor is in any way or to any degree a proper party to 
said claim, then the Contractor’s obligations under all of the terms and provisions of Article XXIII shall remain 
in full force and effect except to the extent caused by the negligence of Construction Manager, the Owner or 
any Indemnified Party.  
 
27.4 Nothing in this provision, or elsewhere in this Agreement, shall be deemed to relieve the Contractor of 
its duty to defend Construction Manager, the Owner, or any Indemnified Party, as specified in this Agreement, 
pending a determination of the respective liabilities of the Contractor, Construction Manager, the Owner, or any 
Indemnified Party, by legal proceeding or agreement.  
 
27.5 In furtherance to but not in limitation of the indemnity provisions in this Agreement, Contractor hereby 
expressly and specifically agrees that its obligation to indemnify, defend and save harmless as provided in this 
Agreement shall not in any way be affected or diminished by any statutory or constitutional immunity it enjoys 
from suits by its own employees or from limitations of liability or recovery under worker’s compensation laws.  
 
ARTICLE XXVIII. Insurance  
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Insurance requirements are as specified in the Bid Package                                 . 
 

28.1 THIS IS A CMaCIP PROJECT.  ALL CONTRACTORS, WHETHER ENROLLED IN 
OR EXCLUDED FROM CMaCIP COVERAGE MUST READ AND UNDERSTAND 
THE INFORMATION BELOW.    

 
28.2                The insurance coverage set forth in Items 1, 2 and 3 below must be in place for each 

Contractor before commencing the Work through completion and final acceptance.   
 
 Contractors ENROLLED in the Construction Manager Controlled Insurance Program (CMaCIP) 

SHALL NOT separately provide Workers’ Compensation (Item 1 below) and Comprehensive 
General Liability Insurance (Item 2 below) because these will be provided through the CMaCIP 
but such ENROLLED Contractors shall provide the Comprehensive Automobile Liability 
Insurance (Item 3 below).  

  
 Contractors EXCLUDED from the Construction Manager Controlled Insurance Program 

(CMaCIP) SHALL separately provide Workers’ Compensation (Item 1 below), Comprehensive 
General Liability Insurance (Item 2 below) and Comprehensive Automobile Liability Insurance 
(Item 3 below). Excluded Contractors with Enrolled Sub-Tiers are referred to Subsection C 
below for coverage requirements. 

 
 

1. WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE in 
accordance with laws of the State in which the Work is situated. 

 
2. COMPREHENSIVE GENERAL LIABILITY INSURANCE INCLUDING 

COMPLETED OPERATIONS, CONTRACTUAL LIABILITY INSURANCE 
AGAINST THE LIABILITY ASSUMED HEREINABOVE, and including 
INDEPENDENT CONTRACTORS LIABILITY INSURANCE if the Contractor 
sublets to another all or any portion of the Work, Personal Injury Liability, Broad 
Form Property Damage (including completed operations), and Explosion, Collapse 
and Underground Hazards, with the following minimum limits: 

 
Per the Contract Documents 

 
3. COMPREHENSIVE AUTOMOBILE LIABILITY INSURANCE covering all owned, 

non-owned and hired automobiles used in connection with the Work, with the 
following minimum limits: 

 
Bodily Injury (including death)      $1,000,000  per accident 
and Property Damage 

 
28.3 SELECT ONE OF THE FOLLOWING A, B, or C to apply and cross out those which do not 

apply: 
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A. ENROLLED CONTRACTORS:  The above Workers’ Compensation and On-Site General 
Liability insurance coverages are to be provided through a consolidated insurance program 

coordinated by the Construction Manager, as Sponsor, pursuant to the Construction Manager 
Controlled Insurance Program, which is more fully explained in the attached CMa-CIP Insurance 

Manual, attached hereto and made a part hereof as if fully set forth at length herein.  The 
Contractor for itself and for its subcontractors, acknowledges that all actions taken by or to be 
taken by the Construction Manager in connection with the said insurance program are taken by  
the Construction Manager as agent acting on behalf of the Owner.  The Contractor’s Price does 

not include the costs of such Owner provided Insurance. Upon completion of the enrollment 
process in the consolidated insurance, the Contractor and it’s sub-subcontractors will be 

Additional Named Insured to the CMa-CIP General Liability insurance policy and Workers’ 
Compensation policy by the consolidated insurance administrator issued on the project on behalf 

of the Owner and the Construction Manager and the Owner’s enrolled Contractors and their 
enrolled subcontractors. Work on-site cannot begin until enrollment is complete. 

 
For all Contractor-provided insurance requirements, before commencing the Work, the 

Contractor shall procure and maintain, at is own expense, until completion and final acceptance 
of the Work at least the off-site and automobile insurance from insurance companies satisfactory 

to the Owner and/or the Construction Manager as identified above. 
 
 

B. EXCLUDED CONTRACTORS: Before commencing the Work, Contractor shall procure and 
maintain, at is own expense, until completion and final acceptance of the Work all insurance 
requirements listed above from insurance companies satisfactory to Owner and/or Construction 
Manager.  

C.  EXCLUDED PRIME with ENROLLED SUB-TIERS  

In the event that an Excluded Contractor has eligible Subcontractors enrolling in the program the 
following will apply: 

  As to the Excluded Contractor: 

 Before commencing the Work, Contractor shall procure and maintain, at is own expense, until 
completion and final acceptance of the Work all insurance requirements listed above from 
insurance companies satisfactory to Owner and/or Construction Manager. All insurance costs for 
the Excluded Contractor itself are included in the Price and are to be paid by the Excluded 
Contractor. 

  As to the Enrolled Subcontractors: 

The Workers' Compensation and On-Site General Liability insurance coverages are to be 
provided through a consolidated insurance program coordinated by Construction Manager, as 
Sponsor, pursuant to CMa-CIP, which is more fully explained in the attached CMa-CIP Insurance 
Manual, attached hereto and made a part hereof as if fully set forth at length herein.  All Enrolled 
Sub-Tier Contractors for itself (themselves) and for any of its lower tier contractors, acknowledge 
that all actions taken by or to be taken by Construction Manager in connection with the said 
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insurance program are taken by Construction Manager as agent, acting on behalf of Owner.  Each 
Enrolled Subcontractor’s price does not include the costs of such Owner-provided Insurance.  
Upon its completion of the enrollment process in the consolidated insurance, a Subcontractor and 
its lower tier contractors will be Additional Named Insured to the CMa-CIP General Liability 
insurance policy and Workers’ Compensation policy by the consolidated insurance administrator 
issued on the project on behalf of Owner and Construction Manager and Owner’s enrolled 
Contractors and their enrolled subcontractors.  Work on site cannot begin until enrollment is 
complete. 

 
 

28.4 For all Contractor provided insurance requirements, before commencing the Work, the Contractor shall 
furnish a certificate, satisfactory to the Owner from each insurance company showing that the above insurance is 
in force, stating policy numbers, dates of expiration, and limits of liability thereunder, and further providing that 
the insurance will not be canceled or changed until the expiration of at least thirty (30) days after written notice 
of such cancellation or change has been mailed to and received by the Owner.  The Construction Manager, the 
Owner and other entities as may be reasonably requested shall be named as an additional insured under these 
policies of insurance.  It is expressly agreed and understood by and between Contractor and the Owner that the 
insurance afforded the additional insureds shall be primary insurance and that any other insurance carried by  the 
Owner or the Construction Manager shall be excess of all other insurance carried by the Contractor and shall not 
contribute with the Contractor’s insurance.  Contractor further agrees to provide endorsements on its insurance 
policies which shall state the foregoing; however, Contractor’s failure to provide such endorsement shall not 
affect Contractor’s agreement hereunder. 

 
28.5 If the Contractor fails to procure and maintain such insurance, if required, the Owner and/or the 
Construction Manager shall have the right, but not the obligation, to procure and maintain the said insurance for 
and in the name of the Contractor and the Contractor shall pay the cost thereof and shall furnish all necessary 
information to make effective and maintain such insurance or at the Owner’s option, the Owner may offset the 
cost incurred by the Owner against amounts otherwise payable to Contractor hereunder. 

 
 
 
ARTICLE XXIX.  Bonds  
 
29.1 The Contractor shall furnish to the Owner a performance bond in the amount of and a separate payment 
bond in the amount of the Contract Sum form and contents of such bonds and the Surety or Sureties thereon to 
be satisfactory to the Owner , meeting the requirements set forth in the General Conditions and containing dual 
obligee provisions, inuring to the benefit of both the Owner and Construction Manager.  Such bonds shall be 
furnished to the Owner at the time of the signing of this Agreement.  In the event Contractor fails to furnish 
such bonds to the Owner within the time period as hereinabove provided, such failure shall constitute a default 
under this Agreement in which event the Owner shall have all of the rights and remedies provided with respect 
to default on the part of Contractor including, without limitation, the right to terminate this Agreement.  
 
29.2 Without limiting the responsibilities of Contractor and its Surety under the terms of this Agreement, 
Contractor and its Surety hereby agree to promptly pay all lawful claims of subcontractors, materialmen, 
laborers, persons, firms or corporations for labor or services performed or materials, supplies, machinery 
equipment, rentals, fuels, oils, tools, appliances, insurance and other items furnished, used or consumed in 
connection with the prosecution of the Work provided for in said Contract and any and all modifications 
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thereof, and shall indemnify and save harmless the Owner and Construction Manager of and from all liability 
loss, damage and expense, including interest, costs and attorney fees, which the Owner and Construction 
Manager and/or its Surety may sustain by reason of Contractor's or its Surety’s failure to do so.  
 
ARTICLE XXX    Severability 
 
30.1 In the event that any provision or any part of a provision of this Agreement shall be finally determined 
to be superseded, invalid or otherwise unenforceable pursuant to applicable laws, such determination shall not 
impair or otherwise affect the validity, legality, or enforceability of the remaining provisions or parts of 
provisions of this Agreement, which shall remain in full force and effect as if the unenforceable provision or 
part were deleted.  
 
 
 
ARTICLE XXXI.  Entire Agreement   
31.1 This Agreement and the Contract Documents constitute the entire agreement between the parties hereto.  
No oral representations or other agreements have been made by  the Owner or Construction Manager except as 
stated in the Agreement.  This Agreement may not be changed in any way except as herein provided, and no 
term or provision hereof may be waived by the Owner except in writing signed by its duly authorized officer or 
agent.  The captions are for convenience only and shall not be deemed to limit, restrict or alter the content, 
meaning or effect thereof.  Contractor agrees that it shall have no rights or remedies as against any parent, 
subsidiary, officers, directors, principals or affiliates of Construction Manager for anything done or not done in 
connection with this contract.  
 
ARTICLE XXXIII. Reliance by Construction Manager   
 
33.1 Construction Manager advises the Contractor, and the Contractor acknowledges that, Construction 
Manager is relying on full performance  by the Contractor of the Contractor’s obligations under this Agreement 
to enable Construction Manager to meet its various commitments to the Owner and that any failure of the 
Contractor that results in Construction Manager being liable to the Owner shall likewise result in liability of the 
Contractor to Construction Manager and the Contractor shall indemnify and save harmless Construction 
Manager from all such liability.  
  
33.2 The said parties, for themselves, their heirs, executors, administrators, successors and assigns, do 
hereby agree to the full performance of all of the terms and provisions herein contained.  
  
[balance of This page intentionally left blank—signature page follows] 
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In Witness Whereof the parties executed this Trade Contract Agreement  as of the day and year first above 
written.  
 
 
 County of Lucas, Ohio  as Owner 
 By: The Lathrop Company, Inc. as Agent 
In the Presence of: (Witness)  
  
X________________________________ By:___________________________________
 Title:  
 Name: 
  
  
 ____________________________Contractor 
  
In the Presence of: (Witness)  
  
X_________________________________ By:___________________________________

 
 
The authority of The Lathrop Company, Inc. to act as agent for, and its entry into the foregoing contract on 
behalf of, the undersigned Owner is hereby confirmed and ratified below. 
 
 APPROVAL AS TO FORM:                   
            
 Julia Bates,  Prosecuting Attorney  BOARD OF COUNTY COMMISSIONERS 
 
 
By:               

Asst. Prosecuting Attorney  Pete Gerken, President 
 
            
 Date     Tina Skeldon Wozniak, Member 
 
            
      Ben Konop, Member 
 
Resolution Number: ______________ 
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CONTRACTOR: 
 
Please report your Social Security Number and/or Employer Identification Number in the place provided: 
Soc. Sec. No.: 
Emp. I.D. No.: 
Name: 
Address: 
Phone Number: 
By: 
Title: 
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EXHIBIT A 

 
The term “Contract Documents” includes this Trade Contractor Agreement together with all attachments and all 
documents set forth below, as well as any documents identified as “Contract Documents” in any of the 
following: 
 

A.       Plans, Specifications and Addenda for the Lucas County Multi-                                  
Purpose Arena for Bid Package –                             Request for Proposal prepared by ProVideo, 
Inc. and HNTB Ohio Architecture, Inc. 

B.       General Conditions of the Contract for Construction, Special Conditions and 
Supplementary Conditions 

C.       Bid and Proposal submitted by _______________ in response to the Drawings and 
Specifications for Request for Proposal as previously mentioned. 

D.       "Best Bid" Criteria Form 

E.        Notice of Award 

F.        Bid Guaranty Bond (Ohio Revised Code 153.571) 

G.        Performance Bond (to be used only if Bid Guaranty and Contract Bond are not used.) 

H.        Non-Collusion Affidavit 

I.        Delinquent Personal Property Tax Statement 

J.        Wage Determination, Lucas County and Prevailing Wage Instructions. 

K.        Certificate of Drug-Free Workplace Compliance 

L.        Notice of Commencement / Notice to Proceed 

M.        Construction Contract Exemption Certificate 

N.        Escrow Agreement for Retainage or letter to decline escrow account. 

O.        Conflict of Interest – here attached 
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CONFLICT OF INTEREST STATEMENT  
 
Interest of Local Public Officials 
No member of the governing body of the locality and no other officer, employee, agent or public official of such 
locality, who exercises any functions or responsibilities in connection with the planning and carrying out of the 
program, shall have any personal financial interest, direct or indirect, in this contract; and the Contractor shall take 
appropriate steps to assure compliance. 
 
Interest of Contractor and Employees 
The Contractor covenants that he presently has no interest and shall not acquire interest, direct or indirect, in the 
study areas or any parcels therein or any other interest which would conflict in any manner or degree with the 
performance of his services hereunder. The Contractor further covenants that in the performance of this 
Contract, no person having any such interest shall be employed. 
 
Records and Audits 
The Contractor shall maintain accounts and records, including personnel, property and financial records, 
adequate to identify and account for all costs pertaining to the Contract and such other records as may be deemed 
necessary by the City/County to assure proper accounting for all project funds. These records will be 
made available for audit purposes to the City/County or any authorized representative, and will be retained for 
three years after the expiration of this Contract unless permission to destroy them is granted by the City/County. 
 
Federal or State Officials Not to Benefit 
No members of or delegate to the Congress of the United States of America, and no resident U.S. 
Commissioner, nor any officer or employee of the State of Ohio subject to Ohio Ethics Law (ORC. Sec. 102.03 (a) 
will be admitted to any share or part hereof or to any benefit to arise herefrom. 
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IMPORTANT NOTE 
 

Due to heightened security at One Government Center, if your bid is to be delivered to the bid-
opening site by other than US Mail, UPS or Federal Express, you must complete, print and 
attach this label to the front of the container holding your document.  Note: Upon 
entering One Government Center, you will be required to show a photo ID. 
 

Formal bid to: Lucas County Commissioners 
   One Government Center, Suite 480 
   Toledo OH  43604-2259 
 
 
 
Item for bid           
 
 
Invitation to Bid No. or Request for Proposal No.    
 
 
Date of Bid Opening         
 
 
Bid Opening Time          
 
 
Vendor Name           
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JOB NAME: NEW LUCAS COUNTY  
MULTI-PURPOSE ARENA 

JOB LOCATION: TOLEDO, OHIO 

LATHROP JOB NO.: 07020 

DATE: 5/22/2007 

REVISION NO. 1 DATED JUNE 6, 2007 

SCOPE OF WORK/MANDATORY ALTERNATES 00220 

 

BID PACKAGE  NO. 1   
DEMOLITION & ABATEMENT 

 

BID DUE DATE: JUNE 12, 2007 @ 11AM EST 
MANDATORY PRE-BID/WALK-THRU CONFERENCE DATE: JUNE 5, 2007 @ 9AM EST   

 
1. Scope of Work: 

 
 The scope of work includes, but is not necessarily limited to the following: 
 

 General Scope Items: 

 

 1.1  
  a. Toledo Sports Arena and Exhibit Hall located at 1 Main Street, Toledo, Ohio 

43605.   
 

  b.  Buildings located on the New Lucas County Arena Site located at 502 
Jefferson St. (Subway), 209 N. Superior St. (Club Bijou), 217 N. Superior St. 
(The Pub), 219 N. Superior St. (The Golden Lilly), 218 N. Huron St. (Vacant), 
220 N. Huron St. (Vacant) and 228 N. Huron St. (Libbey Glass) 

 
  1.2 The Contractor shall diligently prosecute the work and shall expedite and give 

preferential treatment and priority to those areas or work, as determined necessary to 
expedite the entire project in the best interest of the Owner; all in accordance with the 
general outline and sequence as described in these specifications, and as required to 

coordinate with other (sub)contractor(s) and trades, to effect completion of the work 
and/or parts of the work on or before the calendar dates specified and/or agreed. 

 
  1.3 All Contractors are required to wear OSHA Compliant shoes at all times. 
 
  1.4 All Contractors are required to wear hard hats and safety glasses with side shields at all 

times. 
 

  1.5 Contractors are required to provide their own temporary facilities.  (ie.: Port-a-Johns, 
Dumpsters, change trailers, etc.) 

 
  1.6  The Lathrop Company will require the following safety items prior to commencement 

of work on-site. 
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   a. All work will be completed in complete conformance with all applicable OSHA 

standards. 
 
   b. The Lathrop Company must be provided with the name of your on-site 

responsible safety person.  Provide verification of training (minimum required 
OSHA 30 hour). 

 
   c. Hazardous communications program/MSDS submitted to The Lathrop Company 

prior to commencement of work. 

 
   d. Written company site specific safety program must be submitted to The Lathrop 

Company prior to starting work on site.  This Contractor will be required to 
comply will all applicable Lathrop safety standards. 

    
   e. Job Hazard Analysis (JHA) must be provided to Lathrop prior to commencement 

of each task this contractor is required to perform to accomplish the scope of 
work.  Daily Job Safety Analysis (JSA) must be performed prior to start of each 
new shift and provided to The Lathrop Company. 

 
   f. Safety tool box talks shall be conducted and turned in weekly to The Lathrop 

Company. 
 
   g. All cranes and operators must have all appropriate certifications, inspections, 

etc. as required. 
 

   h. Fall protection as required to provide conformance with project wide six (6) foot 
fall protection requirements. 

  

   i. Documentation of all training required by OSHA shall be available at all times 
for verification by The Lathrop Company.  

 
  1.7 Shop drawings, product data samples, and all other required submittals as per the 

project specifications are required. 
 
  1.8 Compliance with requirements of governing codes, ordinances and agencies is a project 

requirement.  

 
  1.9 Temporary wall, floor or roof openings required by any contractor and the temporary 

protection, temporary weather proofing or required safety provisions for such openings 
are the responsibility of the contractor requiring the openings except as specifically 
noted herein.  

 
  1.10 Access to the New Lucas County Multi-Purpose Arena site will be limited.  The 

Contractor will be required to coordinate all activities with The Lathrop Project 
Superintendent. 

 
  1.11 Lay down is also limited and coordination with The Lathrop Project Superintendent is a 

requirement. 
 
  1.12 Onsite construction parking at the New Lucas County Multi-Purpose Arena site shall be 

limited.  The Contractor shall coordinate with The Lathrop Company Superintendent 
for space available. 
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  1.13 The bidders have been issued all specifications and drawings listed in the project bid 

documents, and bidders are required to review these documents in their entirety.  
Bidders are responsible for all work normally associated with their work even if 
indicated in other specification divisions or indicated on drawings in the bid package. 

 
  1.14 When field welding or burning is required, the Contractor performing the welding or 

burning shall be required to furnish fire blankets and provide a fire watch during all 
work performed.   

 

  1.15 All premium time required to meet the project schedule is included in this scope of 
work. 

 
  1.16 The Contractor is responsible to obtain and schedule all trade permits/inspections.  

Including all fees as required by the governing agencies. 
 
  1.17 Site visits are to be scheduled with The Lathrop Company Project Superintendent.  The 

Project Superintendent is: 
 

   Joe Zunk 
   Mobile/Cell phone: 419-467-4157 
 
  1.18 All power and utility feeds to the buildings will be disconnected and made safe by the 

Owner prior to demolition.  Verification of disconnected service shall be the 
responsibility of this contractor.  Coordination with The Lathrop Project Superintendent 
for timing of so as not to impact the project schedule or add cost to the project is a 
requirement. 

 
  1.19 The Contractor shall furnish all shoring, bracing and patching necessary or required for 

proper support and safety of all walls, including party walls and adjoining walls. 
 
  1.20 The Contractor shall properly light and maintain all areas occupied by materials, 

equipment, rubbish and debris used in or resulting from the Work so as not to present 
any hazard to the public. 

 
  1.21 The Contractor shall carefully cut off, cap and leave in safe condition all water, sewer, 

drainage, gas, electrical, steam and other connections and shall notify all proper parties 
with respect thereto.  Such connections shall be cut off and capped just outside the 
walls of the demolished buildings and structures and in strict accordance with the rules, 
regulations and requirements of the various departments and utilities having 
jurisdiction. 

 
  1.22 The Contractor shall adequately dampen all such waste materials, rubbish and debris so 

as to minimize dust as much as possible. 
 

  1.23 The Contractor shall be responsible for and repair and make good, at its own expense, 
all damage to streets, sidewalks, utility lines, adjoining premises or any other public or 
private property, by whomsoever owned and wherever located, resulting from or in 
connection with the performance of the Work. 

 

 1.24 This Contractor must perform the demolition work in a systematic manner using 
methods that will complete the work in a safe manner and in accordance with 

regulatory standards and contract documents.  Contractor shall submit a schedule which 
outlines major project activity durations and total project duration in both work and 
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calendar days. 

 
 1.25 Street Obstructions:  All streets, sidewalks, alleys or passageways outside of the site 

fence are to be kept clear and open to traffic and pedestrians at all times.  When it is 
necessary to restrict traffic or close a street or sidewalk due to demolition activity, this 
Contractor shall: 

  a. Notify Lathrop of such requirements one (1) week in advance. 
  b. Notify the appropriate authorities including the Department of Public Works and 

the Police Department and comply with their requirements for street 

obstructions. 
  c. Provide barricades, signage and flagmen as necessary, to redirect traffic and 

pedestrians. 
  d. Perform off-hours work if required to meet the requirements of the 

City/Authority having Jurisdiction and/or the Construction Manager. 

 2.  Demolition: 

2.1 The intent of this Scope of Work is for the complete removal of all building structures: 

• All structures located at the Toledo Sports Arena and Exhibit Hall (excluding 

Brenner Marina) site will be completely removed to two (2) feet below existing 
grade including all slabs-on-grade, foundations, foundation walls. 

• For the buildings located at the New Lucas County Multi-Purpose Arena site, 

these building shall be completely removed to existing grade with any basement 
slabs-on-grade or pits broken up to be later removed as part of an excavation 
package.  The perimeter foundation/basement walls shall remain in place with 

all demolition debris removed from the basements.  

2.2 This Contractor shall demolish and remove from the site all buildings and structures within 
the Contract Limit lines. Perimeter foundation/basement walls located at the Lucas County 
Multi-Purpose Arena site shall be left in place and will be removed later by the Excavation 
Contractor; the basement slab shall be broken into pieces no larger than 2 feet by 2 feet by 
the Demolition Contractor and will be removed later by the Excavation Contractor. 

 2.2.1 Site Specific Items: 

Toledo Sports Arena: Contractor shall completely demo and legally dispose of 
from site the four (4) parking lot attendant booths and Toledo Sports Arena sign 
at main entrance. 

** New Lucas County Multi-Purpose Arena: Contractor shall completely demo 
and legally dispose of from the site the guardrail and posts at the east end of 

the site adjacent to the Port Lawrence parking garage, guard/entry posts at the 
various parking lot entrances, brick pilasters and fence along the Madison 
Ave. sidewalk, all blue guard posts along Frogtown Alley, and the concrete 
piers and pipe Frogtown Alley entry structure off Jefferson Ave.  A portion 

along the alley protecting an electrical panel shall be left in place.  A portion 
of the guardrail shall be re-installed along the west and south sides of the 
existing Roulet Building (413 Madison Ave.).  The 3’ high (+/-) concrete wall 
along Jefferson Ave. from Superior St. to the alley adjacent to the Port 

Lawrence parking garage shall be demoed and crushed concrete materials left 
onsite. 

Deleted: approximately 75’ of 
concrete wall along the Sky Bank 
parking lot, this area will also have to 
be patched back with concrete to allow 
for vehicle traffic across Frogtown 
Alley, 
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See attached photos of above referenced items. 

2.3 This Contractor shall be responsible for erecting a perimeter chain link fence/gates, required 

to secure the Toledo Sports Arena site, during the demolition. This site fence shall be a 
minimum of 6 feet high with post cored into the existing asphalt on an 10 foot center to 
center spacing.  This fence shall be spaced 50-100 feet away from the perimeter of the 
Toledo Sports Arena.  The site perimeter fence at the New Lucas County Multi-Purpose 
Arena site shall be the responsibility of The Lathrop Company.  However, this Contractor 
shall provide a 4 foot high snow fence (bright orange material), with steel posts at an 8 foot 
center to center spacing, around the perimeter of all open basements once completed with 
debris removal. Protection of the premises during demolition is the responsibility of the 
contractor, including a watchman if required. 

2.4 This Contractor shall leave the areas in a safe and clean condition; free of all rubbish, 

debris, materials and equipment. 

2.5 This Contractor must be equipped with at least one (1) multi-purpose dry chemical 

extinguisher rated 2A-20BC minimum at each location where welding or burning operations 
are in progress. 

2.6 Demolition of all sidewalks, curbs, (directly around the Toledo Sports Arena site) and curb 
footings within the fence lines are included in the Work.  Demolition of same at the Lucas 
County Multi-Purpose Arena site shall be removed later by the Excavation Contractor. 

2.7 This Contractor shall be responsible for the complete removal of all mechanical, electrical, 
plumbing and fire protection systems remaining above sub-grade or within perimeter 
foundation walls.  This includes recovery of all refrigerants such as Freon and ammonia 
from the facilities to be demolished.  This Contractor shall remove, package, and dispose of 
the mercury containing light bulbs and PCB containing light ballasts from all facilities to be 

demolished.  NOTE: The electrical transformers located at the Toledo Sports Arena 

site are Owned by Toledo Edison and will be removed by Toledo Edison. 

2.8 All Owner salvage will be completed prior to notification of start of work. Upon release of 
areas for demolition, all salvage becomes the property of this Contractor. NO ON-SITE 
SALES of salvageable items will be permitted.  Furthermore, no salvage contractors will be 
permitted on site. 

2.9 This Contractor will be required to provide all necessary certification papers for removal 
off-site of all building demolition materials including, but not limited to: 

a. The name, address and phone number of landfills receiving demolition debris (i.e., 
concrete, roofing, miscellaneous building materials). 

b. Any change in landfills/salvage yards require (72) hours notification to 
Lathrop/Owner, along with all necessary documents. 

2.10 Unless otherwise specified, no structure shall be removed from premises as a whole, or in a 
substantially whole condition, but all structures shall be demolished on the premises. 

2.11 This Contractor will be required to submit to Lathrop a plan for the disposition of 
demolition debris including signed evidence of proper disposal.  Contractor shall provide 
affidavits indicating proper disposal of all lead coated material through domestic, 
governmentally approved sources. 
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**            2.12 Contractor shall provide Pollution Control Insurance policy of $5 MM. 

2.13 This Contractor shall make necessary provisions (e.g., tire scrub, stone mat, sweeping (wet 
vacuum), etc.) to control dirt/debris/mud from leaving the project area via truck tires onto 

all site access ways. This Contractor shall provide all labor, material and on-site equipment 
to perform daily (or as necessary) street cleaning of all streets on or adjacent to the site.  
The above must include street sweeps, water spray trucks, flagmen, etc., to maintain a safe 
and clean operation at all times.  All adjacent streets need to be kept clean of demolition 
debris even if Contractor does not use them.  If adjacent streets become dirty by other non-
construction traffic due to “tracking” of demolition debris related to demolition operation, it 
is this Contractor’s responsibility to maintain and clean roadway to level acceptable to 
Lathrop and the Owner.  

2.14 Since utilities will be terminated prior to demolition, all temporary utilities and facilities 

required for the access and performance of the demolition crews will be by this Contractor, 
including temporary toilets, temporary power and lights and temporary water, inclusive of 
line(s) needed for tire wash area, including fire protection.  Water required for wetting of 
structures at the Toledo Sports Arena may be pumped out of the Maumee River by the 
Demolition Contractor. 

2.15 Contractor shall be responsible to obtain electrical power, if required, for its own 
requirements from power poles at street or other appropriate location at its own expense. 

2.16 This Contractor shall provide all dust control measures necessary to ensure that areas 
beyond the site boundaries are not affected by dust generated by demolition activities.  This 
shall include wetting of structure as deemed necessary. 

2.17 This Contractor shall provide pre-demolition survey of all surrounding buildings, structures, 
etc by either pictures or video to ensure that nothing was altered during the demolition 
portion of the work.  This shall be turned over to the Construction Manager prior to 

beginning demolition. 

2.18 The Work shall include protection of all existing trees, plantings, and shrubs deemed to 
require same.  All trees, shrubs, and plantings with drip lines within twenty five (25) feet of 
any structure or ten (10) feet of any roadway to be demolished may be removed by this 
Contractor.  Holes resulting from removal are to be properly filled and compacted. 

2.19 All demolition areas within the building footprint are to be graded and sloped to ensure that 
all grade remaining is stable, safe, drains properly and is in compliance with all soil erosion 
control procedures. 

2.20 All areas disturbed outside of the building footprints are to be graded to the required 
elevation to ensure that all grades remaining is stable, safe, drains properly, drains away 
from any adjacent structure or property and is in compliance with the required soil erosion 
control procedures. 

2.21 Project work hours shall be subject to local requirements and ordinance.  Work shall not be 
performed unless a Lathrop representative is on site. 

2.22 Onsite crushing of concrete/masonry materials shall be crushed to a maximum of two (2) 
inch diameter pieces. All permits required for on-site crushing shall be included.   

Deleted: 10M
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2.23  Condition of Structures:  The Owner assumes no responsibility for the actual condition of 

the structures to be abated and demolished.  Conditions existing at the time of inspection for 
bidding purposes will be maintained by others.  Contractor acknowledges that site shall be 
turned over “as is”. 

2.24  Any use of explosives  shall be strictly prohibited. 

2.25 Any site dewatering required for the performance of demolition shall be provided by this 
Contractor. 

2.26  The Project Site must remain accessible to all Emergency Response Units at all times. 

2.27 All demolition materials and debris must be secured while on site to prevent wind from 
carrying it away. 

2.28  Protection: 

a. This Contractor is to comply with all applicable codes and industry standards for 
the protection of vehicles, pedestrians, and adjacent structures. 

b. The structural integrity of adjacent facilities and streets is not to be compromised 
by demolition operations.  Any temporary protection required for the safe 
performance of the Scope of Work, and safety of adjacent facilities, shall be by this 
Contractor.  Any damages to adjacent facilities resulting from this Contractor’s 
operations shall be promptly repaired to pre-demolition condition at this 
Contractor’s expense.  Documentation of pre-demolition conditions shall be the 

responsibility of this Contractor. 

c. Upon completion of the demolition, this Contractor shall remove all associated 

materials and temporary protection, except those barriers surrounding hazards. 

2.29 This Contractor shall provide field supervisors and foreman who have a minimum of ten 
(10) years experience in the demolition of major structures and a complete working 
knowledge of the applicable laws, regulations and industry standards.  At time of bid, this 
Contractor shall provide name and resume of person proposed. 

2.30 This Contractor must comply with governing EPA notification regulations before starting 
the work. 

2.31 Pre-Demolition Conference:  A Pre-Demolition Conference must be conducted with the 
Construction Manager prior to beginning work.  In this meeting, this Contractor’s Detailed 
Work Plan will be discussed with regard to means and methods of proposed demolition. 

2.32 Detailed Work Plan:  A Detailed Work Plan must be submitted with your bid outlining 
means, methods, time, etc., proposed to perform the work. 

2.33  Reports:  When undocumented and reasonably undetected conditions are encountered, and 
they are in conflict with the progress of the work, a report must be provided (as detailed as 
possible) by this Contractor describing the extent and nature of the condition and suggested 

alternatives to correct. 

2.34 Prior to the start of work, the Contractor shall comply with local, state, or federal procedures 

for notification of public utilities prior to excavation, drilling and demolition. 
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2.35 All existing manholes and inlets that are to remain are to be protected from damage 

throughout demolition activities, via hay bales, filter fabrics, etc. 

2.36 Prior to permitting employees to start demolition operations, an engineering survey shall 
be made, by a competent person, of the structure to determine the condition of the 
framing, floors and walls and possibly, of unplanned collapse of any portion of the 
structure.  This Contractor shall provide written evidence that such a survey has been 
performed to the Construction Manager. 

2.37 This demolition Contractor for the New Lucas County Multi-Purpose Arena site shall 
include an allowance of $20,000 for miscellaneous items encountered during demolition.  
This allowance shall ONLY be used at the sole direction of the Construction Manager.  

**             2.38 The demolition Contractor shall assume that all “Tenant Debris” not secured to the 
wall or floor will be removed prior to demolition. 

3.        Abatement: 

3.1 This Contractor shall be insured and licensed in abatement work, said insurance and 
experience shall be provided with your bid. 

**           3.2 The intent of this scope is to remove ALL known environmental issues existing at the 
Toledo Sports Arena and the New Lucas County Multi-Purpose Arena site as identified in 
the Phase I and/or Phase II reports, including but not limited to, all known asbestos and 

any other miscellaneous universal waste from the buildings to begin demolition.  NOTE: 

All Phase I and/or Phase II reports are available for viewing at The Lathrop 

Company’s Project Office located at SeaGate Convention Centre 401 Jefferson Ave, 
Suite 212, Toledo, Ohio 43604. 

3.3 This Contractor shall abate the non friable floor tile, ceiling tile, friable boiler, and tank 

insulation, etc. located at the Toledo Sports Arena and similar material that were found at 
the New Lucas County Multi-Purpose Arena site. 

3.4 This scope of work DOES NOT INCLUDE the removal and/or disposal of one 10,000 

gallon underground storage tank located at the Toledo Sports Arena site.  Bidders are not 
to include this in their quotation. 

**            3.5 The abatement contractor(s) shall include a NESHAP compliant asbestos survey for 
the buildings by an Ohio Department of Health “Asbestos Hazard Evaluation 
Specialist”. 

 
4. Alternates Instructions 

 
 4.1 Bidders shall submit Alternates with the Bid Proposal stating the difference in price from the 

Lump Sum "Base Bid" for adding, substituting, omitting or changing the following materials, 
construction or conditions of the Contract from that shown on the Drawings and/or specified 
in the General Documents. 

 
 4.2 The difference in price shall include all omissions and adjustments as may be necessary, 

because of each change, substitution or omission. 
 
 4.3 Price for alternates shall be submitted on Form of Proposal, Section 00400. 

Deleted:  Main Office at 460 W. 

Dussel Drive, Maumee, OH 43537
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 4.4 Voluntary Alternates are NOT ALLOWED. 

 

5. Alternates Descriptions 

 

 Alternate No. 1 – Provide a deduct price if the Toledo Sports Arena is left AT GRADE and NOT 2         
feet below existing grade.  All slabs-on-grade, sidewalks, foundations would be 

left in there existing AS IS condition and not crushed and removed. 

 
 

 

6. Hours of Work 

 
 6.1 Starting times shall be based on local time in effect. 
 
 6.2 The terms of any collective bargaining agreement to the contrary notwithstanding, all trades 

shall observe the starting times established by the Contractor. 

 
   A. The Contractor reserves the right to advance or delay scheduled changes in starting 

time to respond to changes in the effective date of Daylight Saving Time and Standard 
Time. 

 
 6.3 Work will be based on a straight time forty (40) hour week with the exception of when 

premium time is necessary to complete certain items of work. 
 

 6.4 If the Contractor is directed by the Contractor to perform certain portions of other items of 
work on a premium time basis, the Contractor's charges for such work shall be based on the 
actual premium wages paid for such overtime, over and above cost of straight time wages, plus 
payroll charges applicable thereto, plus the cost of direct additional expenses relating to the 
overtime work.  No allowance shall be added for Contractor profit and overhead. 

 
 6.5 It is further understood and agreed, however, that overtime work made necessary by 

Contractor's failure to meet or anticipate dates previously agreed upon in the Contract or 
Construction Schedules, shall be at the sole cost and expense of the Contractor. 

 
 
  ** PLEASE NOTE THAT THE MANDATORY PRE-BID/WALK-THRU WILL BEGIN 

AT 9:00 AM ON JUNE 5, 2007 AT SEAGATE CONVENTION CENTRE, LOCATION 

OF THE  ROOM WILL BE POSTED INSIDE THE SEAGATE CENTRE THE DAY OF 

THE MEETING.** 
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JOB NAME: LUCAS COUNTY  
MULTI-PURPOSE ARENA 

JOB LOCATION: TOLEDO, OHIO 
LATHROP JOB NO.: 13822P0 

DATE: AUGUST 28, 2007 
SCOPE OF WORK/MANDATORY ALTERNATES 00220 

 
BID PACKAGE NO. 2   

EXCAVATION PACKAGE 
 

BID DUE DATE: SEPTEMBER 20, 2007 @ 2:00 PM EST 
MANDATORY PRE-BID CONFERENCE DATE: SEPTEMBER 12, 2007 @ 9:00 AM EST   

 
1. GENERAL: 

 
 This Contractor shall provide all supervision, labor, material, accessories, equipment, tools, scaffolding, taxes, labor 

burdens, overhead, profit, fringe benefits, insurance, etc. necessary to complete all work associated with the Lucas 
County Multi-Purpose Arena Bid Package #02 –Excavation. 

 
1.1 Trade permits and or licenses required to perform this class of work at this location, complete with inspections 

and associated fees.   
 
1.2 Construction materials testing shall be provided and paid for by others.  Coordination with the Geotechnical 

Engineer is a requirement of this Contract. 
 
1.3 Building permit shall be provided and paid for by others. 
 
1.4 Compliance with requirements of all applicable Federal, State and Local codes, ordinances and agencies, 

including Owner’s, and Construction Manager's program and guidelines. 
 
1.5 Hardhats and safety glasses must be worn at all times by all personnel while on the construction site.  Delivery 

drivers shall also be required to have on the required PPE prior to entering the site.  In the area of soil borings 13 
and 14 there is a potential exposure of lead, employers shall instruct their employees to follow good hygiene 
(e.g., wash hands before eating or smoking and wearing gloves in they come into contact with soil), steps should 
be taken to avoid creating dust, if dust creation is not avoidable, workers should be required to wear the proper 
respirator protection, per Mannik Smith report dated June 2007.  All employees shall be required to wear highly 
visible/reflective vest while working onsite. 

 
1.6 The Construction Manager will require the following safety items prior to commencement of work on-site. 

 
   a. All work shall be completed in complete conformance with all applicable OSHA, and all other 

governmental and municipalities standards. 
 
   b. The Construction Manager must be provided with the name of your on-site responsible safety person.  

Provide verification of training (minimum required OSHA 30 hour). 
 
   c. Hazardous communications program/MSDS submitted to the Construction Manager prior to 

commencement of work. 
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   d. Written company site specific safety program must be submitted to the Construction Manager prior to 
starting work on site.  This Contractor will be required to comply with all applicable Project specific safety 
standards as attached within the Lucas County Multi-Purpose Arena Bid Package #02 –Excavation. 

    
   e. Job Hazard Analysis (JHA) must be provided to the Construction Manager prior to commencement of each 

task this contractor is required to perform to accomplish the scope of work.  Daily Job Safety Analysis 
(JSA) must be performed prior to start of each new shift and provided to the Construction Manager. 

 
   f. Safety tool box talks shall be conducted and turned in weekly. 
 
   g. All cranes and operators must have all appropriate certifications, inspections, etc. as required. 
 
   h. Fall protection as required to provide conformance with project wide six (6) foot fall protection 

requirements. 
  
   i. Documentation of all training required by OSHA shall be available at all times for verification by the 

Construction Manager.  
 
 1.7 Shop drawings, product data samples, and all other required submittals as per the project specifications are 

required. 
 

1.8 Compliance with requirements of governing codes, ordinances and agencies is a project requirement. 
 
1.9 All personnel shall attend an approximately 30-minute orientation before beginning work on site. 
 
1.10 Notification of public agencies as required for testing and inspections. 
 
1.11 The cost of materials incorporated in the construction is exempt from State of Ohio sales tax. 
 
1.12 Compliance with the insurance requirements as stipulated. 
 
1.13 The importance of a site visit during the bid is emphasized in order to become familiar with the existing 

conditions and their affect on the performance of the work of this contract.  No allowances shall be made for any 
conditions which could have been determined by a site visit. 

 
  Site visits are to be scheduled with the Construction Manager’s Project Superintendent.  The Project 

Superintendent is: 
 
  Joe Zunk – Project Superintendent 
  Office Phone: 419-321-5044 

 Mobile/Cell phone: 419-467-4157 
 
1.14 Coordinate new work with existing utilities and the work of other trades in the area of construction. 
 
1.15 Engineering, layout and control work as required to complete the respective work items.  The Construction 

Manager prior to the work of this contract will establish benchmarks and control lines. 
 
1.16 This Contractor shall make the necessary provisions (e.g., tire scrub, stone mat, sweeping (wet vacuum), etc.) to 

control dirt/debris/mud from leaving the project area via truck tires onto all site access ways. This Contractor 
shall provide all labor, material and on-site equipment to perform daily (or as necessary) street cleaning of all 
streets on or adjacent to the site.  The above must include street sweeps, water spray trucks, flagmen, etc., to 
maintain a safe and clean operation at all times.  If adjacent streets become dirty by other non-construction 
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traffic due to “tracking” of demolition debris related to your operations, it is this Contractor’s responsibility to 
maintain and clean roadway to level acceptable to the Construction Manager and the Owner. 

 
1.17 The Contractor shall be responsible for and repair and make good, at its own expense, all damage to streets, 

sidewalks (not scheduled to be removed as part of this project), utility lines, adjoining premises or any other 
public or private property, by whomsoever owned and wherever located, resulting from or in connection with the 
performance of the Work. 

 
1.18 Street Obstructions:  All streets, sidewalks, alleys or passageways outside of the site fence are to be kept clear 

and open to vehicular traffic and pedestrians at all times.  When it is necessary to restrict traffic or close a street 
or sidewalk due to construction activities, this Contractor shall: 

  a. Notify the Construction Manager of such requirements one (1) week in advance. 
  b. Notify the appropriate authorities including the Department of Transportation and the Police 

Department and comply with their requirements for street obstructions. 
  c. Provide barricades, signage and flagmen as necessary, to redirect traffic and pedestrians. 
  d. Perform off-hours work if required to meet the requirements of the City/Authority having 

Jurisdiction and/or the Construction Manager. 
 
1.19 Portable toilet facilities shall be provided and paid for by the Contractor. 
 
1.20 Any access to work areas for individual contractors beyond the access roads as defined shall be the 

responsibility of the individual contractors. 
 
1.21 Temporary power will not be available while this contractor is onsite.  When temporary power becomes 

available, the contractors are responsible for the cost of hook up to their own trailer.  Trailers shall not be 
permitted to have electric heat. 

 
1.22 Because the site is so limited in the availability of field offices, storage and lay-down, contractors will be 

permitted one 8’x 30’ trailer on site in areas and at times as directed by the Construction Manager. 
 
1.23 Parking is not available on-site, and is the responsibility of each contractor and their employees to locate 

parking, include the cost of same in quotation. 
 
1.24 This contractor shall provide concrete jersey barrier protection around the perimeter of the Toledo Edison 

underground transformer vault located at the intersection of approximately Frogtown Alley (Vacated) and 
Jefferson Avenue.  In addition, this contractor shall provide jersey barrier protection along the Northerly 
property line of 228 N. Huron St. along the Sky Bank parking lot. 

 
1.25 Extra caution is to be taken when working next to the Sky Bank parking lot and entryway.  This parking lot shall 

be maintained and kept open during business hours.  The construction fence must be maintained around this area 
at all times. 

 
** The apparent low bidder(s) shall be prepared to make a post bid presentation to the Construction Manager 

and other members of the Project Team.  The presentation should include key project staff (i.e. Project 
Manager, Project Superintendent) and shall discuss the bidders project approach, estimate, schedule, etc.  
Presentations will be scheduled for the week following the receipt of bids.  **  
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2. SCOPE OF WORK - INCLUSIONS: 
 

The Work is based upon SCOPE DOCUMENTS.  As scope documents, the drawings, details and specifications do 
not necessarily indicate nor describe all Work required for the full performance and completion of the requirements of 
the Contract Documents.  On the basis of the general scope indicated, the Contractor shall use all reasonable care to 
include those items necessary and/or implied, but not necessarily detailed, on the Lucas County Multi-Purpose Arena 
Contract Documents. 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 

 1. Division 00  Bidding and Contract Requirements 
 2. Division 01  General Requirements 
 3. Division 02  Site Construction 
 4. Division 31 Earthwork 
 

 The following items are excerpted from the Contract Documents for emphasis and clarity; these items are not intended 
to limit the scope of work required by the Contractor; these items are as follows: 
 
2.1 Furnish, install, maintain, and remove all erosion and sedimentation control systems necessary to maintain the 

entire site.  Positive drainage shall be maintained at all times. 
 
2.2 Bidders shall anticipate encountering existing basement walls, footings, foundations, etc…during the excavation.   

It is understood that any obstruction that can be removed by the equipment used for the excavation operation but 
not less than a 325 backhoe is to be included into the scope of work. 

 
2.3 Remove all existing structures as indicated on the drawings, including but not limited to, existing basement walls 

and foundations, sidewalks and curbs, the remainder of Superior Street including all subsurface materials, and 
legally dispose of this material off-site. 

 
 The existing basement slabs will be broken up by the Demolition Contractor.  It will be this contractor’s 

responsibility to remove the existing broken slabs.  The existing basement wall along Huron St. and the Sky 
Bank parking lot may be left in place to minimize the temporary shoring that may be required to protect these 
adjacent properties/streets. 

 
2.4 All clearing and grubbing and proper disposal there of, if required.  Remove, palletize existing tree grates and 

turn over to the Construction Manager for re-use. 
 
2.5 Haul all excavated material off site and legally dispose there of. 
 
 Potential Haul/Disposal Sites Locations: 
 
 Contact: City of Toledo – Steve Day Contact:      Toledo Area Metroparks – Jim Speck    
 Phone: 419-936-2893   Phone:       419-270-7513  
 Location: Promenade Park     Location:     Beneath High-Level Bridge 
  
2.6 Stockpiling of any excavated material on site shall ONLY be permitted with approval by the Construction 

Manager and the proper erosion control measure are taken. 
 
2.7 Provide all site cuts and fills as indicated on the drawings and specification, as well as the additional information 

provided within the Soil Exploration report prepared by Bowser Morner dated August 14, 2007.   
 
2.8 Earthwork shall be completed to plan elevations and sub-grades to +/- one tenth (.10) of a foot on average and 

shall be verified by a plot survey prior to final payment.  Cost for this survey shall be included in the contractor’s 
bid. 
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2.9 Furnish, install, maintain, and remove all temporary fencing, and/or barricades necessary to protect all open 

excavations both existing and new. 
 
2.10 Remove concrete curbs and sidewalks and furnish, install, maintain, and remove the concrete apron approaches 

as noted on the drawings. 
 
2.11 Perform all necessary dewatering of existing basements and excavations to allow for excavation work to 

continue.  The Excavation contractor shall perform this dewatering until their respective scope of work is 
complete. 

 
2.12 The Excavation Contractor for shall include an allowance of $75,000 for miscellaneous items as directed by the 

Construction Manager.  This allowance shall ONLY be used at the sole direction of the Construction Manager.  
 
 
3. SCOPE OF WORK - EXCLUSIONS: 
 
 3.1 Previously bid Demolition & Abatement Scope of Work dated June 6, 2007, attached for reference. 

 
4. ALTERNATE INSTRUCTIONS: 

 
 4.1 Bidders shall submit Alternates with the Bid Proposal stating the difference in price from the Lump Sum "Base 

Bid" for adding, substituting, omitting or changing the following materials, construction or conditions of the 
Contract from that shown on the Drawings and/or specified in the General Documents. 

 
 4.2 The difference in price shall include all omissions and adjustments as may be necessary, because of each change, 

substitution or omission. 
 
 4.3 Price for alternates shall be submitted on Form of Proposal, Section 00400. 
 
 4.4 Voluntary Alternates are NOT ALLOWED. 

 
5. ALTERNATE DESCRIPTIONS: 
 
  None Required at this Time. 
 

 
6. HOURS OF WORK: 
 
 6.1 Starting times shall be based on local time in effect. 
 
 6.2 The terms of any collective bargaining agreement to the contrary notwithstanding, all trades shall observe the 

starting times established by the Contractor. 
 
   a. The Contractor reserves the right to advance or delay scheduled changes in starting time to respond to 

changes in the effective date of Daylight Saving Time and Standard Time. 
 
 6.3 Work will be based on a straight time forty (40) hour week with the exception of when premium time is 

necessary to complete certain items of work. 
 
 6.4 If the Contractor is directed by the Construction Manager to perform certain portions of other items of work on a 

premium time basis, the Contractor's charges for such work shall be based on the actual premium wages paid for 
such overtime, over and above cost of straight time wages, plus payroll charges applicable thereto, plus the cost 
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of direct additional expenses relating to the overtime work.  No allowance shall be added for Contractor profit 
and overhead. 

 
 6.5 It is further understood and agreed, however, that overtime work made necessary by Contractor's failure to meet 

or anticipate dates previously agreed upon in the Contract or Construction Schedules, shall be at the sole cost 
and expense of the Contractor. 

 
 
  ** PLEASE NOTE THAT THE MANDATORY PRE-BID CONFERENCE WILL BEGIN AT 9:00 AM 

ON SEPTEMBER 12, 2007 AT SEAGATE CONVENTION CENTRE, LOCATION OF THE  ROOM 
WILL BE POSTED INSIDE THE SEAGATE CENTRE THE DAY OF THE MEETING.** 

PREVIO
USLY

 A
W

ARDED S
OW



   
Project No. 13822P0  Page 1 of 6 
Bid Package No. 2, Revision 1 Scope of Work/Alternates 
Lucas County Multi-Purpose Arena  Section 00220 
 

JOB NAME: LUCAS COUNTY  
MULTI-PURPOSE ARENA 

JOB LOCATION: TOLEDO, OHIO 
LATHROP JOB NO.: 13822P0 

DATE: OCTOBER 23, 2007 
SCOPE OF WORK/MANDATORY ALTERNATES 00220 

 
BID PACKAGE NO. 3   
CAISSON PACKAGE 

 
BID DUE DATE: NOVEMBER 7, 2007 @ 3:00 PM LOCAL TIME 

MANDATORY PRE-BID CONFERENCE DATE: OCTOBER 31, 2007 @ 9:00 AM LOCAL TIME   

 
REVISION NO. 1, ISSUED WITH ADDENDUM NO. 1, DATED NOVEMBER 2, 2007 

 
1. GENERAL: 

 
 This Contractor shall provide all supervision, labor, material, accessories, equipment, tools, scaffolding, taxes, labor 

burdens, overhead, profit, fringe benefits, insurance, etc. necessary to complete all work associated with the Lucas 
County Multi-Purpose Arena Bid Package #3 –Caissons. 

 
1.1 Trade permits and or licenses required to perform this type of work at this location, complete with inspections 

and associated fees.   
 
1.2 Construction materials testing shall be provided and paid for by others.  Coordination with the Geotechnical 

Engineer is a requirement of this Contract. 
 
1.3 Building permit shall be provided and paid for by the Owner. 
 
1.4 Compliance with requirements of all applicable Federal, State and Local codes, ordinances and agencies, 

including Owner’s, and Construction Manager's program and guidelines. 
 
1.5 Hardhats and safety glasses must be worn at all times by all personnel while on the construction site.  Delivery 

drivers shall also be required to have on the required PPE prior to entering the site.  All employees shall be 
required to wear highly visible/reflective vest while working onsite.  In the area of soil borings 6, 7, 11, 13, and 
14 there is a potential exposure of lead, employers shall instruct their employees to follow good hygiene (e.g., 
wash hands before eating or smoking and wearing gloves in they come into contact with soil), steps should be 
taken to avoid creating dust, if dust creation is not avoidable, workers should be required to wear the proper 
respirator protection, per Mannik Smith report dated June 2007.   

 
o  Lead Standard – This contractor shall submit the following documents upon award: 

 
o When performing soil disturbing activities, such as excavation or drilling, involving lead 

contaminated soil; contractor shall describe the means and methods that will be used to comply with 
OSHA’s Lead standard (29 CFR 1926.62). 

 
 
 

Deleted: 0
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1.6 The Construction Manager will minimally require the following safety items prior to commencement of work 
on-site. 

 
   a. All work shall be completed in complete conformance with all applicable OSHA, and all other 

governmental and municipalities standards. 
 
   b. The Construction Manager must be provided with the name of your on-site responsible safety person.  

Provide verification of training (minimum required OSHA 30 hour). 
 
   c. Hazardous communications program/MSDS submitted to the Construction Manager prior to 

commencement of work. 
 
   d. Written company SITE specific safety program must be submitted to the Construction Manager prior to 

starting work on site.  This Contractor will be required to comply with all applicable Project specific safety 
standards as attached within the Lucas County Multi-Purpose Arena Bid Package. 

    
   e. Job Hazard Analysis (JHA) must be provided to the Construction Manager prior to commencement of each 

task this contractor is required to perform to accomplish this scope of work.  Daily Job Safety Analysis 
(JSA) must be performed prior to start of each new shift and provided to the Construction Manager. 

 
   f. Safety tool box talks shall be conducted and turned in weekly. 
 
   g. All cranes and operators must have appropriate certifications, inspections, etc. as required. 
 
   h. Fall protection as required to provide conformance with project wide six (6) foot fall protection 

requirements. 
  
   i. Documentation of all training required by OSHA shall be available at all times for verification by the 

Construction Manager.  
 
 1.7 Shop drawings, product data samples, and all other required submittals as per the project specifications are 

required. 
 

1.8 Compliance with requirements of governing codes, ordinances and agencies is a project requirement. 
 
1.9 All personnel shall attend an approximately 30-minute orientation before beginning work on site. 
 
1.10 Notification of public agencies as required for testing and inspections. 
 
1.11 The cost of materials incorporated in the construction is exempt from State of Ohio sales tax. 
 
1.12 Compliance with the insurance requirements as stipulated within the General Conditions of the Contract for 

Construction. 
 
1.13 The importance of a site visit during the bid is emphasized in order to become familiar with the existing 

conditions and their affect on the performance of the work of this contract.  No allowances shall be made for any 
conditions which could have been determined by a site visit. 

 
  Site visits are to be scheduled with the Construction Manager’s Project Superintendent: 
 
  Joe Zunk – Project Superintendent 
  Office Phone: 419-321-5044 

 Mobile/Cell phone: 419-467-4157 
Deleted: 0
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1.14 Coordinate new work with existing utilities and the work of other trades in the area of construction. 
 
1.15 Engineering, layout and control work as required to complete the respective work items.  The Construction 

Manager prior to the work of this contract will establish benchmarks and control lines.  The caisson contractor 
will be provided a drawing indicating coordinate center-points of each caisson.  It shall be the responsibility of 
the caisson contractor at the completion of the work to provide the Construction Manager a certified AutoCad 
file, by a State of Ohio Registered Surveyor, indicating the as-built locations and elevations of each caisson as 
well as the as-built location/orientation of the dowel cages for the cast-in-place concrete columns. 

 
1.16 This Contractor shall make the necessary provisions (e.g., tire scrub, stone mat, sweeping (wet vacuum), etc.) to 

control dirt/debris/mud from leaving the project area via truck tires onto all site access ways. This Contractor 
shall provide all labor, material and on-site equipment to perform daily (or as necessary) street cleaning of all 
streets on or adjacent to the site.  The above must include street sweeps, water spray trucks, flagmen, etc., to 
maintain a safe and clean operation at all times.  If adjacent streets become dirty by other non-construction 
traffic due to “tracking” of debris related to your operations, it is this Contractor’s responsibility to maintain and 
clean roadway to level acceptable to the Construction Manager and the Owner. 

 
 The caisson contractor shall verify and sign off that the building pad was constructed per the design documents 

and restore the building pad to the grade and quality received at the beginning of work.  The caisson contractor 
shall provide a certified drawing indicating it has been restored back to the condition received (+/- one tenth of a 
foot).  

 
1.17 The Contractor shall be responsible for and repair and make good, at its own expense, all damage to streets, 

sidewalks (not scheduled to be removed as part of this project), utility lines, adjoining premises or any other 
public or private property, by whomsoever owned and wherever located, resulting from or in connection with the 
performance of the Work. 

 
1.18 Street Obstructions:  All streets, sidewalks, alleys or passageways outside of the site fence are to be kept clear 

and open to vehicular traffic and pedestrians at all times.  When it is necessary to restrict traffic or close a street 
or portion of a street or sidewalk due to construction activities, this Contractor shall: 

 
  a. Notify the Construction Manager of such requirements one (1) week in advance. 
  b. Notify the appropriate authorities including the Department of Transportation and the Police 

Department and comply with their requirements for street obstructions. 
  c. Provide barricades, signage and flagmen as necessary, to redirect traffic and pedestrians. 
  d. Perform off-hours work if required to meet the requirements of the City/Authority having 

Jurisdiction and/or the Construction Manager. 
 
1.19 Portable toilet facilities shall be provided and paid for by this Contractor. 
 
1.20 Any access to work areas for individual contractors beyond the access roads as defined shall be the 

responsibility of the individual contractors. 
 
1.21 Temporary power will not be available while this contractor is onsite.  When temporary power becomes 

available, the contractors are responsible for the cost of hook up to their own trailer.  Trailers shall not be 
permitted to have electric heat. 

 
1.22 Because the site is so limited in the availability of field offices, storage and lay-down, contractors will be 

permitted one 8’x 30’ trailer on site in areas and at times as directed by the Construction Manager. 
 
1.23 Parking is not available on-site, and is the responsibility of each contractor and their employees to locate 

parking, include the cost of same in quotation. 

Deleted: n inch
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1.24 Extra caution is to be taken when working next to the Huntington Bank parking lot and entryway.  This parking 

lot shall be maintained and kept open during business hours.  The construction fence must be maintained around 
this and all other areas at all times. 

 
 
** The apparent low bidder(s) shall be prepared to make a post bid presentation to the Construction Manager 

and other members of the Project Team.  The presentation should include key project staff (i.e. Project 
Manager, Project Superintendent) and shall discuss the bidder’s project approach, estimate, schedule, etc.  
Presentations are scheduled for November 9, 2007 @ 9:00 AM within the Construction Manager’s SeaGate 
Convention Centre office.  **  

 
2. SCOPE OF WORK - INCLUSIONS: 
 

The Work is based upon SCOPE DOCUMENTS.  As scope documents, the drawings, details and specifications do 
not necessarily indicate nor describe all Work required for the full performance and completion of the requirements of 
the Contract Documents.  On the basis of the general scope indicated, the Contractor shall use all reasonable care to 
include those items necessary and/or implied, but not necessarily detailed, on the Lucas County Multi-Purpose Arena 
Contract Documents. 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

 1. Division 00  Bidding and Contract Requirements 
 2. Division 01  General Requirements 
 3. Division 02  Site Construction 
 4. Division 03  Concrete 
 4. Division 31 Earthwork 
 

 The following items are excerpted from the Contract Documents for emphasis and clarity; these items are not intended 
to limit the scope of work required by the Contractor; these items are as follows: 

 
2.1 Installation of the caissons will be at the building pad sub-grade elevations as indicated in the bid package 

documents. 
 
2.2   Excavate shafts for caissons.  This contractor will include all temporary protection, barricades, temporary shaft 

protection (i.e. casings, if required), de-watering, concrete slurry mix, etc. as necessary to install the caissons 
for this project.  Note that all caissons with a cut-off elevation less than the building subgrade elevation shall be 
backfilled with #57 stone. 

 
2.3 Furnish and install all caisson concrete and reinforcing, including cages, spacers, and dowels as shown and 

noted on the design drawings and specifications.  Included as part of this work are the cast-in-place column 
dowels and protection of same until such time as the CIP concrete contractor places columns. Any temporary 
supports required to properly place reinforcing cages or dowels are the responsibility of this contractor. 

 
2.4 Legally remove and dispose off site all spoils resulting from caisson excavations.  The caisson contractor shall 

attempt to capture the 10-12’ of 304 stone sub-base at the top of each caisson separately from the remaining 
caisson spoils. 
 

2.5     All winter conditions (i.e. cold weather concrete, blankets, etc.) are the responsibility of the caisson contractor. 
 

2.6 The actual caisson length may vary to coincide with the elevation where satisfactory bearing is encountered as 
determined by the construction testing agency.  Contract adjustment will be made on the net variation of total 
quantities based on the design dimensions shown on the drawings. Deleted: 0
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2.7 Include in the base bid an allowance of $20,000 for adjustment in bearing elevation and obstructions to be 

directed by the Construction Manager on a time and material basis. 
 
2.8. In addition to the above allowance the caisson contractor shall include a bid package allowance of $30,000 to 

be used as directed and approved by the Construction Manager. 
 
2.9 There will be no additional compensation for excavation, concrete fill, reinforcing, casings, or other cost due to 

over-excavation of shafts in any dimension not authorized by The Lathrop Company. 
 
2.10 The caisson contractor will be responsible for the first 15 minutes in trying to remove an obstruction, if the 

obstruction can be removed then there is no additional costs.  If the obstruction cannot be removed then the 
Construction Manager shall be notified and all additional time shall be verified by the Construction Manager 
and Testing Agency.  Note, obstructions that can be removed with a minimum machine capacity of 150,000 
ft/lbs. of torque shall not be considered additional work unless as indicated above. 

 
2.11 It shall be anticipated that the caisson contractor will drilling through a minimum of 5 feet of ODOT 304 stone 

and may encounter up to an average of 12 feet, with the bottom 18 inches possibly being ODOT 1’s and 2’s, as 
indicated within the Bowser Morner Geotechnical report included within this bid package.  This will vary 
across the site based on the existing soil conditions encountered during excavation. 

 
 
3. SCOPE OF WORK - EXCLUSIONS: 
 
 3.1 Previously awarded Bid Package’s No. 1 & 2 Scopes of Work dated June 6, 2007 and August 28, 2007 

respectively, attached for reference. 
 
4. ALTERNATE INSTRUCTIONS: 

 
 4.1 Bidders shall submit Alternates with the Bid Proposal stating the difference in price from the Lump Sum "Base 

Bid" for adding, substituting, omitting or changing the following materials, construction or conditions of the 
Contract from that shown on the Drawings and/or specified in the General Documents. 

 
 4.2 The difference in price shall include all omissions and adjustments as may be necessary, because of each change, 

substitution or omission. 
 
 4.3 Price for alternates shall be submitted on Form of Proposal, Section 00400. 
 
 4.4 Voluntary Alternates are NOT PERMITTED. 

 
5. ALTERNATE DESCRIPTIONS: 
 
  None Required at this Time. 
 

6. HOURS OF WORK: 
 
 6.1 Starting times shall be based on local time in effect. 
 
 6.2 The terms of any collective bargaining agreement to the contrary notwithstanding, all trades shall observe the 

starting times established by the Contractor. 
 
   a. The Contractor reserves the right to advance or delay scheduled changes in starting time to respond to 

changes in the effective date of Daylight Saving Time and Standard Time. 
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 6.3 Work will be based on a straight time forty (40) hour week with the exception of when premium time is 

necessary to complete certain items of work. 
 
 6.4 If the Contractor is directed by the Construction Manager to perform certain portions of other items of work on a 

premium time basis, the Contractor's charges for such work shall be based on the actual premium wages paid for 
such overtime, over and above cost of straight time wages, plus payroll charges applicable thereto, plus the cost 
of direct additional expenses relating to the overtime work.  No allowance shall be added for Contractor profit 
and overhead. 

 
 6.5 It is further understood and agreed, however, that overtime work made necessary by Contractor's failure to meet 

or anticipate dates previously agreed upon in the Contract or Construction Schedules, shall be at the sole cost 
and expense of the Contractor. 

 
 

  ** PLEASE NOTE THAT THE MANDATORY PRE-BID CONFERENCE WILL BEGIN AT 9:00 
AM ON OCTOBER 31, 2007 AT SEAGATE CONVENTION CENTRE, LOCATION OF THE  ROOM 
WILL BE POSTED INSIDE THE SEAGATE CENTRE THE DAY OF THE MEETING.** 
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JOB NAME: LUCAS COUNTY  
MULTI-PURPOSE ARENA 

JOB LOCATION: TOLEDO, OHIO 
LATHROP JOB NO.: 1382200 

DATE: JANUARY 8, 2008 
ADDENDUM NO. 2: January 31, 2008 

SCOPE OF WORK/MANDATORY ALTERNATES 00220 
 

BID PACKAGE NO. 4   
CAST-IN PLACE CONCRETE, PRECAST, STRUCTURAL STEEL 

 
BID DUE DATE: FEBRUARY 7, 2008 @ 3:00 PM LOCAL TIME 

MANDATORY PRE-BID CONFERENCE DATE: JANUARY 17, 2008 @ 9:00 AM LOCAL TIME   

 
1. GENERAL: 

 
 This Contractor shall provide all supervision, labor, material, accessories, equipment, tools, scaffolding, taxes, labor 

burdens, overhead, profit, fringe benefits, insurance, etc. necessary to complete all work associated with the Lucas 
County Multi-Purpose Arena Bid Package #4 – Cast-In-Place Concrete, Precast, Structural Steel. 

 
1.1 Trade permits and or licenses required to perform this type of work at this location, complete with inspections 

and associated fees.   
 
1.2 Construction materials testing shall be provided and paid for by others. 
 
1.3 Building permit shall be provided and paid for by the Owner. 
 
1.4 Compliance with requirements of all applicable Federal, State and Local codes, ordinances and agencies, 

including Owner’s, and Construction Manager's program and guidelines. 
 
1.5 Hardhats and safety glasses must be worn at all times by all personnel while on the construction site.  Delivery 

drivers shall also be required to have on the required PPE prior to entering the site.  All employees shall be 
required to wear highly visible/reflective vest while working onsite.   

 
1.6 The Construction Manager will minimally require the following safety items prior to commencement of work 

on-site. 
 
   a. All work shall be completed in complete conformance with all applicable OSHA, and all other 

governmental and municipalities standards. 
 
   b. The Construction Manager must be provided with the name of your on-site responsible safety person.  

Provide verification of training (minimum required OSHA 30 hour). 
 
   c. Hazardous communications program/MSDS submitted to the Construction Manager prior to 

commencement of work. 
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   d. Written company SITE specific safety program must be submitted to the Construction Manager prior to 
starting work on site.  This Contractor will be required to comply with all applicable Project specific safety 
standards as attached within the Lucas County Multi-Purpose Arena Bid Package. 

    
   e. Job Hazard Analysis (JHA) must be provided to the Construction Manager prior to commencement of each 

task this contractor is required to perform to accomplish this scope of work.  Daily Job Safety Analysis 
(JSA) must be performed prior to start of each new shift and provided to the Construction Manager. 

 
   f. Safety tool box talks shall be conducted and turned in weekly. 
 
   g. All cranes and operators must have appropriate certifications, inspections, etc. as required. 
 
   h. Fall protection as required to provide conformance with project wide six (6) foot fall protection 

requirements. 
  
   i. Documentation of all training required by OSHA shall be available at all times for verification by the 

Construction Manager.  
 
 1.7 Shop drawings, product data samples, and all other required submittals as per the project specifications are 

required. 
 

1.8 Compliance with requirements of governing codes, ordinances and agencies is a project requirement. 
 
1.9 All personnel shall attend an approximately 30-minute orientation before beginning work on site at which time 

they will be required to present a valid drug free card from a third party program administrator. 
 
1.10 Notification of public agencies as required for testing and inspections. 
 
1.11 The cost of materials incorporated in the construction is exempt from State of Ohio sales tax. 
 
1.12 Compliance with the CMa-CIP requirements as stipulated within the General Conditions of the Contract for 

Construction. 
 
1.13 The importance of a site visit during the bid is emphasized in order to become familiar with the existing 

conditions and their affect on the performance of the work of this contract.  No allowances shall be made for any 
conditions which could have been determined by a site visit. 

 
  Site visits are to be scheduled with the Construction Manager’s Project Superintendent: 
 
  Joe Zunk – Project Superintendent 
  Office Phone: 419-321-5028 

 Mobile/Cell phone: 419-467-4157 
 
1.14 Coordinate new work with existing utilities and the work of other trades in the area of construction. 
 
1.15 Engineering, layout and control work as required to complete the respective work items.  The Construction 

Manager prior to the work of this contract will establish benchmarks and control lines.   
 

Cast-In-Place (CIP) Concrete Contractor will be provided an as-built drawing indicating the location and 
elevation of each caisson, as well as the location/orientation of the reinforcing steel/dowel cages for the CIP 
columns and a survey of the building pad.  It shall be the responsibility of the CIP contractor to verify the 
information provided and any discrepancies shall be noted in writing to the Construction Manager in a timely 
manner to not affect the CIP contractor’s schedule. 
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1.16 This Contractor shall make the necessary provisions (e.g., tire scrub, stone mat, sweeping (wet vacuum), etc.) to 
control dirt/debris/mud from leaving the project area via truck tires onto all site access ways. This Contractor 
shall provide all labor, material and on-site equipment to perform daily (or as necessary) street cleaning of all 
streets on or adjacent to the site.  The above must include street sweeps, water spray trucks, flagmen, etc., to 
maintain a safe and clean operation at all times.  If adjacent streets become dirty by other non-construction 
traffic due to “tracking” of debris related to your operations, it is this Contractor’s responsibility to maintain and 
clean roadway to level acceptable to the Construction Manager and the Owner. 

 
1.17 The Contractor shall be responsible for and repair and make good, at its own expense, all damage to streets, 

sidewalks (not scheduled to be removed as part of this project), utility lines, adjoining premises or any other 
public or private property, by whomsoever owned and wherever located, resulting from or in connection with the 
performance of the Work. 

 
1.18 Street Obstructions:  All streets, sidewalks, alleys or passageways outside of the site fence are to be kept clear 

and open to vehicular traffic and pedestrians at all times.  When it is necessary to restrict traffic or close a street 
or portion of a street or sidewalk due to construction activities, this Contractor shall: 

 
  a. Notify the Construction Manager of such requirements one (1) week in advance. 
  b. Notify the appropriate authorities including the City of Toledo Department of Transportation and 

the Police Department and comply with their requirements for street obstructions. 
  c. Provide barricades, signage and flagmen as necessary, to redirect traffic and pedestrians. 
  d. Perform off-hours work if required to meet the requirements of the City/Authority Having 

Jurisdiction and/or the Construction Manager. 
 
1.19 Portable toilet facilities shall be provided and paid for by the Owner. 
 
1.20 Any access to work areas for individual contractors beyond the access roads as defined shall be the 

responsibility of the individual contractors. 
 
1.21 A material/personal hoist will not be provided for the project.  All hoisting shall be provided by the Contractor 

requiring same. 
 

1.21 Temporary power will be available while this contractor is onsite.  Each individual contractor is responsible for 
the cost of hook up.  Trailers shall not be permitted to have electric heat. 

 
1.22 Because the site is so limited in the availability of field offices, storage and lay-down, contractors may be 

permitted one 8’x 30’ trailer on site in areas and at times as directed by the Construction Manager. 
 
1.23 Parking is not available on-site, and is the responsibility of each contractor and their employees to locate 

parking, include the cost of same in quotation. 
 
1.24 Extra caution is to be taken when working next to the Huntington Bank parking lot and entryway.  This parking 

lot shall be maintained and kept open during business hours.  The construction fence must be maintained around 
this and all other areas at all times. 

 
1.25 Each Contractor shall include an allowance of $150/month for the duration of their contract for access to     

Turnertalk for submission of RFI’s, etc. 
 
** The apparent low bidder(s) shall be prepared to make a post bid presentation to the Construction Manager 

and other members of the Project Team.  The presentation should include key project staff (i.e. Project 
Manager, Project Superintendent) and shall discuss the bidder’s project approach, estimate, schedule, etc.  
Presentations are scheduled for the week of February 11, 2008  within the Construction Manager’s SeaGate 
Convention Centre office.  **  
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2. SCOPE OF WORK - INCLUSIONS: 
 

The Work is based upon SCOPE DOCUMENTS.  As scope documents, the drawings, details and specifications do 
not necessarily indicate nor describe all Work required for the full performance and completion of the requirements of 
the Contract Documents.  On the basis of the general scope indicated, the Contractor shall use all reasonable care to 
include those items necessary and/or implied, but not necessarily detailed, on the Lucas County Multi-Purpose Arena 
Contract Documents. 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 

1. Division 1 – General Requirements (All sections) 
2. 033001 – Cast-In-Place Concrete 
3. 034100 – Precast Structural Concrete 
4. 051200 – Structural Steel 
5. 051201 – High Roof Structural Steel 
6. 053100 – Steel Deck 
7. 053101 – High Roof Steel Deck 
8. 055000 – Metal Fabrications 
9. 055100 – Metal Stairs 

10.   072100 – Thermal Insulation 
11. 078446 - Fire-Resistive Joint Systems 
12. 079200 - Joint Sealants 
13. 079500 – Expansion Control 
14. 090000 – Finish Schedule 
15. 099100 – Painting 
16. 111300 - Loading Dock Equipment 
17. 311000 - Site Clearing 
18. 312000 - Earth Moving 
19. 312319 - Dewatering 
20. 313116 - Termite Control 
21. 315000 - Excavation Support and Protection 

 
 

 The following items are excerpted from the Contract Documents for emphasis and clarity; these items are not intended 
to limit the scope of work required by the Contractor; these items are as follows: 

 
2.1 CAST-IN-PLACE CONCRETE: 
 

 
2.1.1 Cast-In Place Concrete: Detail, fabricate, deliver, receive, unload, and place all cast-in-place  concrete 

including, but not limited to: 
a. Concrete grade beams.  
b. Concrete columns including installing embeds for structural steel and precast connections 

at concrete columns.  Structural steel embeds for steel connections will be furnished by the 
Structural Steel Contractor.  Steel embeds for precast connections will be furnished by the 
Precast Contractor. 

c. Concrete floor beams, concrete pan joists and pour strips.  
d. Concrete slabs on grade including granular fill and vapor barrier. 
e. Concrete structural slabs and concrete slabs on metal deck. 
f. Concrete pedestrian bridge support and slab on deck at Pedestrian Bridge to Port Lawrence 

Garage/Seagate Convention Centre.  Reference drawings S520 and S521. 
g. Concrete raker walls for the precast stadia seating. 
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h. Concrete walls including installing embeds for structural steel and precast connections in 
concrete walls.  Structural steel embeds for steel connections will be furnished by the 
Structural Steel Contractor.  Steel embeds for precast connections will be furnished by the 
Precast Contractor. 

i. Concrete ramps and concrete stairs. 
j. Concrete infill at steel stair pan tread and landings. 
k. Concrete stoops. 
l. Concrete pits, (i.e. elevator pits, escalator pits and sump pits including waterstop and 

waterproofing, etc. as shown and noted) 
m. Concrete Ice Melt Pit.  See details on S706. 
n. Furnish and install trench drains.  See typical details N10/S006, A4/A700,  E4/A700 and 

J4/A700 
o. Concrete retaining wall and foundation at loading dock.  See details A10 and J10/S710. 
p. Concrete foundation for mechanical screen wall equipment.  See detail M1/S713. 
q. Concrete foundation, foundation wall and planter wall at Marshalling high and low screen 

walls.  See details S713. 
r. Elevator pile cap.  See N1/S708.  
s. Perimeter toe boards. 
t. Thickened floor slabs. 
u. Reinforcing steel, threaded inserts and fiber mesh reinforcing. 
v. Loading dock equipment including furnish and install steel embedded angles for the dock 

leveler and sleeve inserts for dock railing.  See details J4 and J10 on drawing S710. 
w. Furnish and install stainless steel bent plat cast into Zamboni ice dump wall.  See detail 

A10/S712.  
x. Install miscellaneous steel items to be embedded in CIP concrete furnished by others.  

Embeds for Structural Steel framing connection shall be furnished by Structural Steel 
Contractor.  Embeds for Precast connections shall be furnished by the Precast Contractor.   

y. Formwork including shoring designed by licensed engineer in the State of Ohio. 
z. Concrete on metal deck infill at overbuilt between precast raker and CIP floor.  See details 

drawing S510.   Include sealant at joint between slab on deck and cast in place floor slab. 
aa. Dowel reinforcing bars as shown (i.e. concrete, masonry,  including required protection 

until construction has progressed through the area 
bb. Excavation and backfill for concrete work 
cc. Dewatering for all concrete work  
dd. Waterstops 
ee. Perimeter foundation insulation and insulation under slabs-on-grade 
ff. Concrete stoop at access to Club Level mechanical area  
gg. Construction joints and joint filler, as shown and/or required 
hh. Control joints and joint filler, as shown and/or required 
ii. Expansion joints and joint filler, as shown and/or required 
jj. Isolation joints, as shown and/or required 
kk. Pour strips as shown and noted 
ll. Curing compounds, sealers and hardeners as specified   
mm. Provide a certified anchor bolt placement drawing to the Construction Manager prior to 

steel erection. 
nn. Concrete infill risers at precast stadia seating including reinforcing, dowels and sleeves 

(furnish and install) for railing.  See details A5/S710,  D3/S715 and N5/S718.  See also 
G6/A418 and M11/A418 for section at Suite & G10/A418 for upper deck isle steps.  See 
structural details N5/S710 and L3/S715 for Club Level cast in place stairs. 

oo. Include Termite Control.  See Specification Section 313116 
pp. Furnish and install steel embed equipment support plate at concrete wall for escalator pit.  

See detail A13/ & E13 on drawing S705. 
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qq. Include concrete stairs and planter wall along column line E at Team Store plaza.  See 
details A1 & A4 on drawing S713. 

rr. Furnish and install pipe bollards at event floor truck entrance.  See detail N1/S005. 
 

2.1.2 The Cast-In Place Concrete contractor will sequence his work to conform to the Project Schedule and 
phasing plan.  Out of sequence work is to be anticipated as part of the Cast-In-Place Concrete scope of 
work.  Include coordination with other Trade Contractors who will be performing their work 
simultaneously.  This may require certain sections of the work be “Left Out” and/or “Opened Up” in 
order to allow other trade Contractors to access their respective work areas.  Therefore come back 
activities should be anticipated to accommodate this out of sequence work.  

 
2.1.3 It is intended for the construction sequencing to start at Column Line 4 progressing counter-clockwise 

for both the Concourse and Suite/Club Levels.  An opening between column lines 4 to 6 in Quadrant B 
shall be left open for the duration of the scope of work. Work to be left out shall include slab on grade, 
columns, structural slabs, etc.  The schedule for this work to be completed is at the completion of the 
high roof trusses.  Please reference the Project Schedule for dates.   

 
2.1.4 The Cast-In-Place Concrete Contractor will leave out the section of slab on grade and concrete stem 

wall between column lines 24-22.   Include come back to infill concrete slab on grade and stem wall as 
directed by the Construction Manager.  Please reference the Project Schedule for dates.   

 
2.1.5 Include box out area of slab on grade for precast column placement on A and  B lines for future 

installation.  Include come back to infill concrete slab on grade after precast column is set. 
 

2.1.6 The Cast-In-Place Concrete Contractor is responsible for all excavation, forming, reinforcing, dowels, 
threaded inserts, concrete, stripping, backfill and final grading required for the Cast-In-Place Concrete 
work.   

 
2.1.7 Caisson dowels shown on structural drawings have been included in the BP#3 Caisson Contractors 

scope of work.  See drawings S-800, S-801 and S-802 for dowel schedules and details.  The Cast-In-
Place Concrete contractor shall include dowel reinforcing for grade beams and columns including 
splicing onto the caisson dowels and extending the reinforcing into the grade beams and columns. 

 
2.1.8 Include excavation and backfill required for the Cast-In-Place Concrete scope of work.  Include 

shoring, bracing and dewatering of all excavation required to perform the work and protect existing 
structures, underground piping, conduit and utilities.    

 
2.1.9 The BP#2 Excavation Contractor excavated to plan subgrade elevation +/- one tenth (.10) of a foot.  

Acceptance of all sub-grades +/- one tenth (.10) of a foot on average is assumed by the Cast-In-Place 
Concrete Contractor unless the Construction Manager is given written notification to the contrary prior 
to the commencement of work in these areas. 

 
2.1.10 Receive, unload and set all miscellaneous steel embeds, anchor bolts, sleeves, leveling plates, bearing 

plates, frames, etc. for structural steel.  Include embedded steel bearing plate and connection plates for 
precast seating, reference details on Sheets S310, S716, S718 and S870.  Grout as required.  Steel 
embeds will be provided as follows: 

a. The Structural Steel Contractor shall furnish steel embeds required to be in cast in structural 
concrete for structural steel connections.  

b. The Precast Concrete Contractor shall furnish steel embeds required to be cast in structural 
concrete for precast concrete connections.  The Precast Concrete Contractor shall furnish and 
install all steel embeds required to be cast in precast as shown. 

c. The Cast In Place Contractor shall furnish all other steel embeds required to be cast in 
structural concrete as shown. 
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2.1.11 Furnish and install trench drains cast into concrete slab at Zamboni ice dump.  See section A10/S712. 

Coordinate installation and piping connection of with Underground Mechanical Contractor.   Trench 
drain to be Jay R. Smith Enviro-Flo Series 9931.  Pre-sloped sections with 4” outlet and GHD 
slotted galvanized steel grate. 

 
2.1.12 Include setting of MEP sleeves (provided by others) and block outs within the Cast-In-Place Concrete 

work.  See typical detail A10 and E10 on drawing S005 for sleeve details at grade beams.   
 

For bidding purposes include sleeves in grade beams (detail E10/S005) for the following pipe sizes:    
a.   4” – 2 each 
b.   6” – 2 each 
c.   8” – 2 each 
d. 10” – 2 each 
e. 12” – 2 each 

For bidding purposes include sleeves under grade beams (detail A10/S005) for the following pipe 
sizes: 

a.   6” – 2 each  
b.   8” – 2 each 
c. 12” – 1 each 
 

Coordinate sleeve size and final location with Mechanical Contractor. 
 

2.1.13 Provide protection of all reinforcing, dowels, anchor bolts, embeds including maintaining this 
protection during the Cast-In-Place Concrete work. 

 
2.1.14 Verify existing grade beam condition at pedestrian bridge foundation at existing column line E1 and 

E2 prior to new grade beam installation.  Confirm dowel placement with Structural Engineer.  See 
detail E13/S706.   

 
2.1.15 Include field welding of reinforcing bars attached to vertical leg of screed plate. See details A4 and 

A10 on drawing S720. 
 

2.1.16 Include haul off and disposal off site of excavated spoils associated to the Cast-In-Place Concrete 
work. 

 
2.1.17 The Cast-In-Place Concrete contractor shall include the cost for providing, erecting and dismantling of 

three (3) temporary stair towers.  The temporary stair tower is to have an access landing at each floor 
level including the roof where applicable.  Include foundation and anchoring of stair towers.  The stair 
tower and landings must meet OSHA Safety Standards.  The design and support calculations are the 
responsibility of the Cast-in-Place Concrete Contractor.  Submit design and engineered calculations 
for review by the structural engineer.    
 
Include a systems scaffold type internal access way temporary stair consisting of the approximate 
dimensions : 
 Frame size: 8’ X 14’ 
 Tread size: 36” 
 Landings: 3’ X 8’ 
 
Each stair tower will be in use for a period of 12 months.   The approximate installation date and 
location is as noted below.  See logistics plan for further clarification of location. 
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1. May 1, 2008 - One stair tower located on the exterior of the building at column line 1/D 
from the ground to the low roof level. 

2. June 1, 2008 - One stair tower located on the exterior of the building at column line 23/D 
from the ground to the low roof level. 

3. August 1, 2008 - One stair tower located on the exterior of the building at column line 
9/D from the ground to the club level. 

 
2.1.18 Include all necessary dewatering of Cast-In-Place Concrete work while on site and as future 

construction progresses through the area.    
 
2.1.19 The Cast-In-Place Concrete Contractor is to cooperate fully in the casting of cylinders and the testing 

required for concrete placement.  Include casual labor for taking of concrete samples.  The testing and 
inspection service is by others. 

 
2.1.20 The Cast-In-Place Concrete Contractor shall include installing concrete strength sensors furnished by 

Owner’s testing agency.   Delete paragraph 2.1.20 in its entirety. 
 

2.1.21 Do not wash out concrete trucks or concrete pumps on streets or on site.  Wash out area for concrete 
trucks and concrete pumps will be as directed by the Construction Manager.  Include periodic removal 
and clean up of this wash out area as directed by the Construction Manager.  Include final cleanup and 
removal of the wash out area at the completion of this contract. 

 
2.1.22 Include perimeter toe boards at perimeter edge of all elevated slabs and all interior floor openings, 

shafts, stairs etc.  This includes perimeter steel appendages at which time the slabs on metal deck are 
poured and the screed angle can no longer be used as a toe board. 

 
2.1.23 Include the furnishing, installation, maintenance, removal, and disposal of wood railing protection to 

meet OHSA requirements at the perimeter of all work, including but not limited to the following: 
 

a. On Event Level – perimeter protection at column line A along stem wall at bottom of precast 
stadia. 

 
b. On Concourse Level – perimeter protection at column line C along top of precast stadia, 

between column lines B & C, from 4 line to 12 line along bottom of precast stadia and at 
column line D along exterior perimeter. 

 
c. On Club Level – perimeter protection at column line C along top of precast stadia, between 

column lines B & C along bottom of precast stadia and at column line D along exterior 
perimeter. 

 
d. At Overbuild Areas on Concourse Level and Club Level - Include removing, relocating and 

reinstalling perimeter railing protection to extend perimeter protection to the overbuilt areas 
as the floor slabs in these areas are placed.  

 
e. At all interior deck/floor openings, pits, etc. on all levels.   

 
Perimeter cable protection outside of column line D shall be provided and installed by the Structural 
Steel Contractor. 
 
See marked up drawings A102 and A103 issued in Addendum No. 1 for clarification of temporary 
railing locations and Contractor responsibility.   Note: Marked up drawings A102 and A103 have 
been printed in color for further clarification and issued in Addendum No. 2. 
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2.1.24 Furnish and install reinforcing dowels for masonry walls as shown and noted in the drawings and 

specifications.  Include thickened slab at masonry walls.  See typical thickened floor slab detail 
J13/S005 and typical slab plan sheet note 4 on S101A. 

 
2.1.25 Include foundation waterproofing/damproofing and perimeter foundation insulation.  
 
2.1.26 The Cast-In-Place Concrete contractor shall carefully examine the contract documents to determine if 

any shoring of the structure is required.  Include shoring, bracing and support of the structure as 
required. 

 
2.1.27 Furnish and install the loading dock equipment and all required embeds items.  Controllers shall be 

stored in a safe location and turned over to the Electrical Contractor at which time they are onsite and 
ready for installation. 

 
2.1.28 Include excavation to subgrade for the truck dock loading area located outside the building line 

between 3.1 line and the loading dock retaining wall, back to G line. 
 

2.1.29 The Cast-In-Place contractor shall coordinate the final concrete elevations with the Precast Contractor 
where the precast seating rakers/risers tie into the CIP structure. 

 
2.1.30 The Cast-In-Place Concrete Contractor shall be responsible for winter protection of the Cast-In-Place 

Concrete Work. 
 

2.1.31 Include masonry block supporting ramp slab at detail A1/S712. 
 

2.1.32 All required sealants, sealers, hardeners, bearing, and expansion materials. 
 

2.1.33 Furnish and install trench drains cast into concrete slab between column lines 5 & 6 at column line A 
shown on drawing S101A.02, plan note 13.  Coordinate installation and piping connection of with 
Underground Mechanical Contractor.  Trench drain to be Jay R. Smith Enviro-Flo Series 9931.  Pre-
sloped sections with 4” outlet and GHD slotted galvanized steel grate. 

 
2.1.34 Furnish and install trench drains cast into concrete slab at toilet rooms and shower rooms 10108, 

12908, 12602 and 12702.   See plan note 13.  Coordinate installation and piping connection of with 
Underground Mechanical Contractor.  Trench drain to be Jay R. Smith Enviro-Flo Series 9930.  Pre-
sloped sections with 4” outlet and SSPA perforated stainless steel grate. 

 
2.1.35 Include recessed floor slab for shower floor at toilet rooms and shower rooms 10802, 10906, 10705, 

10108, 12904, 12908, 12702 and 12602.   See plan note 12.   Coordinate installation and piping 
connection of with Underground Mechanical Contractor. 

 
2.1.36 In addition to the embeds shown, include installation of steel embed in all cast-in-place raker beams 

at Club Level for precast stadia.  For bidding purposes include installing 12”x12”x3/4” steel embed 
with four (4) welded studs in each cast-in-place raker beam at the Club Level. The embeds will be 
located at the lower end of the raker beam placed in the vertical front face.  Final embeds will be 
designed and furnished by the Precast Contractor. 

 
2.1.37 With reference to cast in place concrete infill stairs at precast stadia, see building sections on 

drawings A410, A411, A412 and A413 for typical tread and riser dimensions. 
 

2.1.38 Furnish and install embeds for railing attachment.  See embed railing matrix dated 1-22-08 
(previously issued with Addendum No. 1) for Contractor’s responsibility of railing embeds.  
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2.1.39 Furnish and install Laundry trench drain in Room 12501.  See detail J4/A700. 

 
2.1.40 Include box outs in floor slabs at each floor drain shown on the Concourse and Club Levels.  Use 

typical floor sleeve detail J4/S005at these locations. 
 

 
 
 
2.2  SCOPE OF WORK – EXCLUSIONS CAST-IN-PLACE CONCRETE: 

 
2.2.1 Previously awarded Bid Package’s No. 1, 2 and 3 Scopes of Work dated June 6, 2007, August 28, 

2007 and November 2, 2007 respectively, are attached for reference. 
 

2.2.3 Event floor Ice Slab inboard of column line A.  Referenced as Refrigerated Concrete Slab on sheets 
S101A.01 – S101A.04 

 
2.2.4 Concrete housekeeping pads. 

 
2.3 SCOPE OF WORK –CAST-IN-PLACE CONCRETE ALLOWANCES: 

 
2.3.1 The Cast-In-Place contractor shall include a bid package allowance of $60,000 to be used at the sole 

discretion and approval of the Construction Manager. 
 
2.3.2 The Cast-In-Place contractor shall include a bid package allowance of $40,000 for winter weather 

protection at the opening between column lines 4-6 in Quadrant B to be used at the sole discretion and 
approval of the Construction Manager.   
(Note: This allowance is in addition to the winter weather protection included by the Cast-In-Place 
Concrete Contractor in the base bid for winter protection of the Cast-In-Place Concrete Work as noted 
in item 2.1.30 above and is not be used for the Contractor’s winter weather protection.) 
 
 

 
3.1 PRECAST: 
 

3.1.1 It is intended that the design/detailing, fabrication, and erection shall be sequenced that the precast will 
start at Column Line 4 progressing counter-clockwise; this is the same sequence that the Cast-In-Place 
Concrete will be following.  However, the section of precast between column lines 24-22 (i.e. Section 
6) shall remain open until the high roof trusses have been set, detailed, decked, and the Structural Steel 
erector has completed all overhead work in this area.  Please reference the Project Schedule for dates.   

  
3.1.2 It is intended that an opening between column lines 4 to 6 in Quadrant B shall be left open for the 

duration of the precast scope of work for such items as delivery/erection.  The schedule for this 
opening/work to be closed/completed by the Cast-In-Place contractor is on or about November 17, 
2008. 

 
 
3.1.3 Precast Concrete: Design/Detail, fabricate, deliver, receive, unload, and erect all precast concrete 

including, but not limited to: 
 

3.1.3.1 Precast stadia seating and risers, vomitory walls, stair and step units, rakers, columns, 
slabs, and any other floors or walls as shown and noted on the contract drawings and specifications. 

 
Deleted: 1

PREVIO
USLY

 A
W

ARDED S
OW



   
Project No. 1382200  Page 11 of 15 
Bid Package No. 4, Revision No. 2 Scope of Work/Alternates 
Lucas County Multi-Purpose Arena  Section 00220 
 

3.1.4 Provide the following information for precast with bid: Shop drawing delivery date, Material delivery 
date, Start date of erection, Phasing of erection, and Completion date of precast erection. 

 
3.1.5 Provide shop drawings, for approval, prior to fabrication of precast as specified.  Design calculations 

prepared and sealed by a Registered Engineer in the State of Ohio, for precast members. 
 
3.1.6 Precast Contractor shall provide temporary dunnage, shoring and/or supports required for the storage, 

movement, and erection of their work.  On site storage is limited an on-time delivery method must be 
used for this work. 

 
3.1.7 The Precast Concrete Contractor shall furnish and install all steel embeds required to be cast in precast 

as shown.  Furnish and install all miscellaneous steel, for headers, block outs, etc. located within the 
precast system.  Precast Contractor shall include all concrete embed plates, clip angles, inserts, 
threaded rods, shim plates, bearing pads, etc. required for the attachment of all the precast concrete 
units.     

 
3.1.8 The Precast Concrete Contractor shall furnish to the Cast-In Place Concrete Contractor all steel 

embeds required to be cast into structural concrete for precast concrete connections.  The Precast 
Contractor shall provide detailed placement drawings to the Cast-In-Place Contractor for their use in 
setting of embeds to be cast into the Cast-In-Place Concrete structure for precast support. 

 
3.1.9 Include all necessary repairs of chips, spalls, touch up painting and misfits in accordance with the 

specifications. 
 
3.1.10 Provide all grouting, caulking, fire caulking/stopping, of keyways, joints, lifting holes, etc. as shown 

and noted on the contract drawings and specifications.  Also, include pointing and/or sealants for 
precast to precast and precast to other materials/joints.  

 
3.1.11 All required, sealers, hardeners, bearing, and expansion materials as shown and noted within the 

drawings and specifications. 
 
3.1.12 Coordinate size and location of all anchors and miscellaneous metals for sleeves and handrails with the 

appropriate trade contractor.  Any anchors or sleeves in precast need to be engineered into the precast 
system prior to installation. 

 
3.1.13 Coordinate and provide openings for all items to be located within the precast. 
 
3.1.14 Provide all clean up as required by the performance of this bid category.  Clean up to be performed 

daily with refuse placed in dumpsters provided by the Owner.  No large cut off concrete is to be placed 
in dumpsters. 

 
3.1.15 Provide and maintain work reference points and layout from controls established by others. 
 
3.1.16 Coordinate delivery of all materials.  Schedule all deliveries at least 48 hours in advance with 

Construction Manager to assure adequate lay-down and storage areas are available.  On site storage is 
limited an on-time delivery method must be used for this work. 

 
3.1.17 Furnish and install steel weldments, angles and expansion anchors including grouting at precast 

columns per detail A4/S800. 
 

3.1.18 Furnish and install embeds for railing attachments.  See embed railing matrix dated 1-22-08 
(previously issued with Addendum No. 1) for Contractor’ responsibility of railing embeds.  
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 3.2  SCOPE OF WORK – EXCLUSIONS PRECAST: 
 

3.2.1 Previously awarded Bid Package’s No. 1, 2 and 3 Scopes of Work dated June 6, 2007, August 28, 
2007 and November 2, 2007 respectively, are attached for reference. 

 
 
 
 

3.3 SCOPE OF WORK –PRECAST ALLOWANCES: 
 

3.3.1 The Precast contractor shall include a bid package allowance of $32,000 to be used at the sole 
discretion and approval of the Construction Manager. 

 
 
4.1 STRUCTURAL STEEL: 
 

4.1.1 Sequence of Low Roof/Perimeter Steel (Structural Steel Outside of Column Line C) and High Roof 
Trusses/Catwalks/Rigging Steel: 

 
 It is intended that the detailing, fabrication, and erection shall be sequenced that the Low 

Roof/Perimeter Structural Steel will start at Column Line 4 progressing counter-clockwise; this is the 
same sequence that the Cast-In-Place Concrete will be following.  However, the High Roof 
Trusses/Catwalks/Rigging Steel shall be detailed, fabricated, and erected from West to East. 

 
 An opening between column lines 4 to 6 in Quadrant B shall be left open for the duration of the 

structural steel scope of work for such items as delivery/erection of the high roof trusses, catwalks, and 
rigging steel.  The schedule for this opening/work to be closed/completed by the Cast-In-Place 
contractor is on or about November 17, 2008. 

 
 High Roof Trusses are to be assembled and verified onsite at a location north of the Arena and west of 

the previously existing Superior Street and transported into the Arena for erection.  It is assumed that 
the trusses will be sectioned in halves; however, ultimate constructability and safely transporting into 
the Arena is the responsibility of the Structural Steel Contractor and their Erector.  Reference the 
attached site logistics plan for further clarifications.   

 
4.1.2 Detail, fabricate, deliver, receive, unload, and erect all structural steel framing, metal deck, including 

but not limited to: columns, channels, trusses, sway frames, angles, plates, beams, bridging, catwalks, 
catwalk railings, rigging steel, stairs S1, S2, S3 & S4 including railings, edge angles, shear studs, 
bolts, nuts, shims, etc. as required for a complete installation of structural steel work for this bid item 
as shown and noted within the contract drawings and specifications. 

 
4.1.3 The Structural Steel contractor shall be completely responsible for any necessary shoring/bracing of 

the high roof trusses and/or structural steel during erection.  This shall include, but not limited to, all 
design, fabrication, erection, foundations, etc. for a completely engineered temporary shoring/bracing 
system. 

 
4.1.4 The Structural Steel Contractor shall furnish to the Cast-In-Place Concrete Contractor all steel embeds 

required to be in cast into structural concrete for structural steel connections. 
  
4.1.5 Furnish and deliver for installation: bearing plates for structural steel members connecting into the 

Cast-In-Place structure, anchor bolts, leveling plates, etc as shown and noted on the drawings and 
specifications. 
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4.1.6 Provide the following dates/information for structural steel with bid: Shop drawing delivery date 

(phased), Shop Drawings Issued for Fabrication, Start of Fabrication, Complete Fabrication, 1st 
delivery date, Start date of erection, Phasing of erection, and Completion date of steel erection. 

 
Sample Shop Drawing/Fabrication Schedule: 

  
4.1.7 Provide shop drawings, for approval, prior to fabrication of structural steel as required by the 

specifications. 
 
4.1.8 In addition to the temporary fall protection system utilized during erection operations, include as work 

of this Bid Package the fall protection (i.e. barricades) railing system located at all areas six (6) feet or 
higher for the duration of construction.  The system shall be placed/located along the perimeter of all 
elevated floor/roof decks, stairwells, elevator shafts, escalator openings, floor holes and at all floor 
openings at the Concourse Level, Club/Suite Level and the Roof Level.   

 
Refer to the Safety Program contained in the Policy and Procedures Manual for system requirements 
and provide a complete system in accordance with OSHA requirements.  Fall protection (barricade) 
railing system shall be constructed with steel angle supports and steel cables, wood systems shall not 
be permitted.  Include as part of the cost the removal of the system and repair of the perimeters edges 
of the floor/roof decks.   
 
Note the system shall remain in place for the duration of construction and be removed selectively to 
accommodate future contractors work therefore the system shall be capable of being removed and 
reinstalled in small sections. 

 
4.1.9 All stairwells, elevator shafts, escalator openings, floor holes and or floor openings six (6) feet of 

higher shall be protected by a guardrail and/or handrail system. 
 
4.1.10 A certified anchor bolt placement drawing will be provided to the steel contractor before steel erection 

begins. 
 
4.1.11 Coordinate delivery of all materials.  Schedule all deliveries at least 48 hours in advance with 

Construction Manager to assure adequate lay-down and storage areas are available. 
 
4.1.12 Provide all clean up as required by the performance of this bid category.  Clean up to be performed 

daily with refuse placed in dumpsters provided by the Owner. 
 
4.1.13 This contractor shall, after erection, clean all steel of clay, mud, or other foreign materials, and touch-

up all structural steel leaving in suitable condition as required by the specifications. 
 
4.1.14  Provide and maintain work reference points and layout from controls established by others. 

 
4.1.15  Furnish and install all steel deck closures at all penetrations; closures shall be installed to provide a 

seal from concrete. 
 
4.1.16  Furnish and install all materials (i.e. metal deck, shear studs, angle, etc., excluding metal studs, for the 

Overbuilt Framing Details as shown on Sheet S510.  Reference Sheets S102.01-S102.04, S103.01-
S103.04 for plan locations throughout. 

Sequence: Submit Shop 
Drawings 

Shop Drawings Issued for 
Fabrication: 

Start of Fabrication: Complete Fabrication: Delivery: 
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4.1.17 This contractor shall include two additional mobilizations for the erection of the Low Roof and 

Perimeter Structural Steel and appendages to be directed by the Construction Manager. 
 
4.1.18 Furnish and install stairs S1, S2, S3 and S4 complete including wall rails, handrails, guard rails and 

prefabricated metal mesh infill panels. Note: Permanent railings will be installed by the Structural 
Steel Contractor, not by a future bid package as stated in specification section 055100 paragraph 
1.3.B.2. 

 
4.1.19 The Structural Steel Contractor shall provided and install perimeter cable protection outside of 

column line D on all levels including intermediate levels.  See marked up drawings A102 and A103 
for temporary railing locations and Contractor responsibility issued in Addendum No.1.  Note: 
Marked up drawings A102 and A103 have been printed in color for further clarification and issued 
in Addendum No. 2. 

 
4.1.20 Furnish and install embeds for railing attachment.  See embed railing matrix dated 1-22-08 

(previously issued with Addendum No. 1 )for Contractor’s  responsibility of railing embeds.  
 
 4.2 SCOPE OF WORK – EXCLUSIONS STRUCTURAL STEEL: 
 

4.2.1 Previously awarded Bid Package’s No. 1, 2 and 3 Scopes of Work dated June 6, 2007, August 28, 
2007 and November 2, 2007 respectively, are attached for reference. 

 
4.2.2 Perimeter Fall Protection/Barricades located around the column line C & D to be installed by the Cast-

In-Place Concrete contractor, please refer to Cast-In-Place scope of work indicated above. 
 

4.3 SCOPE OF WORK – STRUCTURAL STEEL ALLOWANCES: 
 

4.3.1 The Structural Steel contractor shall include a bid package allowance of $50,000 for the roof trellis 
framing at the southwest corner shown in details on drawing S720 to be used at the sole discretion and 
approval of the Construction Manager. 

 
4.3.2 The Structural Steel contractor shall include a bid package allowance of $65,000 to be used at the sole 

discretion and approval of the Construction Manager. 
 

5. ALTERNATE INSTRUCTIONS: 
 

 5.1 Bidders shall submit Alternates with the Bid Proposal stating the difference in price from the Lump Sum "Base 
Bid" for adding, substituting, omitting or changing the following materials, construction or conditions of the 
Contract from that shown on the Drawings and/or specified in the General Documents. 

 
 5.2 The difference in price shall include all omissions and adjustments as may be necessary, because of each change, 

substitution or omission. 
 
 5.3 Price for alternates shall be submitted on Form of Proposal, Section 00400. 
 
 5.4 Voluntary Alternates are NOT PERMITTED. 

 
6. ALTERNATE DESCRIPTIONS: 
 

6.1 Cast In Place Concrete – Provide an alternate price to delete vertical dowels ONLY extending up from floor slab 
into interior masonry walls throughout the event level. 
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6.2 Mechanical Screen Wall:  

 
6.2.1 Cast-In-Place Concrete – Provide an alternate price to delete concrete columns type C1 at Club Level 

only, 42” above Club Level, along D line at columns 5, 6, 6.4, 7, 8, 9, 9.5, 10 and 11.  
 
6.2.2 Structural Steel - Provide an alternate price to delete mechanical louver steel framing and supports at 

Club Level along D line from column line 4 to column line12.  See typical louver support details on 
S880. 

 
6.3 Aluminum Platform System: 
 

6.3.1 Cast-In-Place Concrete – Provide an alternate price to delete overbuilt concrete slab on metal deck at 
overbuilt areas on the Concourse Level near column line C between column line 3-4, 6-7, 9-10, 12-13, 
18-19, 22-24 and 27-28 where aluminum platform systems are indicated on the Architectural drawings 
A102.01 – A102.04. 

 
6.3.2 Structural Steel – Provide an alternate price to delete metal deck at overbuilt areas on the Concourse 

Level near column line C between column line 3-4, 6-7, 9-10, 12-13, 18-19, 22-24 and 27-28 where 
aluminum platform systems are indicated on the Architectural drawings A102.01 – A102.04. 

 
7. HOURS OF WORK: 
 
 7.1 Starting times shall be based on local time in effect. 
 
 7.2 The terms of any collective bargaining agreement to the contrary notwithstanding, all trades shall observe the 

starting times established by the Contractor. 
 
   a. The Contractor reserves the right to advance or delay scheduled changes in starting time to respond to 

changes in the effective date of Daylight Saving Time and Standard Time. 
 
 7.3 If the Contractor is directed by the Construction Manager to perform certain portions of other items of work on a 

premium time basis, the Contractor's charges for such work shall be based on the actual premium wages paid for 
such overtime, over and above cost of straight time wages, plus payroll charges applicable thereto, plus the cost 
of direct additional expenses relating to the overtime work.  No allowance shall be added for Contractor profit 
and overhead. 

 
 7.4 It is further understood and agreed, however, that overtime work made necessary by Contractor's failure to meet 

or anticipate dates previously agreed upon in the Contract or Construction Schedules, shall be at the sole cost 
and expense of the Contractor. 

 
 

  ** PLEASE NOTE THAT THE MANDATORY PRE-BID CONFERENCE WILL BEGIN AT 9:00 
AM ON JANUARY 17, 2008 AT SEAGATE CONVENTION CENTRE, LOCATION OF THE  ROOM 
WILL BE POSTED INSIDE THE SEAGATE CENTRE THE DAY OF THE MEETING.** 
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JOB NAME: LUCAS COUNTY  
MULTI-PURPOSE ARENA 

JOB LOCATION: TOLEDO, OHIO 
LATHROP JOB NO.: 1382200 

DATE: MARCH 4, 2008 
ADDENDUM NO. 2: MARCH 21, 2008 

SCOPE OF WORK/MANDATORY ALTERNATES 00220 
 

BID PACKAGE NO. 5   
SITE UTILITIES, ICE SYSTEM/DASHER BOARDS, VERTICAL 

TRANSPORTATION, UNDERGROUND MEP 
 

BID DUE DATE: MARCH 27, 2008 @ 3:00 PM LOCAL TIME 
MANDATORY PRE-BID CONFERENCE DATE: MARCH 12, 2008 @ 9:00 AM LOCAL TIME   

 
1. GENERAL: 

 
 This Contractor shall provide all supervision, labor, material, accessories, equipment, tools, 

scaffolding, taxes, labor burdens, overhead, profit, fringe benefits, insurance, etc. necessary to 
complete all work associated with the Lucas County Multi-Purpose Arena Bid Package #5 – Site 
Utilities, Ice System/Dasher Boards, Vertical Transportation, Underground MEP. 

 
1.1 Trade permits and or licenses required to perform this type of work at this location, complete 

with inspections, associated fees (i.e. tap fees), special permits (i.e. street opening/curb cut 
permit).   

 
1.2 Construction materials testing shall be provided and paid for by others. 
 
1.3 Building permit shall be provided and paid for by the Owner. 
 
1.4 Compliance with requirements of all applicable Federal, State and Local codes, ordinances and 

agencies, including Owner’s, and Construction Manager's program and guidelines. 
 
1.5 Hardhats and safety glasses must be worn at all times by all personnel while on the 

construction site.  Delivery drivers shall also be required to have on the required PPE prior to 
entering the site.  All employees shall be required to wear highly visible/reflective vest while 
working onsite.   

 
1.6 The Construction Manager will minimally require the following safety items prior to 

commencement of work on-site. 
 
   a. All work shall be completed in conformance with all applicable OSHA, and all other 

governmental and municipalities standards. 
 
   b. The Construction Manager must be provided with the name of your on-site responsible 

safety person.  Provide verification of training (minimum required OSHA 30 hour). 
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   c. Hazardous communications program/MSDS submitted to the Construction Manager prior 
to commencement of work. 

 
   d. Written company SITE specific safety program must be submitted to the Construction 

Manager prior to starting work on site.  This Contractor will be required to comply with 
all applicable Project specific safety standards as attached within the Lucas County 
Multi-Purpose Arena Bid Package. 

    
   e. Job Hazard Analysis (JHA) must be provided to the Construction Manager prior to 

commencement of each task this contractor is required to perform to accomplish this 
scope of work.  Daily Job Safety Analysis (JSA) must be performed prior to start of each 
new shift and provided to the Construction Manager. 

 
   f. Safety tool box talks shall be conducted and turned in weekly to the Construction 

Manager. 
 
   g. All cranes and operators must have appropriate certifications, inspections, etc. as 

required. 
 
   h. Fall protection as required to provide conformance with project wide six (6) foot fall 

protection requirements. 
  
   i. Documentation of all training required by OSHA shall be available at all times for 

verification by the Construction Manager.  
 
 1.7 Shop drawings, product data samples, and all other required submittals as per the project 

specifications are required. 
 

1.8 Compliance with requirements of governing codes, ordinances and agencies is a project 
requirement. 

 
1.9 All personnel shall attend an approximately 1-hour orientation before beginning work on site 

at which time they will be required to present a valid drug free card from a third party program 
administrator. 

 
1.10 Notification of public agencies as required for testing and inspections. 
 
1.11 The cost of materials incorporated into the construction is exempt from State of Ohio sales tax. 
 
1.12 Compliance with the CMa-CIP requirements as stipulated within the General Conditions of the 

Contract for Construction. 
 
1.13 The importance of a site visit during the bid is emphasized in order to become familiar with the 

existing conditions and their affect on the performance of the work of this contract.  No 
allowances shall be made for any conditions which could have been determined by a site visit. 

 
  Site visits are to be scheduled with the Construction Manager’s Project Superintendent: 
 
  Joe Zunk – Project Superintendent 
  Office Phone: 419-321-5028 

 Mobile/Cell phone: 419-467-4157 
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1.14 Coordinate new work with existing utilities and the work of other trades in the area of 
construction. 

 
1.15 Engineering, layout and control work as required to complete the respective work items.  The 

Construction Manager prior to the work of this contract will establish benchmarks and control 
lines. 

 
1.16 This Contractor shall make the necessary provisions (e.g., tire scrub, stone mat, sweeping (wet 

vacuum), etc.) to control dirt/debris/mud from leaving the project area via truck tires onto all 
site access ways. This Contractor shall provide all labor, material and on-site equipment to 
perform daily (or as necessary) street cleaning of all streets on or adjacent to the site.  The 
above must include street sweeps, water spray trucks, flagmen, etc., to maintain a safe and 
clean operation at all times.  If adjacent streets become dirty by other non-construction traffic 
due to “tracking” of debris related to your operations, it is this Contractor’s responsibility to 
maintain and clean roadway to level acceptable to the Construction Manager and the Owner. 

 
1.17 The Contractor shall be responsible for and repair and make good, at its own expense, all 

damage to streets, sidewalks (not scheduled to be removed as part of this project), utility lines, 
adjoining premises or any other public or private property, by whomsoever owned and 
wherever located, resulting from or in connection with the performance of the Work. 

 
1.18 Street Obstructions:  All streets, sidewalks, alleys or passageways outside of the site fence are 

to be kept clear and open to vehicular traffic and pedestrians at all times.  When it is necessary 
to restrict traffic or close a street or portion of a street or sidewalk due to construction 
activities, this Contractor shall: 

 
  a. Notify the Construction Manager of such requirements one (1) week in advance. 
  b. Notify the appropriate authorities including the City of Toledo Department of 

Transportation and the Police Department and comply with their requirements 
for street obstructions. 

  c. Provide barricades, signage and flagmen as necessary, to redirect traffic and 
pedestrians. 

  d. Perform off-hours work if required to meet the requirements of the 
City/Authority Having Jurisdiction and/or the Construction Manager. 

 
1.19 Portable toilet facilities shall be provided and paid for by the Owner. 
 
1.20 Any access to work areas for individual contractors beyond the access roads as defined shall 

be the responsibility of the individual contractors. 
 
1.21 A material/personal hoist will not be provided for the project.  All hoisting shall be provided 

by the Contractor requiring same. 
 

1.22 Temporary power will be available while this contractor is onsite, see the Site Logistics plan 
for location of temporary power.  Each individual contractor is responsible for the cost of hook 
up.  Trailers shall not be permitted to have electric heat. 

 
1.23 Prime Contractors will be allowed space for one (1) 8’ x 30’ project trailer to be located as 

directed by the Construction Manager.  Project trailers shall bear no company names or signs 
of the Prime Contractor and/or its affiliations and shall be generic in nature (i.e. all grey or all 
white). All costs associated with contractor trailers are the responsibility of the individual 
Contractor. 
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1.24 Parking is not available on-site, and is the responsibility of each contractor and their 

employees to locate parking, include the cost of same in quotation. 
 
1.25 Extra caution is to be taken when working next to the Huntington Bank parking lot and 

entryway.  This parking lot shall be maintained and kept open during business hours.  The 
construction fence must be maintained around this and all other areas at all times. 

 
1.26 Each Contractor shall include an allowance of $150/month for the duration of their contract for 

access to Turnertalk for submission of RFI’s, etc. 
 
 1.27 All inspectors, visitors, suppliers, etc must be met at the Lathrop “Safety” trailer and 

accompanied by the company being inspected or persons that they are there to visit. All 
visitors are to sign in prior to entering the project site. 

 
** The apparent low bidder(s) shall be prepared to make a post bid presentation to the 

Construction Manager and other members of the Project Team.  The presentation should 
include key project staff (i.e. Project Manager, Project Superintendent) and shall discuss the 
bidder’s project approach, estimate, schedule, etc.  Presentations are scheduled for the week 
of March 31, 2008  within the Construction Manager’s SeaGate Convention Centre office.  
**  

 
 

2. SCOPE OF WORK - INCLUSIONS: 
 

The Work is based upon SCOPE DOCUMENTS.  As scope documents, the drawings, details and 
specifications do not necessarily indicate nor describe all Work required for the full performance 
and completion of the requirements of the Contract Documents.  On the basis of the general scope 
indicated, the Contractor shall use all reasonable care to include those items necessary and/or 
implied, but not necessarily detailed, on the Lucas County Multi-Purpose Arena Contract 
Documents. 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

 Joint Sealants – 079200 
 Painting – 099100 
 Dasher Board Systems – 116701 
 Electric Traction Elevators – 142100 
 Elevator Cab Interior Systems – 142700 
 Escalators - 143100  
 Plumbing Piping - 221000  
 Basic Mechanical Requirements - 230502  
 Basic Mechanical Materials and Methods - 230503  
 Piping Accessories - 230522  
 Pipe Supports and Anchors - 230529  
 Ice Rink Refrigeration and Piping - 236761 
 Rink Floor – 236762 
 Ice Rink Insulation – 236763 
 Ice Conditioning Equipment – 236764 
 Electrical Requirements – 260502 
 Grounding – 260526 
 Raceways – 260533 

Deleted: 1

PREVIO
USLY

 A
W

ARDED S
OW



   
Project No. 1382200  Page 5 of 15 
Bid Package No. 5, Revision 2 Scope of Work/Alternates 
Lucas County Multi-Purpose Arena  Section 00220 
 

 Electrical Boxes and Fittings - 260534  
 Underground Service and Manholes - 260543  
 Electrical Identification - 260553   
 Earth Moving – 312000 
 Dewatering - 312319 

Excavation Support and Protection - 315000 
 

 The following items are excerpted from the Contract Documents for emphasis and clarity; these 
items are not intended to limit the scope of work required by the Contractor; these items are as 
follows: 

 
2.1 SITE UTILITIES: 
 

2.1.1 Include all site utilities: storm drainage to five feet outside building line, sanitary 
sewer to five feet outside building line, water supply lines to twelve inches above 
finish floor elevation including a flange for connection by others, area drains, 
manholes, bedding, premium backfill and compaction as indicated. 

 
2.1.2 Remove existing asphalt or concrete as required for installation of site utilities.  

Provide saw cutting and removal of spoils off-site and dispose of legally.  All saw 
cutting of existing asphalt, concrete walks, etc., are to be done in neat straight lines.  
Patch all areas to match existing. 

 
2.1.3 Provide pipe bedding in accordance with the plans, specifications and in accordance 

with the requirements of the governing authorities.  Please note that the building pad 
is comprised of approximately 10-12’ of 304 stone which could be utilized as 
backfill, any excess shall remain onsite in a location identified by the Construction 
Manager. 

 
2.1.4 Furnish and install all utility structures, bases, castings, etc. as shown and noted on 

the contract documents. 
 
2.1.5 All inspection, testing, disinfecting as specified for storm, sanitary, and water lines. 
 
2.1.6 Installation of utilities shall be by a properly licensed contractor/installer. 
 
2.1.7  Perform all utility connections and tie-ins to existing mains or structures.  

Coordination for all tie-ins and connections with the appropriate utility companies is 
a requirement of this work.   

 
2.1.8  Furnish and install all soil erosion and sedimentation control as required by the 

contract documents. 
 
2.1.8a  Bidders shall anticipate encountering , previous demolition debris, existing basement 

walls, footings, foundations, etc…during the excavation for the site utilities outside 
and below the limits of drawings C-106 and C-107.   It is understood that any 
obstruction that can be removed by the equipment used for the site utility operations 
is to be included into this scope of work. 

 
2.1.8b  Utilities shall be backfilled with premium materials. 
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2.1.8.c Haul off all excavated materials that are not part of the previously placed building 
pad 304 stone material and legally dispose of. 

 
  SCOPE OF WORK – EXCLUSIONS SITE UTILITIES: 

 
2.1.9 Previously awarded Bid Package’s No. 1, 2, 3, and 4 Scopes of Work dated June 6, 

2007, August 28, 2007, November 2, 2007, and January 31, 2008 respectively, are 
attached for reference. 

 
2.1.10 Proposed Underground Storm Water Detention System. 
 
2.1.11 Work shown to be installed in the Lucas County Arena Hardscape Package. 

 SCOPE OF WORK – SITE UTILITY ALLOWANCES: 
 

2.1.12  The Site Utility Contractor shall include a bid package allowance of $15,000 to be 
used at the sole discretion and approval of the Construction Manager. 

 
 
2.2 ICE FLOOR SYSTEM/DASHER BOARDS: 
 
 Provide the ice slab system complete including stone/sand base, refrigeration equipment, 

piping, concrete slab, and insulation in strict accordance with the Contract Documents. 
 

The Work shall include, but not necessarily be limited to: 
  
2.2.1 Provide all engineering and submit all submittals to the Construction Manager.  The 

complete ice system to comply with current NHL (National Hockey League) 
standards and regulations for professional hockey.  

 
2.2.2 Provide all layouts for the work of this contract.  Provide as-built drawings of the 

completed system.  
 
2.2.3 Provide excavation and fine grading of subgrade to receive ice slab, assume the 

existing subgrade is at elevation 591.83 plus or minus one tenth of a foot, the 
existing subgrade consists of #304 stone.  Include all concrete slab on grade work 
inside of column line A, excluding the ice pit which is being installed by the Cast-In-
Place Concrete contractor. 

 
2.2.4 Provide sand, vapor barriers, reinforcing steel, and insulation as specified. 
 
2.2.5 Provide embedded edge angles and compressible expansion joint at the perimeter of 

ice slab as indicated in the Contract Documents.  Include all expansion joints and 
sealants.  

 
2.2.6 Furnish and install all embed plates, embedded items and/or anchor bolts required 

for attachment or support of Ice Rink Systems items, including Dasher Board inserts. 
 
2.2.7 Provide piping systems and electrical distribution equipment and final service 

connections to all equipment furnished under this scope of work.  Such equipment 
shall include but not be limited to chillers, heat exchangers, evaporators, 
compressors, condensers, pumps, etc, as specified. 

 
2.2.8 Provide complete refrigerant controls system and leak detection system. Deleted: 1
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2.2.9 Provide mechanical controls systems as indicated. 
 
2.2.10 Provide all excavation and backfill required for the installation of the work.  All 

excess materials and materials deemed unsuitable for backfill shall be hauled from 
the site and disposed of. 

 
2.2.11 Provide where necessary core drilling for the work of this bid item to penetrate 

previously placed walls and slabs on metal deck.  Provide sleeves or block outs for 
penetrations in any walls or slabs that have not yet been placed when the work of 
this category commences. 

 
2.2.12 Provide fire stop and or fire caulk where the work of this scope penetrates rated 

walls and floors. 
 
2.2.13 As part of this scope of work this trade contractor shall make ice at the conclusion of 

the installation to demonstrate the satisfactory performance of the ice system.  
Include painting in the first sheet of ice.  Schedule for first ice sheet to be 
coordinated with Construction Manager.   

 
In addition, the Ice System Contractor shall plan on attending and assisting the 
operator during the 1st hockey event to ensure proper operation of the systems. 

 
2.2.14 Provide all equipment specified under ice conditioning equipment. 
 
2.2.15 Coordination of work with the mechanical contractor and other trades is a 

requirement of this contractor. 
 
2.2.16 Ice Systems Contractor to be aware that due to possible long lead equipment items 

they are to provide, the Construction Manager will have the structure erected and 
enclosed.  All hoisting and lifting of certain pieces of equipment will need to be 
completed by the Ice Systems Contractor in an enclosed building. 

 
2.2.17 Ice System Contractor is to review the Event Level mechanical room layout.  

Construction Manager will provide coordination drawings for the MEP trades for 
your use.  This information is in addition to your requirement to review and inspect 
all as-built conditions in the field prior to your commencing shop drawings. 

 
2.2.18 Furnish and install floor anchor inserts and all necessary nuts, bolts, washer and 

plates for attachment and support of hockey dashers, circus, arena football dasher, 
tennis, and volleyball.  Also provide twenty (20) additional inserts to be located by 
operator. 

 
2.2.19 Furnish and install arena football dasher inserts which are located outside the 

footprint of the ice sheet. 
 
2.2.20 Provide warranty for the work of this Work Category, as specified, commences on 

the date of substantial completion of the entire project. 
 
2.2.21 Provide preconstruction advisory services to check and coordinate Ice Rink Systems 

related drawings, details and specifications with all other documents so that the 
Contractor can guarantee that the final Construction Documents are fully 
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coordinated and that all required scope is complete and code compliant as it relates 
to Ice Rink Systems Work required to be performed in this Work Category. 

 
2.2.22 Provide all electrical equipment and installations required for a fully functioning 

system, excluding emergency power. 
 
2.2.23 All mechanical and electrical systems installations to comply with applicable codes 

and building officials. 
 
2.2.24 Provide balancing and adjusting of hydronic systems. 
 
2.2.25 Provide Ice Rink Insulation System complete with vapor barriers. 
 
2.2.26 Provide a complete water heating system. 
 

 Dasher Boards: 
 
 2.2.27 Provide all engineering and submit all Submittals to the Construction Manager. The 

Dasher System is to comply with current NHL (National Hockey League) standards 
and regulations for professional hockey rink. 

 
 2.2.28 Provide all layout for the work of this contract.  Provide as-built drawings of the 

completed system.   
 
 2.2.29 Provide a complete dasher board system with prefabricated aluminum frames and 

plastic covering, include kick strip and sill covers. 
 
 2.2.30 Provide Player Gates, Access Gates and Machine Gates as specified complete with 

hardware. 
 
 2.2.31 Provide all glazing with supports as specified. 
 

2.2.32 Provide all player, penalty box and scorer’s table boxes complete with benches and 
scorers table, and side dividers. 

 
 2.2.33 Provide shielding for players, penalty and time keeper boxes. 
 
 2.2.34 Provide ice dams as indicated. 
 
 2.2.35 Provide two (2) portable judge’s boxes including goal lights.  Coordinate with 

electrical subcontractor. 
 
 2.2.36 Provide glass handling device. 
 
 2.2.37 Provide official line markings for red, blue and goal lines, 
 
 2.2.38 Comply with current arena football standards and regulations. 
 
 2.2.39 Provide dasher, glazing, and storage cart component identification as specified. 
 
 2.2.40 Provide complete inventoried owner’s maintenance stock as specified.  Attic stock 

materials are to be packaged, palletized, and clearly marked.  Also, provide all 
special tools required for maintenance. Deleted: 1
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2.2.41 Provide preconstruction services to check and coordinate Ice Rink Dasher Systems 

related drawings, details, and specifications with all other Ice Rink documents so the 
Subcontractor can guarantee the final construction documents are fully coordinated 
and all required scope is complete and code compliant as it relates to Ice Rink 
Dasher System Work. 

 
2.2.42 See Mandatory Alternate Section for Water Treatment System Alternate and 

Additional Alternate information regarding Dasher Board Glazing. 
  
 

  SCOPE OF WORK – EXCLUSIONS ICE FLOOR SYSTEM/DASHER BOARDS: 
 

2.2.43 Previously awarded Bid Package’s No. 1, 2, 3, and 4 Scopes of Work dated June 6, 
2007, August 28, 2007, November 2, 2007, and January 31, 2008 respectively, are 
attached for reference. 

 
2.2.44 Slab on grade outboard of column line A. 

 
 SCOPE OF WORK –ICE FLOOR SYSTEM/DASHER BOARDS ALLOWANCES: 

 
2.2.45 The Ice Floor/Dasher Board Contractor shall include a bid package allowance of 

$15,050 to be used at the sole discretion and approval of the Construction Manager. 
 
 
2.3 VERTICAL TRANSPORTATION (ELEVATORS/ESCALATORS): 
 

 2.3.1 Provide all vertical transportation as shown and noted in the contract documents, 
including but not limited to, the following: 

   
  Elevators: ES1, E2, and E4 (Quantity 2) 
  Escalators: ESC1, ESC2 
 

Installation and submittal sequence of elevators and escalators shall be as follows: 
 
ES1, E2, E4 (Quantity 2), ESC1, ESC2 
 

  The Vertical Transportation bidders shall submit with their bids pit drawings for 
the elevators and escalators. 

 
 2.3.2 Confirm dimensions of elevator/escalator shafts, pits, etc., and verify required 

clearances and notify the Construction Manager immediately of any deviations.  The 
Vertical Transportation Contractor shall be responsible for any costs resulting from 
failure to notify the Construction Manager of any such conflicts between elevator 
equipment requirements and conditions set forth by the Contract Documents. 

 
 2.3.3 Furnish and install all steel as required beyond the slab edge angle, to support sills, 

and elevator/escalator frames.  Include grouting of the above as required for a 
complete installation. 

 
 2.3.4 Embeds or inserts as required to anchor elevator rail brackets to concrete block 

masonry elevator shaft walls may be furnished only, for installation by the Masonry 
Contractor.  Responsibility for assuring proper installation of such inserts or embeds Deleted: 1
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remains with the Vertical Transportation Contractor.  Embeds shall be required for 
installation into the masonry walls on or about July 15, 2008. 

 
 2.3.5 All electrical work as specified (and not by the Electrical Contractor).  See 

specifications for limits.   
 
 2.3.6 Provide complete coordination and interface of the operation of elevators and 

escalators with installation, pre-testing, and testing of the emergency mode/Fire 
alarm operation, building management and security systems by other contractors. 

 
 2.3.7 Obtaining and payment for all required state and local permits and inspections, 

including the Certificate of Operation and temporary operating permits. 
 
 2.3.8 Service Elevator ES1 will be used as temporary materials hoists during construction.  

The Vertical Transportation Contractor is to maintain this permanent elevator as a 
temporary material hoist for the duration of the project, including all protection 
(cars, doors, frames, shafts between cars, etc.).  This protection is to be coordinated 
with and be acceptable to the Construction Manager, and is to be installed, 
maintained, and removed by the Vertical Transportation Contractor. 

 
For the temporary use of the elevator provide fully protected temporary cabs.  
Protection shall be minimum 5/8 plywood.  Dismantle when no longer required and 
restore car to like new condition. 
 
The date of temporary construction use of this elevator shall be no later than January 
9, 2009. 

 
 2.3.9 All scaffolding and unloading, distribution, and hoisting of material and equipment 

is to be included. 
 

2.3.10 Replacement of any shaft and/or pit temporary fall protection removed during the 
elevator/escalator installation is the responsibility of the Vertical Transportation 
Contractor.  Replacement shall be done immediately. 

 
2.3.11 Vertical Transportation Contractor is responsible for all layout required for the 

performance of its work. 
 
2.3.12 Warranty shall not be affected by temporary use of the elevators.  The warranty for 

all elevators/escalators will begin at substantial completion of the project on or about 
August 15, 2009. 

 
2.3.13 Please note that the 5-year continuing maintenance proposal(s) shall NOT be 

included as part of your lump sum quotation for this project.  This request for 
proposal shall be provided with your bid, however, separately from your quotation 
for this scope of work. 

    
  SCOPE OF WORK – EXCLUSIONS VERTICAL TRANSPORTATION: 

 
2.3.14 Previously awarded Bid Package’s No. 1, 2, 3, and 4 Scopes of Work dated June 6, 

2007, August 28, 2007, November 2, 2007, and January 31, 2008 respectively, are 
attached for reference. 

 
2.3.15 Concrete Elevator/Escalator pits. Deleted: 1
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 SCOPE OF WORK –VERTICAL TRANSPORTATION ALLOWANCES: 
 

2.3.16 The Vertical Transportation Contractor shall include a bid package allowance of 
$12,200 to be used at the sole discretion and approval of the Construction Manager. 

 
 
 
2.4 UNDERGROUND PLUMBING: 

 
2.4.1  Furnish and install all items listed in this scope of work to make a complete working 

system unless otherwise noted.  All underground sanitary and storm from 5 feet 
outside the building line to rough-in location. 

 
2.4.2  Review all contract documents and coordinate work with respective trades. 
 
2.4.3  Engineering, layout and control as required completing the respective work items of 

this bid package. 
 
2.4.4  All testing and inspections required for this scope of work as listed in the 

specifications.  All copies of the field reports and test logs shall be copied and 
submitted to the Construction Manager.  The Plumbing contractor shall notify the 
Construction Manager immediately of any and all non-conforming inspection/test 
results. 

 
2.4.4  This contractor shall be responsible for receiving, off-loading, loading and proper 

storage and protection of their materials and equipment into the building.  All 
deliveries are to be coordinated with the Construction Manager prior to shipping of 
material.  PLEASE NOTE: Due to the limited amount of lay down space onsite 
materials shall be delivered and installed as required for no more than 5 working 
days. 

 
2.4.5  It is this contractor’s responsibility to provide and layout all sleeves, openings, floor 

penetrations, and whatever openings that may be required to perform this work. 
 
2.4.6  Trenching, excavation, bedding, placement, backfill and compaction of any and all 

plumbing scope of work and in accordance with the drawings and specifications.  
All excavations shall be backfilled with premium granular fill and compacted per the 
specifications.  Please note that the building pad is comprised of approximately 10-
12’ of 304 stone which could be utilized as backfill, any excess shall remain onsite 
in a location identified by the Construction Manager. 

 
2.4.7  Cleaning, flushing, testing, and disinfection (as applicable) of all plumbing systems 

is the responsibility of the Plumbing Contractor.  Cleaning, flushing, testing, and 
disinfection procedures will be in accordance with the contract specifications. 

 

2.4.8  Provide and install all pipe, equipment, supports and framing as shown or required 
for a complete and functional system.  This is to include all floor drains, area drains, 
trap primers (including ½” CW from trap primers down below floor to floor drain 
primer tap), etc as shown on the contract documents.  
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2.4.9  DO NOT INCLUDE  - The 3000 gallon grease interceptors and piping is not to be 

provided under this contract.  The requirement for this grease interceptor is being 
deleted. 

 
2.4.10  Provide all plumbing fixtures as indicated on the plumbing schedule and as indicated 

on the contract documents, excluding the following drains provided by the CIP 
Concrete contractor: 

 
 TD-1 located between column line 5 & 6 on column line A  
 Trench Drains into Rooms 10108, 12908, 12602, and 12702 

 
2.4.11 The Underground Plumbing contractor shall furnish and install all floor drains 

located in the Event Level slab on grade, Concourse Level structural pan slab, and 
Club/Suite Level structural pan slab with the Cast-In-Place Concrete contractor.  
This shall include providing any sleeves/box-outs that may be required in addition to 
the floor drain for the CIP Concrete contractor to locate into their forming system. 

 
The final connection to the floor drains at the Concourse Level and Club/Suite Level 
shall be by the Mechanical Contractor at a later date.  It is this contractors 
responsibility to allow for the final connection to the floor drains. 
 
Please note that the drawings series of P101, P102, P103, P301, P302, P303, and 
drawing P603 are being provided ONLY to identify floor drain locations.  No other 
work associated with these drawings are to be included within the quotation.  

 
2.4.12 The Underground Plumbing Contractor shall include an allowance for 150’ of 2” 

natural gas to be picked up in the Alley at the East edge of the project site and run 
into the building.  Final locations and details to be provided at a later date. 

 
2.4.12a No Underground Plumbing shall be routed inside column line A, as this area will be 

for the Ice Systems ONLY. 
 

 
  SCOPE OF WORK – EXCLUSIONS UNDERGROUND PLUMBING: 

 
2.4.13 Previously awarded Bid Package’s No. 1, 2, 3, and 4 Scopes of Work dated June 6, 

2007, August 28, 2007, November 2, 2007, and January 31, 2008 respectively, are 
attached for reference. 

 
2.4.13a As noted during the Pre-Bid Meeting, the Plumbing Fixtures shown on the Plumbing 

Schedule shall only apply to the requirements of this scope of work. 
 
 SCOPE OF WORK – UNDERGROUND PLUMBING ALLOWANCES: 
 

2.4.14 The Underground Plumbing Contractor shall include a bid package allowance of 
$50,000 to be used at the sole discretion and approval of the Construction Manager. 

 
2.4.15 The Underground Plumbing Contractor shall include a bid package allowance of 

$20,000 for the work associated with the grease interceptor as shown at the loading 
dock.  The final size of the interceptor TBD. 

 
 Deleted: 1

PREVIO
USLY

 A
W

ARDED S
OW



   
Project No. 1382200  Page 13 of 15 
Bid Package No. 5, Revision 2 Scope of Work/Alternates 
Lucas County Multi-Purpose Arena  Section 00220 
 

2.5 UNDERGROUND ELECTRICAL: 
 

2.5.1  Furnish and install all items listed in this scope of work to make a complete working 
system unless otherwise noted. 

 
2.5.2  Review all contract documents and coordinate work with respective trades. 
 
2.5.3  Engineering, layout and control as required for completing the respective work items 

of this bid package.  Electrical Contractor shall be required to coordinate with 
Toledo Edison (Randy Swope – 419-249-5218) for proper location within the 
manholes and any cost associated with Toledo Edison’s assistance in this procedure. 

 
2.5.4  All testing and inspections required for this scope of work as listed in the 

specifications.  All copies of the field reports and test logs shall be copied and 
submitted to the Construction Manager.  The Electrical contractor shall notify the 
Construction Manager immediately of any and all non-conforming inspection/test 
results. 

 
2.5.5  This contractor shall be responsible for receiving, off-loading, loading and proper 

storage and protection of their materials and equipment into the building.  All 
deliveries are to be coordinated with the Construction Manager prior to shipping of 
material.  PLEASE NOTE: Due to the limited amount of lay down space onsite 
materials shall be delivered and installed as required for no more than 5 working 
days. 

 
2.5.6  It is this contractor’s responsibility to provide and layout all sleeves, openings, floor 

penetrations, and whatever openings that may be required to perform this work. 
 
2.5.7  Trenching, excavation, placement, backfill and compaction of any and all electrical 

scope of work and in accordance with the drawings and specifications.  All 
excavations shall be backfilled with premium granular fill and compacted per the 
specifications.  Please note that the building pad is comprised of approximately 10-
12’ of 304 stone which could be utilized as backfill, any excess shall remain onsite 
in a location identified by the Construction Manager. 

 
2.5.8  Furnish and install the grounding system consisting of ground rods, ground cable, 

conduit and cad welds as indicated on drawings E-100.01 – E-100.04, Key Notes 1-
5, 10-12, and the project specifications.  In addition to the columns grounded on 
drawings, caissons at column line D/10 and D/9.5 have a #6 bar extending out of the 
top of the caisson for connection to the ground loop. 

 
2.5.9  Furnish and install the communication systems consisting of manholes, pull-boxes, 

conduit, etc. as indicated on drawings E-100.01 – E-100.04 and Key Notes 6-9. 
 
2.5.10  Furnish and install new premium service feeder conduit between the existing Toledo 

Edison manholes as shown on drawings E-100.01 and E-100.04. 
  THE ABOVE SCOPE OF WORK ITEM HAS BEEN DELETED. 

 
2.5.11  Furnish and install all underground electrical conduit as shown and noted on the 

contract documents.  Underground Electrical contractor shall be required to provide 
a layout of all conduit locations prior to installation.  Also, shall be required to 
provide detailed as-built drawings with locations and measurements of each 
underground conduit run. Deleted: 1
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2.5.12  Please note the requirement of Key Note item 3 to provide an 1-1/2” PVC conduit 

within the cast-in-place concrete column to bond the ground loop to the low roof 
steel. 

 
2.5.13  The Underground Electrical Contractor shall be responsible for the proper 

installation of all underground conduits, as if they were the future Electrical 
Contractor.  Any improper installations discovered during the pulling of distribution 
feeders in the future Electrical package shall be the responsibility of the 
Underground Electrical Contractor to pay for and correct. 

 
2.5.13a No Underground Electrical shall be routed inside column line A, as this area will be 

for the Ice Systems ONLY. 
 
2.5.13b The underground electrical associated with SV100 is to be included within this 

scope of work. 
 
2.5.13c The Underground Electrical contractor shall assume the conduits from MS1 and 

MS2 on drawing E101 will be routed under grade beam GB401.  Please note the 
bottom of grade beam in this location is 93’-4”, approximately 10’ deep excavation.  
This excavation shall be backfilled with engineered flowable fill (i.e. K-Crete). 

 
  SCOPE OF WORK – EXCLUSIONS UNDERGROUND ELECTRICAL: 

 
2.5.14 Previously awarded Bid Package’s No. 1, 2, 3, and 4 Scopes of Work dated June 6, 

2007, August 28, 2007, November 2, 2007, and January 31, 2008 respectively, are 
attached for reference. 

 
2.5.15 Electrical Distribution Equipment 

  
 SCOPE OF WORK – UNDERGROUND ELECTRICAL ALLOWANCES: 

 
2.5.16 The Underground Electrical Contractor shall include a bid package allowance of 

$100,000 to be used at the sole discretion and approval of the Construction Manager. 
 
 
3. ALTERNATE INSTRUCTIONS: 

 
 3.1 Bidders shall submit Alternates with the Bid Proposal stating the difference in price from the 

Lump Sum "Base Bid" for adding, substituting, omitting or changing the following materials, 
construction or conditions of the Contract from that shown on the Drawings and/or specified in 
the General Documents. 

 
 3.2 The difference in price shall include all omissions and adjustments as may be necessary, 

because of each change, substitution or omission. 
 
 3.3 Price for alternates shall be submitted on Form of Proposal, Section 00400. 
 
 3.4 Voluntary Alternates are NOT PERMITTED. 

 
 
4. ALTERNATE DESCRIPTIONS: 
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 Ice System/Dasher Board Alternate: 
 

 4.1 The water treatment system, described in Specification Section 236764 – Ice Conditioning 
Equipment, Part 2.2, is an Alternate. The base system consists of the Tools and Equipment and 
a water heating system without water treatment for the Zamboni fill station.  Please identify 
ADD for Water Treatment on Form of Proposal, Section 00400.  

    
4.2 Dasher Board Glazing. 

1. Base Bid: Acrylic as specified in Division 11 Section “Dasher Boards” for end and side wall 
spectator shield glazing. 
 
2. Alternate: Tempered and laminated low-reflectance glass meeting the other performance and 
detail criteria specified in Division 11 Section “Dasher Boards.” Basis of Design: “OptiView” 
by Pilkington Glass, in two ¼” layers laminated to manufacturer’s standard clear interlayer. 
Alternate is for side board spectator shield glazing only. Taller end glazing to remain Acrylic 
as specified in Base Bid. 

 
5. HOURS OF WORK: 
 
 5.1 Starting times shall be based on local time in effect. 
 
 5.2 The terms of any collective bargaining agreement to the contrary notwithstanding, all trades 

shall observe the starting times established by the Contractor. 
 
   a. The Contractor reserves the right to advance or delay scheduled changes in starting time to 

respond to changes in the effective date of Daylight Saving Time and Standard Time. 
 
 5.3 If the Contractor is directed by the Construction Manager to perform certain portions of other 

items of work on a premium time basis, the Contractor's charges for such work shall be based 
on the actual premium wages paid for such overtime, over and above cost of straight time 
wages, plus payroll charges applicable thereto, plus the cost of direct additional expenses 
relating to the overtime work.  No allowance shall be added for Contractor profit and 
overhead. 

 
  Underground Plumbing and Electrical Contractors shall anticipate some overtime as 

coordination with the Cast-In-Place Concrete Contractor is required. 
 
 5.4 It is further understood and agreed, however, that overtime work made necessary by 

Contractor's failure to meet or anticipate dates previously agreed upon in the Contract or 
Construction Schedules, shall be at the sole cost and expense of the Contractor. 

 
 

  ** PLEASE NOTE THAT THE MANDATORY PRE-BID CONFERENCE WILL 
BEGIN AT 9:00 AM ON MARCH 12, 2008 AT SEAGATE CONVENTION CENTRE, 
LOCATION OF THE  ROOM WILL BE POSTED INSIDE THE SEAGATE CENTRE 
THE DAY OF THE MEETING.** 
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JOB NAME: LUCAS COUNTY  
MULTI-PURPOSE ARENA 

JOB LOCATION: TOLEDO, OHIO 
LATHROP JOB NO.: 1382200 

DATE: MAY 20, 2008 
Revision No. 3 – Dated June 18, 2008 

SCOPE OF WORK/MANDATORY ALTERNATES 00220 
 

BID PACKAGE NO. 6   
CORE & SHELL 

 
BID DUE DATE: JUNE 25, 2008 

BID ITEMS 2.1 – 2.10 @ 10:00 AM LOCAL TIME 
 BID ITEMS 2.11 – 2.14 3:00 PM LOCAL TIME 

 
MANDATORY PRE-BID CONFERENCE DATE: MAY 28, 2008  

BID ITEMS 2.1 – 2.10 @ 9:00 AM LOCAL TIME 
BID ITEMS 2.11 – 2.14 1:30 PM LOCAL TIME   

 
1. GENERAL: 

 
 This Contractor shall provide all supervision, labor, material, accessories, equipment, tools, 

scaffolding, taxes, labor burdens, overhead, profit, fringe benefits, insurance, etc. necessary to 
complete all work associated with the Lucas County Multi-Purpose Arena Bid Package #6 – Core 
& Shell. 

 
1.1 Trade permits and or licenses required to perform this type of work at this location, complete 

with inspections, associated fees (i.e. tap fees), special permits (i.e. street opening/curb cut 
permit).   

 
1.2 Construction materials testing shall be provided and paid for by others. 
 
1.3 The General Building permit shall be provided and paid for by the Owner. 
 
1.4 Compliance with requirements of all applicable Federal, State and Local codes, ordinances and 

agencies, including Owner’s, and Construction Manager's program and guidelines. 
 
1.5 Hardhats and safety glasses must be worn at all times by all personnel while on the 

construction site.  Delivery drivers shall also be required to have on the required PPE prior to 
entering the site.  All employees shall be required to wear highly visible/reflective vest while 
working onsite.   

 
1.6 The Construction Manager will minimally require the following safety items prior to 

commencement of work on-site. 
 
   a. All work shall be completed in conformance with all applicable OSHA, and all other 

governmental and municipalities standards. 
 Deleted: 2
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   b. The Construction Manager must be provided with the name of your on-site responsible 
safety person.  Provide verification of training (minimum required OSHA 30 hour). 

 
   c. Hazardous communications program/MSDS submitted to the Construction Manager prior 

to commencement of work. 
 
   d. Written company SITE specific safety program must be submitted to the Construction 

Manager prior to starting work on site.  This Contractor will be required to comply with 
all applicable Project specific safety standards as attached within the Lucas County 
Multi-Purpose Arena Bid Package. 

    
   e. Job Hazard Analysis (JHA) must be provided to the Construction Manager prior to 

commencement of each task this contractor is required to perform to accomplish this 
scope of work.  Daily Job Safety Analysis (JSA) must be performed prior to start of each 
new shift and provided to the Construction Manager. 

 
   f. Safety tool box talks shall be conducted and turned in weekly to the Construction 

Manager. 
 
   g. All cranes and operators must have appropriate certifications, inspections, etc. as 

required. 
 
   h. Fall protection as required to provide conformance with project wide six (6) foot fall 

protection requirements. 
  
   i. Documentation of all training required by OSHA shall be available at all times for 

verification by the Construction Manager.  
 
 1.7 Shop drawings, product data samples, and all other required submittals as per the project 

specifications are required. 
 

1.8 Compliance with requirements of governing codes, ordinances and agencies is a project 
requirement. 

 
1.9 All personnel shall attend an approximately 1-hour orientation before beginning work on site 

at which time they will be required to present a valid drug free card from a third party program 
administrator. 

 
1.10 Notification of public agencies as required for testing and inspections. 
 
1.11 The cost of materials incorporated into the construction is exempt from State of Ohio sales tax. 
 
1.12 Compliance with the CMa-CIP requirements as stipulated within the General Conditions of the 

Contract for Construction. 
 
1.13 The importance of a site visit during the bid is emphasized in order to become familiar with the 

existing conditions and their affect on the performance of the work of this contract.  No 
allowances shall be made for any conditions which could have been determined by a site visit. 

 
   
 
 
  Site visits are to be scheduled with the Construction Manager’s Project Superintendent: Deleted: 2
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`  Joe Zunk – Project Superintendent 
  Office Phone: 419-321-5028 

 Mobile/Cell phone: 419-467-4157 
 
1.14 Coordinate new work with existing utilities and the work of other trades in the area of 

construction. 
 
1.15 Engineering, layout and control work as required to complete the respective work items.  The 

Construction Manager prior to the work of this contract has establish benchmarks and control 
lines. 

 
1.16 This Contractor shall make the necessary provisions (e.g., tire scrub, stone mat, sweeping (wet 

vacuum), etc.) to control dirt/debris/mud from leaving the project area via truck tires onto all 
site access ways. This Contractor shall provide all labor, material and on-site equipment to 
perform daily (or as necessary) street cleaning of all streets on or adjacent to the site.  The 
above must include street sweeps, water spray trucks, flagmen, etc., to maintain a safe and 
clean operation at all times.  If adjacent streets become dirty by other non-construction traffic 
due to “tracking” of debris related to your operations, it is this Contractor’s responsibility to 
maintain and clean roadway to level acceptable to the Construction Manager and the Owner. 

 
1.17 The Contractor shall be responsible for and repair and make good, at its own expense, all 

damage to streets, sidewalks (not scheduled to be removed as part of this project), utility lines, 
adjoining premises or any other public or private property, by whomsoever owned and 
wherever located, resulting from or in connection with the performance of the Work. 

 
1.18 Street Obstructions:  All streets, sidewalks, alleys or passageways outside of the site fence are 

to be kept clear and open to vehicular traffic and pedestrians at all times.  When it is necessary 
to restrict traffic or close a street or portion of a street or sidewalk due to construction 
activities, this Contractor shall: 

 
  a. Notify the Construction Manager of such requirements one (1) week in advance. 
  b. Notify the appropriate authorities including the City of Toledo Department of 

Transportation and the Police Department obtain their approval and comply 
with their requirements for street obstructions. 

  c. Provide barricades, signage and flagmen as necessary, to redirect traffic and 
pedestrians. 

  d. Perform off-hours work if required to meet the requirements of the 
City/Authority Having Jurisdiction and/or the Construction Manager. 

 
1.19 Portable toilet facilities shall be provided and paid for by the Owner. 
 
1.20 Any access to work areas for individual contractors beyond the access roads as defined shall 

be the responsibility of the individual contractors. 
 
1.21 A material/personal hoist will not be provided for the project.  All hoisting shall be provided 

by the Contractor requiring same. 
 

1.22 Temporary power will be available while this contractor is onsite, see the Site Logistics plan 
for location of temporary power.  Each individual contractor is responsible for the cost of hook 
up.  Trailers shall not be permitted to have electric heat. 
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1.23 Prime Contractors will be allowed space for one (1) 8’ x 30’ project trailer to be located as 
directed by the Construction Manager.  Project trailers shall bear no company names or signs 
of the Prime Contractor and/or its affiliations and shall be generic in nature (i.e. all grey or all 
white). All costs associated with contractor trailers are the responsibility of the individual 
Contractor. 

 
 In addition, some of the major prime contractors requiring additional space will need to find 

office space off-site (i.e. Metal Studs, Plumbing, Mechanical/HVAC, and Electrical) 
 
1.24 Parking is not available on-site, and is the responsibility of each contractor and their 

employees to locate parking, include the cost of same in quotation. 
 
1.25 Extra caution is to be taken when working next to the Huntington Bank parking lot and 

entryway.  This parking lot shall be maintained and kept open during business hours.  The 
construction fence must be maintained around this and all other areas at all times. 

 
1.26 Each Contractor shall include an allowance of $150/month for the duration of their contract for 

access to Turnertalk for submission of RFI’s, etc. 
 
 1.27 All inspectors, visitors, suppliers, etc must be met at the Lathrop “Safety” trailer and 

accompanied by the company being inspected or persons that they are there to visit. All 
visitors are to sign in prior to entering the project site. 

 
 1.28 This is a “LEED” registered project.  The bidders shall have a good understanding of the 

USGBC requirements for sustainable building and the dedication to assist in its success for this 
project.  Including but not limited to the reporting of waste management, low emitting 
materials such as sealants, paints, adhesives, etc. air quality during construction, 
commissioning, recycled materials, regional materials, rapidly renewable materials and any 
other requirements mentioned in the specifications and shown on the project drawings and 
specifications. 

 
** The apparent low bidder(s) shall be prepared to make a post bid presentation to the 

Construction Manager and other members of the Project Team.  The presentation should 
include key project staff (i.e. Project Manager, Project Superintendent) and shall discuss the 
bidder’s project approach, estimate, schedule, etc.  Presentations are scheduled for the week 
of June 30, 2008 within the Construction Manager’s SeaGate Convention Centre office.  **  

 
 

2. SCOPE OF WORK - INCLUSIONS: 
 

The Work is based upon SCOPE DOCUMENTS.  As scope documents, the drawings, details and 
specifications do not necessarily indicate nor describe all Work required for the full performance 
and completion of the requirements of the Contract Documents.  On the basis of the general scope 
indicated, the Contractor shall use all reasonable care to include those items necessary and/or 
implied, but not necessarily detailed, on the Lucas County Multi-Purpose Arena Contract 
Documents. 

 The following items are excerpted from the Contract Documents for emphasis and clarity; these 
items are not intended to limit the scope of work required by the Contractor; these items are as 
follows: 
2.1 MASONRY: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
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Spec. Number Description  Spec. Number Description 

04 2000 Exterior Unit Masonry  04 2001 Interior Unit Masonry 
04 2113 Brick Masonry  04 2223 Architectural CMU’s 
04 7000 Manufactured Masonry  04 7200 Glass Unit Masonry 
04 7313 Calcium Silicate 

Manufactured Stone 
Masonry 

 07 1900 Water Repellents 

07 2100 Thermal Insulation    
 
** The Bid Package No. 4 Cast-In-Place Concrete Contractor has installed foundation 

masonry at the perimeter to include 12” inside and the 8” block outside to extend masonry 
from the grade beam elevation to Event Level finish floor.  Approximate elevations and 
scope of this masonry work are shown on the attached drawing S101, dated 4/29/08.  The 
Masonry Contractor shall extend the exterior masonry from this elevation including 
vertical dowels and grouting cores.  Include removing and disposing of temporary plywood 
cap covering the foundation masonry.  ** 

 
2.1.1 Engineering and layout from controls on each floor as provided by others.  Any field 

measurements, as required. 
 
2.1.2 Furnish and install all concrete block, utility brick, glass block, ground faced CMU’s, cast 

stone, copings, and accent bands, etc…as shown and specified in the contract documents. 
  
 Please note the masonry requirement for the Utility Yard Screen Wall on sheet L103 and the 

Rain/Water Wall on sheet A611B.  The Rain/Water Wall will continue along Madison Ave. 
and end at the Roulet Building as shown on sheet L101.1. 

 
2.1.3 Built-in flashings, weeps, accessories, etc. 
 
2.1.4 Furnish and install vertical and horizontal reinforcing steel.  Including but not limited to 

Detail J13/S005.  Please note that these dowels shall be drilled and epoxy into the slab on 
grade throughout the Event Level. 

  
 Please note the additional requirements throughout the structural drawings.  Also, S101C 

indicates the approximate location of masonry wall reinforcing posts throughout the Event 
Level that the Masonry Contractors shall anticipate and accommodate into their work.  The 
reinforcing posts will be furnished and installed by the Miscellaneous Steel Contractor.  See 
post details on sheet S529. 

 
2.1.5 Install all miscellaneous steel and embeds per the following: 
 

 Loose lintels-furnished by others.   
 Anchor bolts-furnished by others. 
 Furnish and install all connections to concrete, masonry to masonry, and structural steel, 

including all fasteners, as required.   
 Brick support angles-furnished by others. 
 Furnish and install lateral support angles at top of masonry walls, including fasteners.  

Reference additional requirements on S006. 
 Elevator hoist beams, provided by Elevator Contractor. 

 
2.1.6 Provide openings in masonry walls for other trades. 
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2.1.7 Provide and install grouting to include the following: 
 

 Bond beams. 
 Cavity walls. 
 Hollow metal door frames. 
 Block cells. 

 
2.1.8 Scaffolding as required including all required tie off, guardrails, and toe-boards. 
 
2.1.9 Temporary bracing of walls as required per Local, State, and Federal standards. 
 
2.1.10 Provide and install insulation per the contract documents. 
 
2.1.11 This contract to include clean-up and protection per the following: 
 

 General daily clean-up with all debris to be hauled off site and legally disposed of    
off site.  This contractor will not be permitted to use project general dumpster and shall 
provide their own debris dumpster, location to be determined by the Construction 
Manager. 

 Concrete floor protection and cleanup as required.  Please note that the Event & 
Concourse Levels concrete floor is the finished product and EXTREME caution shall be 
taken to ensure the floor is returned in the same condition as received. 

 Clean masonry surface as required to receive finish as specified. 
 
2.1.12 Hoisting of all materials as needed, coordinate all deliveries with the Construction Manager.  

Storage of materials shall consist of no more than one weeks work. 
 
2.1.13 Provide sample panels, mock-ups and walls as specified. 
 
2.1.14 Provide water repellents complete per the following: 
 

 Block and brick to receive water repellants per block and brick manufacturers  
 instructions. 
 Test for moisture content to insure surface is sufficiently dry. 
 Protect adjoining work as required. 
 Coordinate with adjacent surfaces ie. caulking, to make sure they have cured before  

 sealer is applied or that caulking will adhere if preformed after sealer is applied. 
 Apply per manufacturers written instructions. 
 Cleanup as required after application. 

 
2.1.15 Furnish and install all angle, including fasteners, required fire proofing, etc. at the top of all 

masonry walls as shown and noted on the contract drawings and specifications. 
 
2.1.16 All expansion joint assemblies and control joints in masonry walls.  Including all caulking 

complete as per the drawings and specifications. 
 
2.1.17 Provide special shapes as specifically indicated on drawings. 

 
2.1.18 Provide and install Cast Stone Copings. 

 
2.1.19 Storage and protection of masonry units and all associated materials as required.  Cover all 

stored masonry units and laid up walls from exposure to rain, DAILY.  Also, all sand used for Deleted: 2
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mortars shall be laid on and covered with visqueen/plastic film to protect from exposure to 
rain.  Masonry units shall be kept elevated and without contact with the ground. 

 
 SCOPE OF WORK – EXCLUSIONS MASONRY: 
 
2.1.20 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
 SCOPE OF WORK – MASONRY ALLOWANCES: 
 
2.1.21 The Masonry Contractor shall include a bid package allowance of $45,000 to be used at the 

sole discretion and approval of the Construction Manager. 
   

 
2.2 MISCELLANEOUS METALS: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

05 5000 Exterior Metal Fabrications  05 5001 Interior Metal Fabrications 
05 5101 Metal Stairs  05 5213 Exterior Pipe & Tube Railings 
05 5214 Interior Pipe & Tube 

Railings 
 05 5300 Metal Gratings 

05 7000 Exterior Decorative Metal  05 7001 Interior Decorative Metal 
05 7300 Decorative Metal Railings  05 7500 Exterior Decorative Formed 

Metal 
05 7501 Interior Decorative Formed 

Metal 
   

 
2.2.1 Detail, fabricate, deliver, and install all miscellaneous metals. 

 
2.2.2 Provide all fabrication and erection drawings as required. 

 
2.2.3 This Contractor is responsible for field measurements as required. 

 
2.2.4 Provide erection of all non-embedded items. 

 
2.2.5 Detail, fabricate, galvanize (as shown or specified) and deliver for installation by others all 

embedded items per the following: 
 
 Embedded anchor bolts and fasteners as indicated. 
 Brick and block lintels. 
 Masonry ledge angles. 
 Beam and plate lintels, S102C & S103C ONLY 

 
 2.2.6 Furnish and install all pipe and tube handrails, drink rails, including all steel rods, balusters, 

phenolic core panels, stainless steel brackets, etc.  All exterior materials to be galvanized with 
prime paint and all interior to be black iron prime painted.  Core drilling and grouting for the 
installation of all handrails is part of this work. 

   
  Handrail Types: RT-1 (Sleeve by Cast-In-Place Contractor), RT-2 (Halfen Channel by 

Precastor), RT-3 (Angle/Sleeve Assembly by Structural Steel Contractor), RT-4 (Core Drill 
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by Misc. Metals Contractor), RT-5 (Solid Surface/Glass Rail by Curtain Wall/Glazing 
Contractor, Tube Steel by Misc. Metals Contractor), RT-6 (Glass Rail by Curtain 
Wall/Glazing Contractor, Tube Steel by Misc. Metals Contractor), RT-7 (Halfen Channel by 
CIP & Precastor), RT-8 (Core Drill by Misc. Metals Contractor), RT-9 (Core Drill by Misc. 
Metals Contractor), RT-10 (Core Drill by Misc. Metals Contractor), RT-11 (Halfen Channel 
by Precastor), RT-12 (Sleeve by CIP Contractor), RT-13 (Core Drill by Misc. Metals 
Contractor), Railing at Press Booth, G1/A742 (Tube Steel and Counter support by Misc. 
Metals Contractor, Glass Rail by Curtain Wall/Glazing Contractor), Drink Rail M1/A742 
(Plastic Laminate by Others) 

 
  Please note the list above is for general understanding and shall not be deemed as all 

inclusive, there are railing indicated throughout the documents which are the Miscellaneous 
Metals Contractors responsibility to include. 

 
2.2.7 Furnish and install complete stairs S2A and S4A, including but not limited to all pipe and 

tube rails, self supporting glass guardrail, precast treads, stainless steel tube, etc as shown and 
noted within the contract documents. 

 
2.2.8 Furnish and install the Southwest and North Entry canopies complete, including all channel, 

metal deck, break metal frame and finish trim, support pipe, etc as shown on sheet A605. 
 

2.2.9 Miscellaneous metal responsibility matrix shall be furnished as part of an Addendum. 
 

2.2.10 Overhead door steel door frames, heads, and jambs to be detailed, fabricated, and installed. 
 

2.2.11 Furnish and install the following miscellaneous items: 
 

 Masonry Wall Reinforcing Posts, reference S101C, S102C & S529 
 Four (4) Elevator Sump Pit Covers 
 Four (4) Elevator Metal Access Ladders. 
 Utility Yard Gate 
 Marshalling Area Swing Gates 
 Chain-link fencing and gate along east alley/Port Lawrence parking garage 
 Corner guards located on concrete/precast column or masonry walls 
 Stainless Steel column enclosures, reference Stair S2A, Catering/Banquet, Entry Lobby 

11802, South Lobby 21903, and Club Lounge 32201 
 Steel support at all counters/glass handrails 

 
2.2.12 This contractor shall, after erection, clean all steel of any clay, mud, or any other foreign  

  materials, and touch up leaving all materials in suitable condition to receive finish paint. 
 
 2.2.13 Remove/rework, and disposal, as necessary, of temporary wood handrails to OSHA Standards 

during the installation of the permanent railings. 
 
   

 
  
SCOPE OF WORK – EXCLUSIONS MISCELLANEOUS METALS: 
 
2.2.14 Previously awarded Bid Package Scopes of Work, attached for reference. 

 
2.2.15 The following items shall not be include in the Miscellaneous Metals Scope of Work: 

 Beam & Plate Lintels on S101C Deleted: 2
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 Steel Elevation S730, S731, S732 
 
SCOPE OF WORK –MISCELLANEOUS METALS ALLOWANCES: 
 
2.2.16 The Miscellaneous Metals Contractor shall include a bid package allowance of $100,000 to 

be used at the sole discretion and approval of the Construction Manager. 
 
2.2.17 Include an allowance of $15,000 for a chain-link fence to be installed in the Event Level 

storage areas as directed by the Construction Manager. 
 
 
2.3 GENERAL TRADES: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

06 1054 Interior Misc. Rough 
Carpentry 

 08 1113 Exterior HM Doors and 
Frames 

08 1114 Interior HM Doors and 
Frames 

 08 1416 Flush Wood Doors 

08 3513 Folding Doors  08 3800 Traffic Doors 
08 7100 Door Hardware  08 7113 Automatic Door Operators 
10 2113 Toilet Compartments    

 
2.3.1 All rough carpentry work complete per the following: 

 
 All miscellaneous blocking in stud walls for toilet room accessories, handrails (i.e. RT-6) 

cabinets, TV brackets, etc.  See Structural drawings S101C, S102C, & S103C for 
additional blocking requirements. 

 All blocking/plywood substrates at parapets, facias, Press Room 21402 elevated floor 
(3/4” Fire-Treated), etc.  Please note that all wood blocking/plywood in contact with the 
roofing system is by the roofing contractor. 

 All fasteners required 
 

2.3.2 All caulking complete per the following: 
 

 Door frames in masonry and drywall 
 Protection during curing period 
 Excludes caulking of precast and cast-in-place concrete work 

 
2.3.3 All doors, frames, and finish hardware per the following: 

 
 All hollow metal frames and borrowlites 
 Hollow metal and wood doors 
 Door hardware, keying 
 All storage, staging, and transportation of materials as required 
 Cylinders for Aluminum doors 

 
 2.3.4 All special doors per the following: 

 
 Access doors and frames. 

Deleted: 20
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 Operable Partitions. 
 All doors to include operators as indicated.  At motor controlled operators in this contract 

shall include the control station and all control wiring.  Electrical contractor will be 
responsible for single source power wiring at motor only. 

 
2.3.5 Provide specialties per the following: 

 
 Visual Display Surfaces 
 Toilet Compartments 
 Toilet accessories including the mirror units. 
 Metal lockers. 
 TV Brackets 

 
2.3.6 The General Trades Contractor shall include the labor, tools, and equipment to perform 

demolition of the existing pedestrian bridge to allow for tie-in of the structural steel, metal 
siding, and glazing systems.  Reference sheet A624. 

 
SCOPE OF WORK – EXCLUSIONS GENERAL TRADES: 
 
2.3.7 06 4023 – Interior Architectural Woodwork 
 
2.3.8 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
  
SCOPE OF WORK – GENERAL TRADES ALLOWANCES: 
 
2.3.9 The General Trades Contractor shall include a bid package allowance of $16,000 to be used 

at the sole discretion and approval of the Construction Manager. 
 
2.3.10 Provide an allowance of $65,000 for miscellaneous caulking and fire stopping as required and 

as directed by the Construction Manager. 
 
 
2.4 GENERAL REQUIREMENTS: 
 
2.4.1 Furnish labor, materials, and equipment as required to provide temporary construction 

services in the allowance amounts shown below.  These allowance amounts reflect estimated 
values for the project against which actual costs will be incurred on a time and material basis.  
All pay applications will be substantiated with time sheets and/or invoices from 
vendors/suppliers/other.  All field labor crews, equipment rentals, material purchases, etc. 
shall be scheduled at the sole direction of the Construction Manager. 

  
 The General Requirements Contractor is competitively bidding their overhead and profit for 

managing this general requirements contract.  This shall be all inclusive for costs related to 
administering this contract, including all overhead, profit, insurance, (other than provided 
under the CMa-CIP), small tools, etc. and represents the competitive fee upon which the 
contract award will be made.  This mark-up will be applied to the total cost of all labor, 
materials, goods and services itemized on each pay application.  

 
Direct Labor: 
 Include an allowance amount of $500,000 of general labor. 
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Vendor Supplied: 
 Include an allowance amount of $100,000 for final cleaning, misc. equipment rentals, i.e. 

forklifts, scissor lifts, etc. 
 
Consumable Materials: 
 Include an allowance amount of $150,000 for items such as temporary protection of 

finished work, temporary construction of walk-ways, weather protection, etc. 
 

Instructions for filling out the Bid Form for the General Requirements Bid Item: 
 
Example: 
Starting with the above noted estimated volume for this bid item of $750,000, apply a mark-up 
percentage for all costs associated with performing the scope of the services described here-in.  This 
total then becomes the “Lump Sum Price for the Work” where indicated on the bid form.  As an 
example: 
 

 Volume   $750,000.00 
Mark-Up 10%  $75,000.00 

Lump Sum Price for the Work  $825,000.00 
 
 
2.5 METAL SIDING: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

07 4213 Metal Wall Panels  07 4216 Insulated Core Metal Wall 
Panels 

07 7100 Roof Specialties    
 
 
2.5.1 This Contractor to provide and install all metal wall panel systems, complete. Including all 

prefinished metal copings, break metal w/plywood sheathing, flashing, trim, corners, 
closures, joint sealants, etc (whether shown on the drawings or not) required for a complete, 
warranted and watertight installation. 

 
 Please note the requirements for the metal panels at the Pedestrian Bridge, reference sheet 

A624 and the Entry Canopies.  
 
2.5.2 All fasteners, clips, girts, metal framing, hat channel, misc. iron support steel, furring, 

blocking, bracing, etc. necessary to attach the metal panels to the structural frame are to be 
included.  All bracing and supports must be attached directly to structural members. 

 
2.5.3 All caulking in contact with the work of this contractor shall be provided and installed by this 

contractor. 
 
2.5.4 All expansion joints in contact with Metal Panels shall be provided and installed by this 

contractor – including vertical framing, blocking, insulation, joint covers, etc. 
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2.5.5 Provide openings (on site if necessary) for all penetrations through metal panels and/or 
copings. Seal the penetrations as necessary to maintain the aesthetics and performance 
required by the contract documents.  

 
2.5.6 Include costs for twelve (12) additional penetrations (for items not shown on the contract 

documents, such as support steel for signage, security system conduit, etc) to be cut-out and 
repaired after the metal panel systems are complete. These penetrations are in addition to 
those required for any electrical conduit, security cameras supports, etc. which are included in 
the contract documents and the base scope of work. 

 
2.5.7 Mock ups as required. 
 
2.5.8 This contractor shall submit shop drawings showing the intended placement sequence or 

locations of their installed work in compliance with the approved and coordinated sequencing 
of the structure. Note that masonry, curtain wall, and metal stud installation occurs 
concurrently with metal panel installation in the schedule.  

 
2.5.9 Any loads introduced into the building by this Contractor’s operations must have prior 

approval of the Structural Engineer. Any shoring or reinforcing system required must be 
submitted and signed by a Professional Engineer.  All of these expenses should be included in 
the bidder’s cost. 

 
2.5.10 The Work under this Scope shall be installed in a manner that does not damage or remove 

spray-on-fireproofing on the structural steel. All contractors and their subcontractors shall 
take care not to damage spray-on-fireproofing, and shall be responsible for all fireproofing 
repair work should it be damaged by their operations. 

 
2.5.11 The building structure will be installed to industry standard or specified tolerances; it is the 

Metal Panel contractor’s responsibility to provide any necessary shims and/or to adjust the 
panel supports as necessary for installation at the design elevations. 

 
2.5.12 All contractors shall deliver no more than one (1) week supply of their materials to the jobsite 

and shall arrange and include in their bid amount, the cost to store materials offsite, if 
necessary to comply with this requirement. All material shall be coordinated with the Lathrop 
Project Superintendent a minimum of one (1) week prior to delivery. A reasonable amount of 
relocation of that material, once initially delivered and stored shall be expected and included 
in the cost of this contract. 

 
  
SCOPE OF WORK – EXCLUSIONS METAL SIDING: 
 
2.5.13 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
SCOPE OF WORK – METAL SIDING ALLOWANCES: 
 
2.5.14 The Metal Siding Contractor shall include a bid package allowance of $15,500 to be used at 

the sole discretion and approval of the Construction Manager. 
 
2.6 ROOFING: 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
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Spec. 
Number 

Description  Spec. Number Description 

07 1413  Hot Fluid Applied 
Rubberized Asphalt 

Roofing 

 07 2100 Thermal Insulation 

07 5423 TPO Roofing  07 7100 Roof Specialties 
07 7129 Manufactured Roof 

Expansion Joints 
   

 
 

2.6.1 Include all engineering, material, and labor necessary to deliver complete weather-tight 
roofing systems as indicated on the contract documents. All expansion assemblies, flashing, 
counter-flashings, cleats, adhesives, seaming material, fasteners, insulation, reglets, vapor 
retarders, pitch pockets, boots, walk-way pads, etc. required to achieve a complete weather-
tight and warranted system are included in this contract. 

  
 This shall include all work associated with the gutter details indicated on sheet A620 and 

the Southwest and North Entry Canopy roofs as shown on sheet A605. 
 

 Please note the roofing requirements at the Pedestrian Bridge, reference sheet A624 and 
A626.  This work shall include any demolition/rework of the existing roof to ensure a 
complete interfaced and watertight installation. 

 
 All flashings/drip edges/fascia shall be required to match the adjacent materials as shown 

on the contract documents. 
 
2.6.2 Plywood and wood blocking shown on the contract documents in contact with the roof 

membrane, roofing insulation, or other roofing materials/accessories is to be supplied and 
installed by this contractor. Any additional shimming, blocking, nailers, etc. beyond that 
shown on the drawings that the roofing contractor or material supplier deem necessary to 
properly install the roofing work above (such as blocking under cant strips) is also to be 
supplied and installed by this contractor. 

 
 This shall include the anchor bolts/pins for attachment of other materials.  
 
2.6.3 Include winter and weather protection as required for your products and your work. Snow 

and water removal in areas this contractor intends to work is part of this scope of work. 
Include sandbags or other wind protection to prevent materials blowing or being sucked off 
the roof by strong winds. 

 
2.6.4 All boots, flashings, counter flashings, flashing caps, etc. around mechanical, plumbing, 

electrical and structural penetrations are included. Permanently seal all penetrations. Refer to 
Mechanical, Electrical and Plumbing drawings for locations and specific penetration details. 
Coordinate all roof penetrations with the applicable contractors, including attending 
coordination meetings as deemed necessary by the Construction Manager.  

 
2.6.5 Furnish and install snow and ice guards as shown and/or noted on the contract documents. 
 
2.6.6 Include temporary roofing of roof curbs: curbs will be furnished and installed by others, 

assume 16” tall curbs until notified otherwise. This contractor will be responsible for removal 
and disposal of temp roofing immediately prior to installation of equipment. 
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2.6.7 All roofing insulation required to properly drain the roof is included. Include crickets, pre-
formed saddles, tapered edge strips, fasteners, protection board, etc. as required for a 
complete assembly. Shop drawings of insulation installation and fastening patterns are 
required. 

 
2.6.8 Flashing and sealing of roofing to parapets is included. All cant strips are to be formed and 

provided as specified, detailed, and as required by the Roofing Manufacturer. 
 
2.6.9 Furnish and install the architectural paver system at Terrace 32001.  Please note the Alternate 

of an Architectural Paving System at the Future Plaza Area. 
 
2.6.10 Provide a temporary fall protection system for Roofing operations in compliance with the 

OSHA Standards. 
 
2.6.11 Furnish and install an eight foot (8’) wide protection surface, suitable for placing on top of 

the roofing and for supporting the scaffold of the metal panel installer. Sample protection 
would be 5/8” plywood with 1” extruded insulation glued to the bottom. Submit proposed 
detail for preventing material from being lifted by wind. Include removal and disposal of 
temporary surface when directed by the Construction Manager.  

 
2.6.12 Provide sufficient excess material along perimeter of roof to “flap over” parapets and metal 

panel assemblies. This material to be temporarily fastened while awaiting the completion of 
the vertical walls – note that the use of loose weights is strictly prohibited. Installation to be 
completed once the parapets and metal panel work is complete. Coordination and comeback 
costs to keep pace with the completion of the metal panel soffits are included.   

 
2.6.13 Include all costs for twenty-four (24) 12”x12” additional penetrations (for items not shown on 

the contract documents, such as support steel for signage, tie-off anchors, etc) to be cut-out 
and repaired to manufacturer’s specification after the roof is complete. These penetrations are 
in addition to those required for any electrical conduit, plumbing vents, etc. which are 
included in the base contract, whether shown on the roof plans or not.  

 
2.6.14 Roofing contractor is to figure on providing a temporary water tight seal between the roofing 

and roof deck in both quads 2 and 3 starting at column line 4 and stopping at column line 23. 
The location of the seal will be located approximately 12 feet off “A” line running east and 
west and “A / B” line running north and south. 

 
 
SCOPE OF WORK – EXCLUSIONS ROOFING: 
 
2.6.15 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
 
SCOPE OF WORK – ROOFING ALLOWANCES: 
 
2.6.16 The Roofing Contractor shall include a bid package allowance of $14,000 to be used at the 

sole discretion and approval of the Construction Manager. 
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2.7 SPRAY-ON FIRE PROTECTION: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

07 8100 Applied Fireproofing    
 
 
2.7.1 All layout and field engineering required for the performance of this work, including 

protection of reference points and replacement of such points that are lost or damaged during 
the execution of this work. 

  
2.7.2 Where needed, supply temporary ladders, hoisting and scaffolding for this work. 
 
2.7.3 Execution and thicknesses of spray-on-fireproofing are to meet the required UL system 

ratings and ASTM requirements as specified in the Contract Documents. 
   
2.7.4 Mock-up area is to be installed as indicated in Specification. 
 
2.7.5 Examine substrates to receive spray-on-fireproofing in order to ensure that they are suitable 

for application.  Report deficiencies to the Construction Manager at least one week before 
area is to receive fireproofing. 

 
2.7.6 Provide over-spray protection at adjacent surfaces from spray-on-fireproofing and its 

byproducts.  Include removal of all protection including residue from tape, etc. 
 
2.7.7 Patching of removed safety cables/ rails is included as part of the base bid. 
 
2.7.8 Provide access and repair as necessary to complete testing and inspection of all work. 
 
2.7.9 Test of this work will be the responsibility of the Owner, any retesting of failed areas is the 

responsibility of this Contractor. 
 
 
SCOPE OF WORK – EXCLUSIONS SPRAY-ON FIRE PROTECTION: 
 
2.7.10 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
SCOPE OF WORK – SPRAY-ON FIRE PROTECTION ALLOWANCES: 
 
2.7.11 The Spray-On Fire Protection Contractor shall include a bid package allowance of $5,000 to 

be used at the sole discretion and approval of the Construction Manager. 
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2.8 OVERHEAD DOOR: 

 
 Provide all work in this scope per the specifications listed below and the related sections 

thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

08 3323 Overhead Coiling Doors  08 3324 Interior Overhead Coiling 
Doors 

08 3326 Overhead Coiling Grilles  08 3613 Exterior Sectional doors 
 

2.8.1 The Overhead Door Contractor shall furnish and install all overhead doors (i.e. Overhead 
Coiling Doors/Grilles, Sectional Aluminum Framed Glass Doors) in accordance with the 
project specifications and design drawings including but not limited to the following: 

 
 Include, as required to provide a complete installation, any additional support steel 

not shown on the design drawings. 
 

 Include all accessories, including but not limited to locks, weather stripping, 
closures, shims, metal flashing, tracks, operators, etc. to provide a complete 
installation. 

 
2.8.2 At all areas where the Overhead Door Contractor performs field welding, touch up painting 

will be performed by the Overhead Door Contractor. 
 

2.8.3 All doors to include operators as indicated.  At motor controlled operators this contract shall 
include the control station and all control wiring.  Electrical contractor will be responsible for 
single source power wiring at motor only. 

 
SCOPE OF WORK – EXCLUSIONS OVERHEAD DOORS: 
 
2.8.4 Previously awarded Bid Package Scopes of Work, attached for reference. 
  
SCOPE OF WORK – OVERHEAD DOOR ALLOWANCES: 
 
2.8.5 The Overhead Door Contractor shall include a bid package allowance of $1,500 to be used at 

the sole discretion and approval of the Construction Manager. 
 
 
 
 
 
 
 
 
 
 
 
2.9 CURTAIN WALL/GLAZING: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
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Spec. 

Number 
Description  Spec. Number Description 

07 4213 Metal Wall Panels    
08 4113 Aluminum Framed 

Entrances and Storefronts 
 08 4114 Interior Aluminum Framed 

Entrances and Storefronts 
08 4426 Structural Glass Curtain 

Walls 
 08 4433 Sloped Glazing Assemblies 

08 5123 Steel Windows  08 5653 Security Windows 
08 8000 Exterior Glazing  08 8001 Interior Glazing 
08 8113 Decorative Glass Glazing  08 9000 Exterior Louvers and Vents 
10 7113 Exterior Sun Control 

Devices 
   

 
 
2.9.1 The Curtainwall, Entrances, Storefronts, Glass & Glazing Work Contract Price shall not be 

altered for any work that could have been reasonably inferred from the Contract Documents, 
and shall allow for the following: 

 
2.9.2 Variations to avoid interference and obstructions. 
 
2.9.3 Allow for dimensional and plan changes, as required to fit the requirements of the building 

and final Architectural details 
 
2.9.4 Connection details are to be designed by the Contractor to accommodate AISC fabrication 

and erection tolerances. 
 
2.9.5 The Curtainwall, Entrances, Storefronts, Glass & Glazing Work Contractor, hereinafter 

referred to as the Curtainwall/Glazing Contractor, shall be responsible for taking all necessary 
field measurements prior to fabrication of all Curtainwall, Entrances, Storefronts, Glass & 
Glazing Work, to provide for proper fit and coordination with adjoining work of other trades. 

 
2.9.6 Provide all necessary filler plates, shim plates and brake metal, allowing for misalignment or 

out of tolerance work of prior installations. Include all core-drilling, drilling, cutting, welding 
and grouting work required to complete the Work included in this scope. 

 
2.9.7 Any loads introduced into the building by this Contractor’s operations must have prior 

approval of the Structural Engineer. The Contractor’s methods of shoring, reinforcing, and 
erection must be submitted and signed by a Professional Engineer.  All of these expenses 
should be included in the bidder’s cost. 

 
2.9.8 The Curtainwall/Glazing Contractor will provide all sealants, caulking, joint fillers and 

gaskets within window wall assemblies and between window wall and adjacent surfaces, 
including but not limited to, precast, masonry, metal panels, drywall, flooring, etc., as shown 
on the drawings and wherever required for a weather tight window wall installation.   

 
The Curtainwall/Glazing Contractor will also provide the caulking of the interior joints for 
the Work under this Scope for the locations noted above. Include caulking at all joints to 
adjacent materials, even where not indicated on the details of the drawings.  Interior caulking 
joints shall be assumed to be ½” thick, regardless of dimensions indicated on the drawings. 
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2.9.9 The Curtainwall/Glazing Contractor will be completely responsible for all erection means, 
methods, temporary bracing, stability, etc., for the Work under this Scope.  

 
2.9.10 The Work under this Scope shall be installed in a manner that does not damage or remove 

spray-on-fireproofing on the structural steel. All contractors and their subcontractors shall 
take care not to damage spray-on-fireproofing, and shall be responsible for all fireproofing 
repair work should it be damaged by their operations. 

 
2.9.11 The Curtainwall/Glazing Contractor shall provide the necessary protection to keep oil (from 

lifts, equipment, etc.) off of all floor areas, and will be responsible for any clean-up required 
due to inadequate protection. 

 
2.9.12 The structural steel contractor and the cast-in-place contractor will install temporary fall 

protection at all perimeters and openings, and will remove this protection as necessary for the 
installation of the permanent guardrails and railings. The Curtainwall/Glazing Contractor will 
be required to follow safety procedures during installation, as required by the Safety Policy in 
the Policy and Procedures Manual and as required by OSHA and any other Governing 
Authorities. 

 
2.9.13 All framed windows, curtain wall, louvers and doors that do not have glass lights erected due 

to broken glass upon delivery, late deliveries, breakage during installation, etc., shall be this 
Contractor’s responsibility to board up temporarily to keep the weather out. 

 
2.9.14 The Curtainwall/Glazing Contractor will furnish and installation all metal panels, louvers, etc. 

which are to be installed within the curtain wall/glazing assemblies. 
 

2.9.15 The Curtainwall/Glazing Contractor will coordinate with the electrical contractor regarding 
hook up of power operators and doors that are tied into the electrical systems.  The Electrical 
Contractor shall be responsible for (1) single source power connection to each set of doors all 
other wiring by this Contractor. 

 
2.9.16 All interior and exterior aluminum-framed entrances and storefronts. 

 
2.9.17 All interior tempered glass doors and fixed side panels, sliding glass doors, glass partitions, 

and hardware for same.  Rail types RT-5 (including Solid Surface materials) and RT-6, steel 
tube and wood blocking by the Misc. Steel and General Trades Contractors. 

 
 ** Please note that RT-5 and RT-6 (Glass Handrails) are part of the Curtainwall/Glazing 

Contractors Scope of Work.  For RT-5 and RT-6 the Misc. Steel and General Trades 
Contractors shall be responsible for the tube steel and wood blocking, however, the 
Curtainwall/Glazing Contractor is responsible for the “Solid Surface” material for RT-5.** 

 
2.9.18 Exterior aluminum curtain wall system, including all closures, trim, sill, jamb and head 

flashing, anchors brackets, attachments, accessories, and metal bracing and supports. Also, 
include specified testing requirements. 

 
2.9.19 All glass and glazing work for interior and exterior entrances and storefronts, curtain wall, 

hollow metal and wood doors, borrow lites, steel framed windows, security windows, and 
unframed mirrors. 

 
2.9.20 All aluminum framing systems to include blocking, framing, glass & glazing, and caulking 

complete to provide a weather tight assembly. 
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2.9.21 Thermal blanket insulation and hat channels behind all spandrel glass 
 

2.9.22 Receipt and installation of all louvers integrated in with curtain wall assemblies, which will 
be furnished by the metal panel contractor. 

 
2.9.23 Provide door hardware and power door operators for all exterior aluminum doors. 

 
 

SCOPE OF WORK – EXCLUSIONS CURTAIN WALL/GLAZING: 
 

2.9.24 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
 
SCOPE OF WORK – CURTAIN WALL/GLAZING ALLOWANCES: 
 
2.9.25 The Curtain Wall/Glazing Contractor shall include a bid package allowance of $50,000 to be 

used at the sole discretion and approval of the Construction Manager. 
 
 
2.10 METAL STUDS/DRYWALL/CEILINGS/ACOUSTICAL: 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

05 4000 Cold-Formed Metal 
Framing 

 09 2216 Non-Structural Metal Framing 

09 2116.23 Gyp. Board Shaft Wall 
Assemblies 

 09 2900 Gypsum Board 

09 5113 Acoustical Panel Ceilings  09 5133 Acoustical Metal Pan Ceiling 
10 2600 Wall and Door Protection    

 
  
 2.10.1 Metal studs, Insulation, and Drywall complete per the following: 
 
 2.10.2 Provide all metal stud framing systems complete including all bracing, stiffeners, and 

accessories necessary to provide a complete system for the following: 
 Stud walls 
 Fire rated shaft walls 
 Ceilings 
 Metal furring/hat channels 

 
 2.10.3 Provide all framed openings for items, such as, access doors, fire extinguisher cabinets, etc as 

shown and noted in the contract documents. 
 
 2.10.4 Provide all metal stud framing and drywall for all over-built areas located on the Concourse 

and Suite Levels.  Typical sections as shown on sheets A418, A419 and S510.  
 
           2.10.5 Layout of walls off control lines at each floor as provided by others. 
 
 2.10.6 Expansion joint assemblies complete at stud walls.  Control joints/expansion joints as 

required to meet best industry practices. 
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 2.10.7 Framing as necessary at horizontal siding. 
 
 2.10.8 Provide all wallboard assemblies complete including hanging, taping, finishing, and sanding 

ready for finish as specified for the following: 
 Drywall walls 
 Fire rated shaft assemblies 
 Drywall ceilings 
 Cementations board backer at tile and resinous flooring base 
 Fiber reinforced gypsum board assemblies. 

 
 2.10.9 Drywall to be ready to accept specified finish.  This contract will include any repairs as 

required to provide an acceptable finish surface. 
 

 2.10.10 This contract to include exterior sheathing board and moisture resistant drywall as shown 
and specified. 

 
 2.10.11Provide all insulation systems per the following: 

 All fiberglass thermal insulation 
 All fiberglass sound insulation 
 Strapping support at insulation as required. 

 
 2.10.12 Acoustical ceilings complete per the following: 
 

 Hangers, grid, and ceiling tile. 
 Ceiling hangers to attach to structure as required. 
 Ceiling contractor shall cut and fit around penetrations such as sprinkler heads as 

required. 
 Ceiling contractor shall provide extra hangers as required at mechanical and 

electrical fixtures installed in ceiling system. 
 

2.10.13 Furnish and install corner guards as indicated and specified in drywall.  
 
 
SCOPE OF WORK – EXCLUSIONS METAL 
STUDS/DRYWALL/CEILINGS/ACOUSTICAL: 
 
2.10.14 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
 
SCOPE OF WORK –METAL STUDS/DRYWALL/CEILINGS/ACOUSTICAL 
ALLOWANCES: 
 
2.10.15  The Metal Stud/Drywall/Ceilings/Acoustical Contractor shall include a bid package 

allowance of $35,000 to be used at the sole discretion and approval of the Construction 
Manager. 
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2.11 FIRE PROTECTION: 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

21 05 00 Common Work Results for 
Fire Suppression 

 10 44 13 Fire Extinguisher Cabinets 

21 08 00 Commissioning of Fire 
Suppression System  

 10 44 16 Fire Extinguishers 

21 13 00 Fire Suppression Systems  21 13 19 Preaction Suppression 
Systems 

21 90 00 Fire Suppression System 
Project Closeout 

   

 
 

2.11.1 Furnish and install the complete Fire Protection System including main, distribution and 
sprinkler piping, equipment, supports, framing, local alarm/control panels, access panels 
and fixtures as specified, shown or required to make a complete working system. Provide a 
count of sprinkler heads with the bid. 

 
2.11.2     Provide and submit the Fire Protection design and obtain permit approval for occupancy 

including all submittals to approval authorities, the Owner’s insurance carrier and Engineer 
through the Construction Manager. Apply for the General Fire Protection permit will be 
thru the Lucas County Building Regulation with fees paid for by the Owner. Any other 
specialty permits will be paid for by this contractor. 

 
2.11.3    Furnish and install the fire pump and jockey pump with controls and alarms. 
 
2.11.4    Furnish and install dry sprinkler heads / pennants in walk-in refrigerators and freezers as 

specified, shown or required.  
 
2.11.5    Furnish and install dry fire protection systems for the loading dock and staging areas as 

specified, shown or required. 
 
2.11.6    Furnish and install pre-action fire protection systems as specified, shown or required. 
 
2.11.7    Review all contract documents and coordinate work with respective trades. The plumbing, 

fire protection and electrical contractors are to attend coordination meetings and provide 
information as required to incorporate complete systems into the coordination drawings by 
the HVAC Mechanical contractor in (BIM) 3D Auto CAD format. These drawings are to 
be accepted and signed by the HVAC Mechanical, Plumbing, Fire Protection, Food Service 
and Electrical contractors. 

 
2.11.8    Engineering, layout and control as required to complete the respective work items of this 

bid package. Coordinate all electrical requirements with the electrical contractor. 
 
2.11.9     Provide and coordinate the cleaning, flushing, testing and inspections required for this 

scope of work and building occupancy.  All copies of the field reports and test logs shall be 
copied and submitted to the Construction Manager.  The Fire Protection contractor shall 
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notify the Construction Manager immediately of any and all non-conforming 
inspection/test results. 

 
2.11.10 Contractor shall be responsible for receiving, off-loading, loading and proper storage and 

protection of their materials and equipment into the building.  All deliveries are to be 
coordinated with the Construction Manager at least one week prior to delivery at the 
jobsite.  

 
2.11.11 Due to the limited amount of space on site this contractor must utilize an offsite location for 

their project office and long term storage if required. Materials shall be delivered and 
installed as required for no more than 5 working days. 

 
2.11.12 Furnish and install fire stopping as required or provide smoke seal for all floor and wall 

penetrations to meet UL assembly requirements. Provide a presentable finish. 
 
2.11.13 Contractor is responsible to provide and layout for all sleeves, openings, floor penetrations, 

and any core drilling required for the installation of his work.   
 
2.11.14 Seismic – All elements of the fire protection systems shall be installed in accordance with 

the latest building codes to withstand seismic forces. Design, coordinate, furnish and install 
the facility classified as Seismic Use Group I, Zone factor 0.75, Site Coefficient 1.2 and 
importance factor 1.0 

 
2.11.15 Provide permanent fire extinguishers and cabinets. Coordinate installation of the fire 

extinguisher cabinets with the metal stud, drywall and masonry contractors. See 
specification 10 44 13 & 10 44 16 and Architectural drawings 

 
 
 SCOPE OF WORK – EXCLUSIONS FIRE PROTECTION: 
 

2.11.16 Previously awarded Bid Package Scopes of Work, attached for reference. 
 

2.11.17 Note that the Kitchen and Servery exhaust hood fire protection systems are not included in 
this contract 

 
SCOPE OF WORK – FIRE PROTECTION ALLOWANCES: 
 
2.11.18 The Fire Protection Contractor shall include a bid package allowance of $10,000 to be used 

at the sole discretion and approval of the Construction Manager. 
 
 
2.12 PLUMBING: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

22 05 00 Common Work Results For 
Plumbing 

 22 30 00 Plumbing Equipment 

22 07 00 Plumbing Insulation  22 40 00 Plumbing Fixtures 
22 08 00 Commissioning Of 

Plumbing 
 22 90 00 Plumbing Project Closeout 
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22 10 00 Plumbing Piping    
22 11 23 Domestic Water Booster    
22 21 23 Natural Gas Systems    
 

 
2.12.1 Furnish and install all items listed in this scope of work and contract documents to make a 

complete working system. Note work already completed in the Underground Plumbing 
Contract. 

 
2.12.2 Apply for plumbing permit thru the Lucas County Building Regulations. Cost for this 

permit will be by the Owner. Any other specialty permits will be paid by this contractor. 
 
2.12.3 Furnish and install hot and cold domestic (city) potable water main, distribution and 

recirculation piping, equipment, supports, framing, water heaters, water meter, pumps, trap 
primers, insulation and fixtures from the 6” flanged main in Domestic Water Entry Pump 
Room #10902. Startup, balance, commissioning and training for the water service. 

 
2.12.4 Furnish and install all natural gas main and distribution piping, gas meter/meter setup, 

equipment, supports, framing, fixtures and equipment connection from the 2” natural gas 
supply located in outside the building by  Room #10803. Commission gas service.  

 
2.12.5 Furnish, install and maintain gas service and equipment for temporary heat. Coordinate 

with the Construction Manager for relocation or system removal. Provide for Six (6), 2” 
connection points with shutoff valves for temporary heat. Provide caps after use. 

 
2.12.6 Furnish and install all roof storm drain and overflow piping, drains, downspout nozzles, 

supports, framing, insulation and connections to installed piping and drains. Provide 
insulation of all roof drain traps and pipe from the traps to the drains. 

 
2.12.7 Furnish and install all sanitary and grease sewer piping, equipment, supports, framing, trap 

primers, sump pumps, fixtures, insulation and connection to installed piping. This includes 
drain lines from roof mounted Air Handling Units. Insulate drain traps associated with 
equipment condensate. 

 
2.12.8 Furnish and install supply and make-up piping connection to all owner, contractor and 

vendor laundry,and mechanical equipment, such as boilers, to make them operational.  
 
2.12.9 Review all contract documents and coordinate work with respective trades. The plumbing, 

fire protection and electrical contractors are to attend coordination meetings and provide 
information as required to incorporate complete systems into the coordination drawings by 
the HVAC Mechanical contractor in (BIM) 3D Auto CAD format. These drawings are to 
be accepted and signed by the HVAC Mechanical, Plumbing, Fire Protection and Electrical 
contractors. 

 
2.12.10 Engineering, layout and control, as required for completing the respective work items  
 
2.12.11 Furnish, install, layout and coordinate with other trades and Construction Manager all 

sleeves, openings, floor penetrations, and any core drilling for openings required. Provide 
steel lintels for masonry openings larger than 2’-0”. 

 
2.12.12 Cleaning, flushing, disinfection, testing and inspections required.  All copies of the field 

reports and test logs shall be copied and submitted to the Construction Manager.  The 
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contractor shall notify the Construction Manager immediately of all non-conforming 
inspection/test results. 

 
2.12.13 Contractor shall be responsible for receiving, off-loading, loading and proper storage and 

protection of their materials and equipment into the building.  All deliveries are to be 
coordinated with the Construction Manager at least one week prior to delivery on site.   

 
2.12.14 Due to the limited amount of space on site this contractor must utilize an offsite location for 

their project office and long term storage if required. Materials shall be delivered and 
installed as required for no more than 5 working days. 

 
2.12.15 Trenching, excavation, bedding, placement, backfill and compaction of any and all 

plumbing scope of work and in accordance with the drawings and specifications.  
Excavated 304 material will remain on site for use as backfill. 

 
2.12.16 Seismic – All elements of the mechanical systems shall be installed in accordance with he 

latest building codes to withstand seismic forces. Design, coordinate, furnish and install the 
facility classified as Seismic Use Group I, Zone factor 0.75, Site Coefficient 1.2 and 
importance factor 1.0 

 
2.12.17 Furnish and install all plumbing fixtures as indicated on the plumbing schedule and as 

indicated on the contract documents, excluding the following drains provided and installed 
by the CIP Concrete contractor and Underground Plumbing contractor: 

 
 TD-1 located between column line 5 & 6 on column line A  
 Trench Drains into Rooms 10108, 12908, 12602, and 12702 
 FD-1 floor drains in the Event level slab on grade and, Concourse and Club level cast 

in place concrete pan slabs. 
 
Make connections to these installed floor drains and provide trap primers as indicated. 
Caulk all plumbing fixtures to walls and counter tops with a presentable finish. 

 
2.12.18 Provide fire stopping as required or smoke caulk seal for all floor and wall penetrations to 

meet UL assembly requirements. Provide a presentable finish.  
 
2.12.19 Provide all concrete equipment pads as specified, shown or required for this work. 
 
2.12.20 Contractor shall take care not to damage spray on fire proofing. Cost for excessive patching 

shall be the responsibility of this contractor. 
  

 
 SCOPE OF WORK – EXCLUSIONS PLUMBING: 

 
2.12.21 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
SCOPE OF WORK – PLUMBING ALLOWANCES: 
 
2.12.22 The Plumbing Contractor shall include a bid package allowance of $30,000 to be used at 

the sole discretion and approval of the Construction Manager. 
 

2.12.23  The Plumbing Contractor shall include a bid package allowance of $50,000 to be used at 
the sole discretion and approval of the Construction Manager for overtime.   
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Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

23 05 01 Mechanical and Electrical 
Coordination 

 23 33 00 Ductwork Accessories 

23 05 02 Basic Mechanical 
Requirements 

 23 34 00 Fans 

23 05 03 Basic Mechanical Materials 
And Methods 

 23 37 00 Air Inlets And Outlets 

23 05 13 Motors and Starters  23 40 00 Air Cleaning 
23 05 21 Pipe And Pipe Fittings  23 51 00 Flue Systems 
23 05 22 Piping Accessories  23 52 00 Boilers 
23 05 23 Valves  23 62 13 Air-Cooled Condensing Units 
23 05 29 Pipe Supports And Anchors  23 64 13 Low Temperature Hot Water 

Driven Vapor Absorption 
Chiller 

23 05 30 Electronic Speed 
Controllers 

 23 64 16 Centrifugal Water Chillers 

23 05 48 Vibration Control  23 65 00 Cooling Towers 
23 05 53 Mechanical Identification  23 67 61 Ice Rink Refrigeration And 

Piping 
23 05 93 Test-Adjust-Balance  23 67 62 Rink Floor 
23 07 00 Mechanical Insulation  23 67 63 Ice Rink Insulation 
23 08 00 Building Mechanical 

System Commissioning 
 23 67 64 Ice Conditioning Equipment 

23 08 01 Commissioning Agent 
Requirements 

 23 72 10 Microturbine Cogeneration 
Design Build Contract 

23 09 00 Building Automation And 
Automatic Temperature 
Control Systems 

 23 72 11 Packaged Engine Generators 

23 09 02 Life Safety Systems  23 75 00 Outdoor Air Handling Units 
With Coils (Modular or Semi-
Custom) 

23 09 03 Smoke Management  23 82 19 Fan Coil Unit 
23 21 13 Hydronic Piping  23 82 39 Heating Terminal  Units 
23 21 23 HVAC Pumps  23 90 00 Project Closeout 
23 23 00 Refrigerant Piping  23 25 13 HVAC System Chemical 

Treatment 
23 25 16 Condenser Water Treating 

System 
 23 31 13 Ductwork 

 
 

2.13.1  Furnish and install all items listed in this scope of work and contract documents to make a 
complete working system. Cooling system must be functional by June 5, 2009 for 
temporary cooling of the building. 

 
2.13.2    Apply for General HVAC/ Mechanical permits with Lucas County Building Regulation 

with fees paid for by the Owner. Any other specialty permits required will be paid for by 
this contractor. 
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2.13.3    Furnish and install all labor, material, equipment, piping, ductwork, drip pans, pipe   and 
ductwork /roof curb insulation, supports, framing, roof piping and ductwork support 
system, sound/vibration isolation, access panels, controls including conduit, wiring, 
devices, startup, balancing, commissioning and training as required for the HVAC 
Mechanical work as specified, shown or required to make a complete working system.  
Note; Include “Design Build” Microturbine Heat Production System – See Specification 23 
72 10. 

 
2.13.4    Coordination is a major requirement of this scope, refer to specification section 23 05 01 

for a full understanding of what is expected as part of this work. Review all contract 
documents and coordinate work with respective trades as electrical requirements with the 
electrical contractor. 

 
2.13.5 Provide detailed coordination drawings in appropriate scale on architectural backgrounds in 

Building Information Model (BIM) 3D Auto CAD format for all ductwork, piping, 
electrical and data systems complete. Include cost to purchase CAD file drawings from 
HNTB required for this work. Layout the ductwork to avoid plumbing sloped lines, allow 
elevation for lighting fixture layer, fire protection layer and piping layer. The plumbing, 
fire protection, food service and electrical contractors are to attend coordination meetings 
and provide information as required to incorporate complete systems into the coordination 
drawings by the HVAC Mechanical contractor. These drawings may be issued by quadrant 
due to the speed at which the job needs to proceed. Coordination drawings are to be signed-
off by the HVAC, Plumbing, Fire Protection and Electrical contractors. A signed-off copy 
is to be provided to these contractors as well as the Construction Manager along with the 
electronic CAD version prior to the installation of the work.  

 
2.13.6 Engineering, layout and control as required for completing the respective work items of this 

bid package. 
 
2.13.7 Provide and coordinate cleaning, flushing, testing and inspections required for this scope of 

work and building occupancy.  All copies of the field reports and test logs shall be copied 
and submitted to the Construction Manager.  Contractor shall notify the Construction 
Manager immediately of all non-conforming inspection/test results. 

 
2.13.8 This contractor is responsible for receiving, off-loading, loading and proper storage and 

protection of their materials and equipment into the building.  All deliveries are to be 
coordinated thru the Construction Manager at least one week prior to arriving at the jobsite.   

 
2.13.9 Due to the limited amount of space on site this contractor must utilize an offsite location for 

their project office and long term storage if required. Materials shall be delivered and 
installed as required for no more than 5 working days.  

 
2.13.10 Furnish, install, layout and coordinate with other trades and Construction Manager all 

sleeves, openings, floor penetrations, and any core drilling for all openings that may be 
required to perform this work. Provide steel lintels for all openings over 2’-0” in masonry 
walls. 

 
2.13.11 Furnish and install glycol and other chemical mixes required / specified for the mechanical 

systems liquid fill and make-up systems.  
 

2.13.12 Seismic – All elements of the mechanical systems shall be installed in accordance with he 
latest building codes to withstand seismic forces. Design, coordinate, furnish and install the 
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facility classified as Seismic Use Group I, Zone factor 0.75, Site Coefficient 1.2 and 
importance factor 1.0. 

 
2.13.13 All ductwork shall be shipped to the project site on pallets with shrink wrap or heavy mill 

plastic sheet on open ends to maintain cleanliness and stored off of the floor. All installed 
ductwork shall have ends covered at all times unless under current installation.  

 
2.13.14 Provide checkout, testing, startup and training for the HVAC equipment including boilers, 

chillers, air handling units, microturbines, pumps, water treatment systems and temperature 
controls by the manufacturers or qualified suppliers representatives. 

 
2.13.15 Furnish, install and maintain all filters associated with the HVAC systems throughout 

construction use. Furnish and install a complete set of new/clean filters after startup for 
balancing. Furnish and install MERV13 filters for final flush out of the building within two 
weeks of building turn-over. Furnish a second complete set of filters after balancing is 
complete as attic stock to the owner. 

 
2.13.16 Provide extended warranties on all permanent equipment, such as cooling /air handling, or 

heating used temporarily during construction so that the warrantee period for all equipment 
starts at substantial completion / occupancy slated for September 1, 2009. 

 
2.13.17 Furnish and install exhaust hood ductwork and insulation for the kitchen, commissary and 

concession area Food Service hood systems. 
 
2.13.18 Furnish and install fire stopping as required or smoke seal for all floor and wall 

penetrations to meet UL assembly requirements. Provide a presentable finish. 
 

2.13.19 Furnish and install trash chute complete with control system as specified, shown or 
required. 

 
2.13.20 The spiral duct within the arena bowl is to be schedule so that its installation can take place 

during the installation of the high roof trusses starting on August 18, 2008 and the spiral 
duct installation to start on or around September 1, 2008 and completing on or around 
October 31, 2008. The coordination of this work must take place between Steel Supply & 
Engineering, Henry Gurtzwieler, the erector, and this contractor. Any costs for the lifting 
and positioning will be by this contractor. No additional cranes will be permitted in the 
arena bowl during the roof truss installation. 

 
2.13.21 Provide all concrete equipment and mechanical pads as specified, shown or required for 

this work.  
 
2.13.22  Furnish and install custom radiation covers as shown on drawing A714 details L10 & F10. 
 
2.13.23 Contractor shall take care not to damage spray on fire proofing. Cost for excessive patching 

shall be the responsibility of this contractor.  
 

2.13.24 Furnish and install heat tracing system complete as specified, shown or required. 
 

 
2.13.25 Schedule Milestone Dates shall be achieved with any associated expediting or overtime 

cost included in the base bid. 
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1. The HVAC equipment scheduled for delivery by January 16, 2009. The HVAC 
equipment is to be operational to cool the building by June 5, 2009. 
2. Fan coil units for Quad #2 Event Level are required on site starting September 1, 2008 
with units for the remaining Quads following. 

 
  SCOPE OF WORK – EXCLUSIONS HVAC MECHANICAL: 
 
2.13.25 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
 SCOPE OF WORK – HVAC ALLOWANCES: 
 
2.13.26 The HVAC Contractor shall include a bid package allowance of $50,000 to be used at the 

sole discretion and approval of the Construction Manager. 
 
2.13.27 The HVAC Contractor shall include a bid package allowance of $50,000 to be used at the 

sole discretion and approval of the Construction Manager for overtime. 
 

 
2.14 ELECTRICAL: 
 
 Provide all work in this scope per the specifications, Fixture Cut Sheets and Electrical Panel 

Schedules listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

26 05 01 Mechanical & Electrical 
Coordination 

 26 29 13 Motor Controllers 

26 05 02 Electrical Requirements  26 32 13 Diesel Generator Sets 
26 05 03 Testing  26 36 00 Transfer Switches 
26 05 05 Manufacturers  26 41 13 Lightning Protection System 
26 05 06 Basic Materials & Methods  26 41 14 Lightning Protection System 

(E.S.E) 
26 05 07 Food Service Equipment 

Wiring 
 26 43 13 Transient Voltage Surge 

Suppression (TVSS) 
26 05 10 Project Closeout  26 51 00 Lighting Fixtures 
26 05 13 Medium Voltage Cable  26 56 68 Sports Lighting 
26 05 19 Wires & Cables  26 56 70 Arena Lighting Fixtures 
26 05 26 Grounding    

26 05 29 Supporting Devices  27 11 00 Common work for 
Communications 

26 05 33 Raceways  27 13 01 Fiber Optic Backbone Cabling 
26 05 34 Electrical Boxes & Fittings  27 13 02 Telecommunications 

Backbone Cabling 
26 05 36 Cable Trays  27 15 01 Horizontal Cabling 
26 05 43 Underground Service and 

Manholes 
 27 21 00 Enterprise Network Switching 

& Routing System 
26 05 48 Vibration Isolation Systems  27 41 00 Sound Reinforcement & TV 

Distribution System 
26 05 53 Electrical Identification  27 51 00 Broadcast 
26 09 03 Smoke Management    

26 09 33 Architectural Lighting  28 31 00 Addressable Fire Alarm 
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Controls System 
26 09 43 Network Lighting Controls    

26 11 16 Secondary Unit Substations    

26 12 13 Liquid filled Medium 
Voltage Transformer 

 1 thru 11 Electrical Underground  
Conduit “As-Builts” 
 

26 13 13 Medium Voltage Circuit 
Breaker Switchgear 

 26 22 13 Low Voltage Transformers 

26 23 00 Low Voltage Switchgear  26 24 13 Switchboards 
26 24 16 Panelboards  26 24 19 Motor control Centers 

26 27 26 Wiring Devices  26 28 16 Motor Disconnects & Fuses 

 Appendix “A” Fixture Cut 
Sheets Panel Schedules – 
Following Section 28 

 1 thru 4 
1 thru 4 

Temporary Lighting 
Temporary Power Distribution 

 
 

2.14.1 Furnish and install all items listed in this scope of work to make complete working systems 
unless otherwise noted. Apply for electrical permit thru Lucas County Building Regulations. 
General Electric Permit to be paid by Owner. All specialty permits to be paid for by this 
contractor. 

 
2.14.2 Furnish and install complete electrical power distribution system starting with primary power 

connection at the Toledo Edison manhole in Jefferson Ave. shown on drawing E-100.01. 
Includes setting the 27KV Medium Voltage Switchgear and Medium Voltage Liquid Filled 
Transformers supplied by the owner. Note: Include furnishing and installing all underground 
conduits in Quadrants #1 &#4 and Quadrant #2 south of column line #6 and to BTP 
Switchboard/ Transformer Located outside the building and all exterior conduits shown on 
drawings E100.01, E100.02 and E100.04. The Underground Electrical Contractor will install 
2-4” conduit from the Toledo Edison Manhole located in Jefferson Ave. to column line D2 
exterior screen wall shown on E100.01. 

 
2.14.3 Furnish and install complete electrical power and lighting both interior and exterior of the 

building with associated E & EL drawings as specified, shown or required. Includes all 
concrete bases, conduits, supports, devices, equipment, cable, panels, poles, fixtures, wiring, 
grounding, access panels and labeling. All breakers, switches and disconnects are to be 
supplied with pad-lockable provisions. 

 
2.14.4 Review all contract documents and coordinate work with respective trades. The plumbing, 

fire protection and electrical contractors are to attend coordination meetings and provide 
information as required to incorporate complete systems into the coordination drawings by 
the HVAC Mechanical contractor in (BIM) 3D Auto CAD format. These coordination 
drawings are to be accepted and signed by the HVAC Mechanical, Plumbing, Fire Protection 
and Electrical contractors.  

 
2.14.5 Engineering, layout and control as required for completing the respective work items of this 

bid package.  Electrical Contractor shall be required to coordinate with Toledo Edison (Randy 
Swope – 419-249-5218) for proper location within the manholes and any cost associated with 
Toledo Edison’s assistance in this procedure.  

 
2.14.6 All testing and inspections required for this scope of work as listed in the specifications.  All 

copies of the field reports and test logs shall be copied and submitted to the Construction 
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Manager.  The Electrical contractor shall notify the Construction Manager immediately of all 
non-conforming inspection/test results. 

 
2.14.7 This contractor shall be responsible for receiving, off-loading, loading and proper storage and 

protection of their materials and equipment into the building.  Deliveries are to be coordinated 
with the Construction Manager at least one week prior to delivery at the jobsite.  

 
2.14.8  Due to the limited amount of space on site this contractor must utilize an offsite location for 

their project office and long term storage if required. Materials shall be delivered and 
installed as required for no more than 5 working days.  

 
2.14.9 Furnish, install, layout, verify and coordinate with the other trades and CM all sleeves, 

openings, floor penetrations, and any core drilling of openings that may be required to 
perform this work. Note: Penetrations for the seating lighting conduit in the precast shown on 
drawing E301 Detail C is the responsibility of this electrical contractor. Drill precast in such a 
manner so as not to spall precast. 

 
 Please note that the detail for the aisle step lighting no longer exist on sheet E301, Detail C.  

The requirement is noted on sheet EL-104B.  Further details will be clarified via addendum. 
 

2.14.10  Trenching, excavation, placement, backfill and compaction of any and all electrical scope of 
work and in accordance with the drawings and specifications.  All excavations shall be 
backfilled with premium granular fill and compacted per the specifications.  Please note that 
the building pad is comprised of approximately 10-12’ of 304 stone which could be utilized 
as backfill, any excess shall remain onsite in a location identified by the Construction 
Manager. 

 
2.14.11 Furnish and install the complete Fire Alarm System with associated FA-series drawings as 

specified, shown or required. 
 
2.14.12 Furnish and install the complete Sound Reinforcement and Audio / Video  Systems with 

associated SV-series drawings including all labor, material, conduit, raceway, boxes, racks, 
devices, cable, wiring, patch cords, final terminations, equipment including loudspeakers, 
loudspeaker volume controls, television distribution controls, patch panels, connectors, 
hardware & accessories, power strips, surge protection and installation of equipment 
furnished by the owner to provide a complete technical system as specified, shown or 
required. Note: Video equipment including TV monitors will be supplied by the Owner for 
installation as part of this work. See exclusions 2.14.31 
 

2.14.13   Furnish and install the complete Broadcast and Local Station I/O Enclosures and 
Information Signage Systems with associated AV-series drawings including all labor, 
material, conduit, raceways, trays, boxes, devices, racks and  power cable / wiring as 
specified, shown or required. Note: Broadcast cable shown on drawing notes is for the sizing 
of conduit raceways and tray by the contractor. Broadcast transmission cable will be 
installed by others. 

 
2.14.14  Furnish and install Technology / Telephone Systems with associated ET- series drawings 

including all labor, material, conduit, raceways, tray, cable, wiring, patch cords, boxes, 
racks, devices, receptacles, patch panels and termination as specified, shown or required to 
provide a complete system. All Enterprise networking Switching and Routing System 
equipment, switches, hardware/ software programming and licenses listed in Specification 
27 21 00 will be furnished and delivered to the jobsite for this contractor to receive and 
install. System setup, programming, checkout, startup, commissioning and training will be 
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performed by others. The Underground Electrical Contractor will install the single manhole 
and conduit from Jefferson Ave to the exterior screen wall only shown on “As-Built” 
drawing E100.01as well as underground Technology conduit within the building footprint 
shown on drawings E100.02 & E100.03, All other manholes and conduit are to be furnished 
and installed by this electrical contractor. 

 
2.14.15  Furnish and install complete emergency generator and associated power distribution as 

specified, shown or required. 
 
2.14.16 Furnish and install complete starters, disconnects, variable frequency drives and overcurrent 

protection listed in the contract documents, and those provided by others for connection to 
equipment such as but not limited to fire protection pumps, HVAC equipment, water 
treatment, micro turbine, plumbing and piping systems.  Include connection between the 
devices and their associated equipment.  

 
2.14.17 Furnish and install connections to owner, contractor and vendor furnished laundry, service, 

broadcast, building management control,  signage, security and communication equipment to 
make them operational. The work includes power supply and low voltage, conduit, wiring, 
cable, devices and connections to panels and equipment from distribution panels. 

  
2.14.18 The Underground Electrical Contractor will provide “As-Built” layout drawings showing 

conduit locations and measurements prior to feeder installation by this contractor.   This 
work includes installation of grounding, underground feeder conduit and other 
communication conduit, as well as, additional branch circuit conduit installed in Quadrants 
#2 & #3 shown on the “As-Built” drawings E100.02 & E100.03 provided in Addendum #1. 
Underground feeder conduits installed have been sized for aluminum conductors where 
specified. Additional branch conduits have been installed in the columns and pan slab of the 
Main Concourse Level as indicated on “As-Built” drawings E102.01, E102.03 & E102.04 
dated 6/6/2008. 

 
2.14.19 Provide checkout, testing, startup and video taped training for electrical equipment and 

systems by the manufacturer’s or qualified supplier’s representatives. 
 

2.14.20 Furnish attic stock items called out in the specifications. Furnish and install an electrical 
cabinet containing two (2) fuses for each type disconnect. 

 
2.14.21 Seismic – All elements of the mechanical systems shall be installed in accordance with he 

latest building codes to withstand seismic forces. Design, coordinate, furnish and install the 
facility classified as Seismic Use Group I, Zone factor 0.75, Site Coefficient 1.2 and 
importance factor 1.0 

 
2.14.22 Furnish and install the security system complete with associated SEC drawings including all 

equipment, conduit, raceways, boxes, cable, wiring and final terminations. Note: cameras 
and proximity readers shown on drawing SEC-3 and additional items on SEC-1 will be 
supplied by the owner for installation by this contractor. 
 

 
2.14.23 Furnish and install lightning protection system complete as specified, shown or required. 
 
2.14.24 Furnish and install fire stopping as required or smoke sealant for all floor and wall 

penetrations to meet UL assembly requirements. Provide a presentable finish. 
 
2.14.25 Provide all concrete equipment pads as specified, shown or required for this work.  

Deleted: kitchen, concession,
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2.14.26 Furnish, install, maintain and remove temporary power and lighting as directed by the 

Construction Manager. Note: Layouts for power panels and lighting have been provided for 
all 4 building levels with 400A feeds to be installed from 2 existing temporary power panels 
located outside the building footprint one located north of column 27D and one west of 
column 10 adjacent to the parking garage.  

 
 Provide 100W caged string lights on 20’-30’ centers to achieve a minimum light level of        

5 foot candles.  
 Provide 400 watt metal halide low bay fixtures and 100 watt metal halide high bay 

fixtures as shown on the 4 Temporary Lighting layout drawings. 
 Provide conduit/feeders and power centers on each level as shown on the 4 Temporary 

Power Distribution layout drawings with GFI receptacles.  
 Provide power as needed for use of elevators at column lines E & 3 at the north side of 

the arena.  
 
2.14.27 Schedule Milestone Dates shall be achieved with any associated expediting or overtime cost 

included in the base bid. 
 

1. Electrical Contractor shall have the low voltage switchgear MS1 & MS2, transformers, 
switchboards and panels shown on E001A & E002 scheduled for delivery by January 9, 
2009  

2. Shop drawings for MS1 & MS2 showing the incoming and outgoing conduit layout 
within the enclosure are to be provided no later than August 1, 2008 for conduit 
installation. 

3. Provide and coordinate electrical for the cooling system to be functional by June 5, 2009 
for temporary cooling of the building. 

4. Provide and coordinate electrical for the service elevator ES1 and passenger elevator ES2 
at column lines E & 3 to be functional for construction utilizing temporary power by 
December 12, 2008. Temporary power for elevator installation must be available by 
October 6, 2008 

 
 

SCOPE OF WORK – EXCLUSIONS ELECTRICAL: 
 

2.14.28 Previously awarded Bid Package Scopes of Work, attached for reference. Note: The 
Underground Electrical contractor will only install underground conduit within the building 
footprint in Quad #2 north of column line #6 & and Quad #3 shown on drawings E100.02 & 
E100.03 and 2 – 4” conduit from the Toledo Edison manhole located in Jefferson Ave to 
column line D2 exterior screen wall in Quad #1shown on E100.01. 

 
2.14.29 Furnishing Electrical Distribution Equipment including (by Owner): 

- Medium Voltage (27KV) Vacuum Breaker Switchgear 
- Two (2) Liquid Filled Medium Voltage Transformers 

 
2.14.30 Furnishing Technology / Telephone Systems associated with ET - series drawings including 

all Enterprise Networking Switching and Routing System equipment, switches, 
hardware/software programming and licenses listed in Specification 27 21 00. System setup, 
programming, checkout, startup, commissioning and training are by others. 

 
2.14.31 Furnishing the following Sound Reinforcement & TV Distribution Equipment (by Owner) 

including receivers, transmitters, antennas, splitter/combiners, compact disc players, tuners, 
amplifiers,  from specification 27 41 00: 2.02 Wireless Microphone System (UHF) Deleted: 2
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equipment; 2.03 Program Source Equipment; 2.04 Audio Mixers; 2.05 Amplifiers; 2.06 
Compressor/Limiters; 2.07 Amplifiers; 2.08 Computer Control System - Item U - QSC 
Audio QSC Control only; 2.09 Computer System; 2.10 Network Switches; 2.11 Power 
Amplifiers; 2.14 Assistive Listening System; 2.15 Production Intercom Systems; 2.16 TV 
Distribution System – Item N - LCD TV only; 2.23 Portable Equipment; and  2.24 Portable 
Accessories – through item G.  

  
SCOPE OF WORK – ELECTRICAL ALLOWANCES: 

 
2.14.32 The Electrical Contractor shall include a bid package allowance of $100,000 to be used at 

the sole discretion and approval of the Construction Manager. 
 

3.       ALTERNATE INSTRUCTIONS: 
 

 3.1 Bidders shall submit Alternates with the Bid Proposal stating the difference in price from the 
Lump Sum "Base Bid" for adding, substituting, omitting or changing the following materials, 
construction or conditions of the Contract from that shown on the Drawings and/or specified in 
the General Documents. 

 
 3.2 The difference in price shall include all omissions and adjustments as may be necessary, 

because of each change, substitution or omission. 
 
 3.3 Price for alternates shall be submitted on Form of Proposal, Section 00400. 
 
 3.4 Voluntary Alternates are NOT PERMITTED. 

 
 
4. ALTERNATE DESCRIPTIONS: 
 
 Masonry Alternates: 
 

3.1 - Cast Stone:  
 

1. Base Bid: Consists of exterior architectural concrete masonry veneer specified in Division 4 
Section “Architectural Concrete Masonry Units”.  

 
2. Alternate: Provide cast stone masonry veneer as specified in Division 4 Section “Cast Stone 

Masonry” in lieu of architectural concrete masonry veneer specified in Division 4 
Section “Architectural Concrete Masonry Units”.  

 
 

3.2 - Calcium Silicate Manufactured Stone Masonry:  
 

1. Base Bid: Consists of exterior architectural concrete masonry veneer specified in Division 4 
Section “Architectural Concrete Masonry Units”.  

 
2. Alternate: Provide calcium silicate manufactured stone masonry veneer as specified in 

Division 4 Section “Calcium Silicate Manufactured Stone Masonry” in lieu of 
architectural concrete masonry veneer specified in Division 4 Section “Architectural 
Concrete Masonry Units”. 
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3.3 - Manufactured Masonry Veneer (Event Level).  
 

1. Base Bid: Integral colored block with burnished block running bands.  
 
2. Alternate: Manufactured masonry veneer applied to combination of integral colored block 

with burnished block running bands and painted standard grey masonry block. 
 

 
3.4 - Manufactured Masonry Veneer (Suite Level).  

 
1. Base Bid: Painted gypsum board walls.  
 
2. Alternate: Manufactured masonry veneer applied to gypsum board wall. 

 
 
Miscellaneous Metals Alternate: 
 
3.5 - Terrazzo Stair Treads.  

 
1. Base Bid:  Consists of self-supporting precast concrete stair treads for two (2) ornamental 

stairs.  
 
2. Alternate:  Self-supporting precast terrazzo stair treads for the tow (2) ornamental stairs in 

lieu of self-supporting precast concrete stair treads.  
 
 

Roofing Alternate: 
 

3.6 -  Roof Terrace Paver System (Suite Level Quad 2).  
 

1. Based Bid: TPO roof system as shown.  
 
2. Alternate: Elevated roof paver system as detailed for base bid roof terrace in Quad 4.  

 
  

Curtain Wall/Glazing Alternates: 
 

3.7 - Decorative Glass (Event Level Quad 4 Lobby).  
 

1. Base Bid:  Painted gypsum board bulkhead in same configuration as shown for decorative 
glass.  

 
2. Alternate:  Decorative glass panels supported by stainless steel plate frame in configuration 

shown.  
   

  
 3.7.a – Decorative Glass (Event Level Quad 2 Lobby). 
 
  1. Base Bid:  Painted gypsum board wall in same configuration as shown for decorative glass. 
 

2. Alternate:  Decorative glass wall and ceiling panels supported by stainless steel connectors 
in configuration shown. 
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 HVAC Mechanical Alternates: 
 
 3.8.a – HVAC Alternate “A” – Baseboard Radiation Enclosure. 
 
  1. Base Bid:  BBR-A1 as scheduled. 
 
  2. Alternate:  BBR-A1 without enclosure as noted in Remark Note B. 
 
 
 3.8.b – HVAC Alternate “B” – Arena Bowl Ductwork Liner. 
 
  1. Base Bid:  Duct Liner as Specified in Specification Section 23 31 17, 2.10, E, 7, a 
 
  2. Alternate:  Duct Liner as specified in Specification Section 23 31 17, 2.10, E, 7, b 
 
 
 3.8.c – HVAC Alternate “C” – Water Chilled Chillers. 
 

1. Base Bid: CH-1 and CH-2 as scheduled on Drawing MEP 002 – “Chiller Schedule – Water 
Cooled”. 
 
2. Alternate: CH-1 and CH-2 as scheduled on Drawing MEP 002 – “Chiller Schedule – 
Alternate “C” Water Cooled”. 

 
 
 Electrical Alternate: 
 
 3.9.a – Electrical Lightning Protection: 
 

 1. Base Bid:  Lightning Protection System as specified in Section 26 43 13. 
 
  2. Alternate:  Lightning Protection System as specified in Section 26 43 14. 

  
 
 
5. HOURS OF WORK: 
 
 5.1 Starting times shall be based on local time in effect. 
 
 5.2 The terms of any collective bargaining agreement to the contrary notwithstanding, all trades 

shall observe the starting times established by the Contractor. 
 
   a. The Contractor reserves the right to advance or delay scheduled changes in starting time to 

respond to changes in the effective date of Daylight Saving Time and Standard Time. 
 
 5.3 If the Contractor is directed by the Construction Manager to perform certain portions of other 

items of work on a premium time basis, the Contractor's charges for such work shall be based 
on the actual premium wages paid for such overtime, over and above cost of straight time 
wages, plus payroll charges applicable thereto, plus the cost of direct additional expenses 
relating to the overtime work.  No allowance shall be added for Contractor profit and 
overhead. Deleted: 2

PREVIO
USLY

 A
W

ARDED S
OW



   
Project No. 1382200  Page 36 of 36 
Bid Package No. 6, Revision 3 Scope of Work/Alternates 
Lucas County Multi-Purpose Arena  Section 00220 
 

 
 5.4 It is further understood and agreed, however, that overtime work made necessary by 

Contractor's failure to meet or anticipate dates previously agreed upon in the Contract or 
Construction Schedules, shall be at the sole cost and expense of the Contractor. 

 
 

  ** PLEASE NOTE THAT THE MANDATORY PRE-BID CONFERENCE WILL 
BEGIN AT 9:00 AM ON MAY 28, 2008 AT SEAGATE CONVENTION CENTRE, 
LOCATION OF THE  ROOM WILL BE POSTED INSIDE THE SEAGATE CENTRE 
THE DAY OF THE MEETING.** 
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JOB NAME: LUCAS COUNTY  
MULTI-PURPOSE ARENA 

JOB LOCATION: TOLEDO, OHIO 
LATHROP JOB NO.: 1382200 

DATE: JULY 29, 2008 
REVISION NO. 2 – DATED AUGUST 29, 2008 

SCOPE OF WORK/MANDATORY ALTERNATES 00220 
 

BID PACKAGE NO. 7   
INTERIOR PACKAGE 

 
BID DUE DATE: SEPTEMBER 4, 2008@ 2:00 PM LOCAL TIME 

 
MANDATORY PRE-BID CONFERENCE DATE: AUGUST 6, 2008  

@ 9:00 AM LOCAL TIME 

 
1. GENERAL: 

 
 This Contractor shall provide all supervision, labor, material, accessories, equipment, tools, 

scaffolding, taxes, labor burdens, overhead, profit, fringe benefits, insurance, etc. necessary to 
complete all work associated with the Lucas County Multi-Purpose Arena Bid Package #7 – 
Interior Package. 

 
1.1 Trade permits and or licenses required to perform this type of work at this location, 

complete with inspections, associated fees (i.e. tap fees), special permits (i.e. street 
opening/curb cut permit).   

 
1.2 Construction materials testing shall be provided and paid for by others. 
 
1.3 The General Building permit shall be provided and paid for by the Owner. 
 
1.4 Compliance with requirements of all applicable Federal, State and Local codes, ordinances 

and agencies, including Owner’s, and Construction Manager's program and guidelines. 
 
1.5 Hardhats and safety glasses must be worn at all times by all personnel while on the 

construction site.  Delivery drivers shall also be required to have on the required PPE prior 
to entering the site.  All employees shall be required to wear highly visible/reflective vest 
while working onsite.   

 
1.6 The Construction Manager will minimally require the following safety items prior to 

commencement of work on-site. 
 
   a. All work shall be completed in conformance with all applicable OSHA, and all other 

governmental and municipalities standards. 
 
   b. The Construction Manager must be provided with the name of your on-site responsible 

safety person.  Provide verification of training (minimum required OSHA 30 hour). 
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   c. Hazardous communications program/MSDS submitted to the Construction Manager prior 
to commencement of work. 

 
   d. Written company SITE specific safety program must be submitted to the Construction 

Manager prior to starting work on site.  This Contractor will be required to comply with 
all applicable Project specific safety standards as attached within the Lucas County 
Multi-Purpose Arena Bid Package. 

    
   e. Job Hazard Analysis (JHA) must be provided to the Construction Manager prior to 

commencement of each task this contractor is required to perform to accomplish this 
scope of work.  Daily Job Safety Analysis (JSA) must be performed prior to start of each 
new shift and provided to the Construction Manager. 

 
   f. Safety tool box talks shall be conducted and turned in weekly to the Construction 

Manager. 
 
   g. All cranes and operators must have appropriate certifications, inspections, etc. as 

required. 
 
   h. Fall protection as required to provide conformance with project wide six (6) foot fall 

protection requirements. 
  
   i. Documentation of all training required by OSHA shall be available at all times for 

verification by the Construction Manager.  
 

1.7 Shop drawings, product data samples, and all other required submittals as per the project 
specifications are required. 

 
1.8 Compliance with requirements of governing codes, ordinances and agencies is a project 

requirement. 
 
1.9 All personnel shall attend an approximately 1-hour orientation before beginning work on 

site at which time they will be required to present a valid drug free card from a third party 
program administrator. 

 
1.10 Notification of public agencies as required for testing and inspections. 
 
1.11 The cost of materials incorporated into the construction is exempt from State of Ohio sales 

tax. 
 
1.12 Compliance with the CMa-CIP requirements as stipulated within the General Conditions of 

the Contract for Construction. 
 
1.13 The importance of a site visit during the bid is emphasized in order to become familiar with 

the existing conditions and their affect on the performance of the work of this contract.  No 
allowances shall be made for any conditions which could have been determined by a site 
visit. 

 
  Site visits are to be scheduled with the Construction Manager’s Project Superintendent: 
   
`  Joe Zunk – Project Superintendent 
  Office Phone: 419-321-5028 
 Mobile/Cell phone: 419-467-4157 Deleted: 1
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1.14 Coordinate new work with existing utilities and the work of other trades in the area of 

construction. 
 
1.15 Engineering, layout and control work as required to complete the respective work items.  

The Construction Manager prior to the work of this contract has establish benchmarks and 
control lines. 

 
1.16 This Contractor shall make the necessary provisions (e.g., tire scrub, stone mat, sweeping 

(wet vacuum), etc.) to control dirt/debris/mud from leaving the project area via truck tires 
onto all site access ways. This Contractor shall provide all labor, material and on-site 
equipment to perform daily (or as necessary) street cleaning of all streets on or adjacent to 
the site.  The above must include street sweeps, water spray trucks, flagmen, etc., to 
maintain a safe and clean operation at all times.  If adjacent streets become dirty by other 
non-construction traffic due to “tracking” of debris related to your operations, it is this 
Contractor’s responsibility to maintain and clean roadway to level acceptable to the 
Construction Manager and the Owner. 

 
1.17 The Contractor shall be responsible for and repair and make good, at its own expense, all 

damage to streets, sidewalks (not scheduled to be removed as part of this project), utility 
lines, adjoining premises or any other public or private property, by whomsoever owned 
and wherever located, resulting from or in connection with the performance of the Work. 

 
1.18  Street Obstructions:  All streets, sidewalks, alleys or passageways outside of the site fence 

are to be kept clear and open to vehicular traffic and pedestrians at all times.  When it is 
necessary to restrict traffic or close a street or portion of a street or sidewalk due to 
construction activities, this Contractor shall: 

 
  a. Notify the Construction Manager of such requirements one (1) week in advance. 
  b. Notify the appropriate authorities including the City of Toledo Department of 

Transportation and the Police Department obtain their approval and comply 
with their requirements for street obstructions. 

  c. Provide barricades, signage and flagmen as necessary, to redirect traffic and 
pedestrians. 

  d. Perform off-hours work if required to meet the requirements of the 
City/Authority Having Jurisdiction and/or the Construction Manager. 

 
1.19 Portable toilet facilities shall be provided and paid for by the Owner. 
 
1.20 Any access to work areas for individual contractors beyond the access roads as defined 

shall be the responsibility of the individual contractors. 
 
1.21 A material/personal hoist will not be provided for the project.  All hoisting shall be 

provided by the Contractor requiring same. 
 
1.22 Temporary power will be available while this contractor is onsite, see the Site Logistics 

plan for location of temporary power.  Each individual contractor is responsible for the cost 
of hook up.  Trailers shall not be permitted to have electric heat. 

 
 
1.23 Contractors will not be permitted to have a Project Trailer onsite.  
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Contractors are permitted to have no more than one (1) weeks supply of material onsite.  
Any off-site storage of materials is the sole responsibility of the Contractors. 

 
1.24 Parking is not available on-site, and is the responsibility of each contractor and their 

employees to locate parking, include the cost of same in quotation. 
 
 Contractors will not be permitted to have any employee vehicles onsite. 
 
1.25  Extra caution is to be taken when working next to the Huntington Bank parking lot and 

entryway.  This parking lot shall be maintained and kept open during business hours.  The 
construction fence must be maintained around this and all other areas at all times. 

 
1.26  Each Contractor shall include an allowance of $150/month for the duration of their contract 

for access to Turnertalk for submission of RFI’s, etc. 
 
1.27 All inspectors, visitors, suppliers, etc must be met at the Lathrop “Safety” trailer and 

accompanied by the company being inspected or persons that they are there to visit. All 
visitors are to sign in prior to entering the project site. 

 
1.28  This is a “LEED” registered project.  The bidders shall have a good understanding of the 

USGBC requirements for sustainable building and the dedication to assist in its success for 
this project.  Including but not limited to the reporting of waste management, low emitting 
materials such as sealants, paints, adhesives, etc. air quality during construction, 
commissioning, recycled materials, regional materials, rapidly renewable materials and any 
other requirements mentioned in the specifications and shown on the project drawings and 
specifications. 

 
** The apparent low bidder(s) shall be prepared to make a post bid presentation to the 
Construction Manager and other members of the Project Team.  The presentation should 
include key project staff (i.e. Project Manager, Project Superintendent) and shall discuss the 
bidder’s project approach, estimate, schedule, etc.  Presentations are scheduled for the week 
of September 1, 2008 within the Construction Manager’s SeaGate Convention Centre office.  
**  

 
 
2. SCOPE OF WORK - INCLUSIONS: 
 

The Work is based upon SCOPE DOCUMENTS.  As scope documents, the drawings, details and 
specifications do not necessarily indicate nor describe all Work required for the full performance 
and completion of the requirements of the Contract Documents.  On the basis of the general scope 
indicated, the Contractor shall use all reasonable care to include those items necessary and/or 
implied, but not necessarily detailed, on the Lucas County Multi-Purpose Arena Contract 
Documents. 

 The following items are excerpted from the Contract Documents for emphasis and clarity; these 
items are not intended to limit the scope of work required by the Contractor; these items are as 
follows: 
 
 
 
 
2.1 MILLWORK/CASEWORK/WOOD LOCKERS: 
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Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

05 7501 Interior Decorative Formed 
Metal (i.e. Window Stools) 

 06 4023 Interior Architectural 
Woodwork 

09 7200 Wall Coverings  09 9101 Interior Painting 
 
2.1.1 Provide all materials and labor to furnish all required Architectural Woodwork and Lockers 

as detailed in the contract documents, including but not limited to: cabinets, counter tops 
and splashes, aluminum window stools, bars and backbars, wood lockers, benches, hanger 
rods, hanger rails, coat hooks, wall panels, wood paneling, wood handrails, permanent 
shelving, removable shelving, aprons, sills, trim, hardware, laminate, reinforcement, base, 
drawers, doors, cabinet backing, plywood, etc. as shown and noted. 

 
2.1.2 Allow for dimensional and/or plan changes to avoid interference or obstructions or as may 

be required to fit the requirements of the building and final architectural details. 
 
2.1.3 Provide shop drawings indicating all in-wall blocking required for millwork installation. 

Blocking will be provided and installed by the General Trades Contractor. If any additional 
support is required after the Drywall is installed, it shall become the responsibility of the 
Millwork/Lockers Contractor to install the blocking and to repair the wall. 

 
2.1.4 Understand that installation shall be scheduled by area as sequenced by the Construction 

Manager in order to not delay the progress of other trades. Multiple comebacks as may be 
required for this coordination and the cost for this shall be included in the price of the 
Work 

 
2.1.5 Contractor shall provide all materials and labor to furnish all required Architectural 

Woodwork and Lockers as detailed in the contract documents, including but not limited to: 
cabinets, counter tops and splashes, window stools, ticket counters, reception counters, bars 
and backbars, drink rails, lockers, benches, hanger rods, hanger rails, coat hooks, 
lavatories, wall panels, tongue and groove wood paneling, wood wall base, wood top caps, 
display cases, trophy cases, A/V cabinets, wood handrails, crown molding, permanent 
shelving, removable shelving, aprons, sills, trim, hardware, laminate, reinforcement, base, 
drawers, doors, cabinet backing, and plywood.  Counter located within a Concession Stand 
shall be the responsibility of the Food Service Contractor. 

 
2.1.6 Coordination with general trades and gypsum board contractors so blocking installation 

does not impede the project schedule. 
 
2.1.7 All required cleaning, repair and field patching of surface finish deficiencies and damage of 

architectural woodwork as may be caused in fabrication, unloading, installation and other. 
 
2.1.8 All fasteners of style, size, material and finish as required, as well as all anchoring devices, 

backboard, grounds and shims related to and in conjunction with architectural woodwork. 
All concealed fasteners, metal hanging clips, etc, as required. 

 
2.1.9 Cutouts as required for plumbing fixtures and pipes, electrical fixtures and conduit, and 

mechanical piping. This contractor will perform penetrations in the field where necessary. 
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2.1.10 Contractor shall furnish and install all caulking, sealants, joint fillers and backer rod for the 
work of this agreement as required, including caulking of all cabinets, countertops, 
backsplashes, et cetera, to adjacent materials. 

 
2.1.11 Contractor shall endeavor to have all keying information included on shop drawings for all 

lockable drawers and cabinets. Locks must be on a Master Key System capable of 
rekeying. Failure to have the keying and lock locations approved prior to installation may 
result in re-keying/hardware charges being charged against contractor’s contract amount. 

 
2.1.12 Contractors shall deliver no more than one (1) week supply of their materials to the jobsite 

and shall arrange and include in their bid amount, the cost to store materials offsite, if 
necessary to comply with this requirement.  

 
2.1.13 This Contractor shall be responsible for and is to provide protection for any and all 

existing/new construction throughout the building and on the jobsite which may be 
damaged as a consequence of their work. This includes maintaining the protection means 
and methods in good working order until the operations of this scope of work are complete, 
at which time this Contractor shall be responsible for the removal of all protection materials 
in contact with their work and disposal of protection materials in the appropriate project 
dumpster. 

 
SCOPE OF WORK – EXCLUSIONS MILLWORK/CASEWORK/WOOD LOCKERS: 
 
2.1.14 Previously awarded Bid Package Scopes of Work, attached for reference.  Please reference 

the Scope of Work for Bid Package No. 6 for items being furnished and installed by the 
Miscellaneous Metals that may specified in Section 06 4023. 

 
2.1.15 Reference the Drink Rail detail M1/A742, the steel plate and tube steel is furnished and 

installed by the Miscellaneous Metals Contractor, it shall be the responsibility of this 
Contractor to furnish and install the balance of this detail. 

 
  
SCOPE OF WORK – MILLWORK/CASEWORK/WOOD LOCKERS ALLOWANCES: 
 
2.1.16 The Millwork/Casework/Wood Lockers Contractor shall include a bid package allowance 

of $10,000 to be used at the sole discretion and approval of the Construction Manager. 
 
 
2.2 ACOUSTICAL LAPENDARY: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

09 7733 Acoustic Baffle System    
 
2.2.1 Provide and install the acoustic banner system, suspended horizontally from the structural 

steel roof framing.  Refer to sheet A205 for High Roof Overall RCP for locations. 
 
2.2.2 Provide all engineering and shop drawings showing a complete plan layout including 

structural steel framing, HVAC ductwork, banner size, location, and festoon and 
suspension methods.  Provide complete details of proposed attachment to structural steel 
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including loads as reviewed by a Structural Engineer licensed in the State of Ohio.  
Attachments to the structural steel are subject to review by the project Structural Engineer 
to ensure compatibility with the structural system. 

 
2.2.3 Provide all product data, samples, and shop drawings required for submittals as noted in the 

specification.  Include calculations noting the total square footage of installed banners. 
 

2.2.4 Acoustical banners to be permanently installed without welding or drilling to the structural 
steel. 

 
2.2.5 This Contractor is required to maintain the primed finished structural steel roof system free 

from mud, dirt, or abrasions as part of your work.  All steel will be cleaned and/or field 
primed touch-up as required to repair any and all damage. 

 
2.2.6 This Contractor must coordinate and provide the Construction Manager with all work 

activities and equipment for use on the ice sheet for approval prior to the start of work.  The 
ice sheet area is not considered a storage or work staging area. 

  
SCOPE OF WORK – EXCLUSIONS ACOUSTICAL LAPENDARY: 
 
2.2.7 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
SCOPE OF WORK – ACOUSTICAL LAPENDARY ALLOWANCES: 
 
2.2.8 The Acoustical Lapendary Contractor shall include a bid package allowance of $5,000 to 

be used at the sole discretion and approval of the Construction Manager. 
 
 
2.3 FLOORING/CARPET: 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

09 6513 Resilient Base and 
Accessories 

 09 6517 Linoleum Sheet Flooring 

09 6519 Resilient Tile Flooring  09 6566 Resilient Athletic Flooring 
09 6813 Tile Carpeting  09 6816 Sheet Carpeting 
12 4816 Entrance Floor Grilles    

 
2.3.1 Provide all necessary equipment, labor, and materials necessary to perform the installation 

of Resilient Athletic Flooring (ARF), Resilient Flooring (VCT), Carpet (C), Rubber Base 
(RB), Rubber Flooring (RT), and Linoleum Flooring (A1 & A2) as shown or noted on the 
Contract Documents. 

 
2.3.2 Provide Entrance Floor Grilles as shown and noted on the Contract Documents. 
 
2.3.2 Provide thorough cleaning of surfaces to receive flooring materials under this scope of 

work prior to starting work.  Note: concrete floor slabs have previously been coated with 
curing compound which may be abraded to insure adhesion of flooring materials, per 
manufacturer’s recommendations. 
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 The product applied to the Event & Concourse Levels is Prosoco LS/CS.  The 
Flooring/Carpet contractors shall be responsible to properly prepare the surfaces as 
required by the Manufacturer’s Recommendations to accept the Flooring/Carpet and/or 
apply a primer to ensure compatibility. 

 
2.3.3 Provide minor floor patching and leveling (not to exceed 2 bags per 100 sq. ft of floor area 

being covered. Survey all areas to receive items under this scope of work and notify the 
Construction Manager in writing at least 2 weeks prior to the start of installation of any 
discrepant conditions that would adversely effect the installation. 

 
2.3.4 Provide a mock up of each type of flooring to be installed as directed by the Construction 

Manager for approval by the Architect.  The mock ups, once approved, will become a part 
of the finished project. 

 
2.3.5 Provide all setting materials, adhesives, and accessories. 
 
2.3.6 Provide all threshold strips adjacent to the work of this contract. 
 
2.3.7 Provide all transition strips between the floor coverings under this scope of work and other 

types of floor coverings or bare concrete floors. 
 
2.3.8 Provide heavy Kraft paper or 6 mil plastic covering for completed floors during 

construction, remove cover just prior to substantial completion of the project and 
thoroughly clean floors. 

 
2.3.9 Provide sealers as specified. 
 
2.3.10 Provide floor coverings for elevator cabs, stair treads and landings. 
 
2.3.11 Provide expansion joints and expansion joint covers where required in floors on the project. 
 
2.3.12 Provide sealants as required between this work and previously installed surfaces. 
 
2.3.13 Contractor should assume that all millwork will be installed prior to flooring and the 

flooring subcontractor will be required to install under countertops and terminate to the 
flooring neatly at cabinets and obstructions without disrupting the pattern or joint 
alignment.  

 
2.3.14 Contractor shall not be allowed to use the building plumbing fixtures or floor drains for 

clean-up, wash-out, or other activities that could result in construction materials entering 
the final building plumbing system. Water will be provided at a location designated by The 
Construction Manager for this work to occur outside the building. 

 
2.3.15 All Contractors shall deliver no more than one (1) weeks supply of their materials to the 

jobsite and shall arrange and include in their bid amount, the cost to store materials offsite, 
if necessary to comply with this requirement.  

 
SCOPE OF WORK – EXCLUSIONS FLOORING/CARPET: 
 
2.3.15 Previously awarded Bid Package Scopes of Work, attached for reference. 
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2.3.16 The Flooring/Carpet Contractor shall include a bid package allowance of $5,000 to be used 

at the sole discretion and approval of the Construction Manager. 
 
 
2.4 TILING: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

09 3000 Tiling    
 
2.4.1 Provide all necessary equipment, labor, and materials necessary to perform the installation 

of Ceramic Tile (CT) as shown or noted on the Contract Documents. 
 
2.4.2 Provide thorough cleaning of surfaces to receive flooring materials under this scope of 

work prior to starting work.  Note: concrete floor slabs have previously been coated with 
curing compound which may be abraded to insure adhesion of flooring materials, per 
manufacturer’s recommendations. 

 
 The product applied to the Event & Concourse Levels is Prosoco LS/CS.  The Tiling 

contractor shall be responsible to properly prepare the surfaces as required by the 
Manufacturer’s Recommendations to accept the Tiling and/or apply a primer to ensure 
compatibility. 

 
2.4.3 Provide minor floor patching and leveling (not to exceed 2 bags per 100 sq. ft of floor area 

being covered. Survey all areas to receive items under this scope of work and notify the 
Construction Manager in writing at least 2 weeks prior to the start of installation of any 
discrepant conditions that would adversely effect the installation. 

 
2.4.4 Provide a mock up of each type of flooring to be installed as directed by the Construction 

Manager for approval by the Architect.  These mock up once approved will become a part 
of the finished project. 

 
2.4.5 Provide all setting materials, adhesives, and accessories. 
 
2.4.6 Provide heavy Kraft paper for completed floors during construction, remove cover just 

prior to substantial completion of the project and thoroughly clean floors. 
 
2.4.7 Provide sealers as specified. 
 
2.4.8 Provide expansion joints and expansion joint covers where required in floors as shown or 

noted in the Contract drawings. 
 
2.4.9 Provide sealants as required between this work and previously installed surfaces as shown 

or noted. 
 

2.4.10 Contractor shall not be allowed to use the building plumbing fixtures or floor drains for 
clean-up, wash-out, or other activities that could result in construction materials entering 
the final building plumbing system. Water will be provided at a location designated by The 
Construction Manager for this work to occur outside the building. 
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2.4.11 Contractor shall deliver no more than one (1) weeks supply of their materials to the jobsite 

and shall arrange and include in their bid amount, the cost to store materials offsite, if 
necessary to comply with this requirement. 

 
SCOPE OF WORK – EXCLUSIONS TILING: 
 
2.4.12 Previously awarded Bid Package Scopes of Work, attached for reference. 
 
2.4.13 Specification Sections: 09 6623 Resinous Matrix Terrazzo Flooring, 09 6723 Resinous 

Flooring, 09 7500 Stone Facing 
 
SCOPE OF WORK – TILING ALLOWANCES: 
 
2.4.14 The Tiling Contractor shall include a bid package allowance of $5,000 to be used at the 

sole discretion and approval of the Construction Manager. 
 
 
2.5 RESINOUS FLOORING: 

 
 Provide all work in this scope per the specifications listed below and the related sections 

thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

09 6723 Resinous Flooring    
 

2.5.1 Provide resinous flooring complete per the Contract Documents.  This shall included the Z-
trim shown at the top of Resinous Base, as well as, the resilient transition to concrete floor 
on sheet I-105. 

 
2.5.2 Provide thorough cleaning of surfaces to receive flooring materials under this scope of 

work prior to starting work.  Note: concrete floor slabs have previously been coated with 
curing compound which may be abraded to insure adhesion of flooring materials, per 
manufacturer’s recommendations. 

 
 The product applied to the Event & Concourse Levels is Prosoco LS/CS.  The Resinous 

Flooring contractor shall be responsible to properly prepare the surfaces as required by the 
Manufacturer’s Recommendations to accept the Resinous Flooring and/or apply a primer to 
ensure compatibility. 

 
 
SCOPE OF WORK – EXCLUSIONS RESINOUS FLOORING: 
 
2.5.3 Previously awarded Bid Package Scopes of Work, attached for reference. 
  
SCOPE OF WORK –RESINOUS FLOORING ALLOWANCES: 
 
2.5.4 The Resinous Contractor shall include a bid package allowance of $1,500 to be used at the 

sole discretion and approval of the Construction Manager. 
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2.6 PAINTING: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

09 2000 Finish Schedule  09 9100 Exterior Painting 
09 9101 Interior Painting  07 1901 Interior Water Repellents 
07 8100 Applied Fireproofing  09 9600 High Performance Coating 

 
2.6.1 Provide complete painting of all surfaces as specified or as indicated on drawings 
 
2.6.2 Provide painting of exposed ducts, conduit, piping, hangers and steel where required.  

Please note that at the Concourse and Suite/Club Level there is an 12” x 12” embed with a 
tube post that supports the precast that shall be finish painted. 

 
2.6.3 Provide proper prime painting of walls to receive wallcoverings. 
 
2.6.4 Provide painting of stairs and handrails. Include painting of hazard and safety striping (i.e. 

treads, aisles, etc.), as required. 
 
2.6.5 Provide painting of exposed miscellaneous steel items, including but not limited to  

under counter supports. 
 
2.6.6 Provide painting of all exposed structural steel, precast, concrete, mechanical, and other 

construction located in open ceiling areas other than M/E rooms. 
 
2.6.7 Provide an allowance of 100 man hours in the base bid for touch up of primer on steel 

items with shop coat of primer paint as directed by the Construction Manager, this 
allowance shall include the materials required for touch up. 

 
2.6.8 Provide painting of pipe bollards. 
 
2.6.9 Provide all wallcoverings as outlined by the specifications and finish schedule. 
 
2.6.10 Painting Contractor shall furnish and install the interior water repellent on all precast 

seating treads and risers. 
 

2.6.11 Painting Contractor shall provide the intumescent and high performance coating of the 
Trellis as noted on by the drawings (i.e. A548). 

 
 

SCOPE OF WORK – EXCLUSIONS PAINTING: 
 

2.6.12 Previously awarded Bid Package Scopes of Work, attached for reference. 
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SCOPE OF WORK – PAINTING ALLOWANCES: 
 

2.6.13 The Painting Contractor shall include a bid package allowance of $25,000 to be used at the 
sole discretion and approval of the Construction Manager. 

 
 
2.7 DIRECTIONAL/WAYFINDING SIGNAGE: 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

 Included on the Drawings    
 

2.7.1 Provide all necessary equipment, tools, hoisting, accessories, labor, and materials necessary 
to perform the signage and related work as shown on or inferable from the Contract 
Documents.  The following items are not intended to be an all inclusive listing of work 
required but shall merely highlight and/or clarify specific items of this scope. 

 
2.7.2 The Design Intent/Bid Package documents attempt to show all the mounting conditions.  

This Contractor shall field verify all sign mounting locations to identify and resolve any 
conflicts with the mounting details indicated. 

 
2.7.3 The building electrical contractor will provide 120V or 277V power to a junction box in 

the vicinity of each electrified sign type.  This contract shall provide conduit and wiring 
from the junction box to the required sign component.  The building electrical contractor 
will make the final connection at the junction box. 

 
2.7.4 Provide all material required for attachment of signs to primary structure.  Any required 

blocking shall be the responsibility of this contractor. 
 

2.7.5 This contract is responsible for the engineering for the scope of this work including shop 
drawings stamped by an engineer registered in the state of Ohio as required. 

 
2.7.6 Special attention is directed to the specification requirements to provide sign samples of 

completed signs, as listed. 
 
2.7.7 The schedule requires this Contractor to access structure and deck for attachment points 

through installed ceilings.  This Contractor shall include all costs to remove and reinstall 
ceilings as required to install the work of this contract. 

 
2.7.8 This Contractor shall repair any spray-on-fireproofing damaged during performance of its 

work. 
 

2.7.9 Please see below Alternate for Exterior Signage (Sign Types G, including all sub-parts).  
Please note that the base bid will be for the Interior Wayfinding/Signage Types A-E 
(including all sub-parts).     

 
SCOPE OF WORK – EXCLUSIONS DIRECTIONAL/WAYFINDING SIGNAGE: 
 
2.7.10 Previously awarded Bid Package Scopes of Work, attached for reference. 
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SCOPE OF WORK – DIRECTIONAL/WAYFINDING SIGNAGE ALLOWANCES: 
 
2.7.11   The Directional/Wayfinding Signage Contractor shall include a bid package allowance of 

$5,000 to be used at the sole discretion and approval of the Construction Manager. 
 
 
2.8 FIXED/RETRACTABLE SEATING: 

 
Provide all work in this scope per the specifications listed below and the related sections thereof: 
 

Spec. 
Number 

Description  Spec. Number Description 

12 6000 Seating Finish Schedule  12 6100 Fixed Audience Seating 
12 6600 Telescoping Stands    

 
2.8.1 Provide all necessary equipment, tools, hoisting, accessories, labor, and materials necessary 

to perform all Platform, Retractable, General Admission, Club and Suite Seating, and 
related work as shown or noted on the Contract Documents. 

 
2.8.2 Provide all row and seat tagging as specified. 
 
2.8.3 Include all scaffolding and unloading, distribution, and hoisting of material and equipment.  

Provide for a maximum storage in the building not to exceed one (1) week work inventory.  
Additional off site storage is the responsibility of this Contractor.  Delivery shall be in 
accordance with schedule requirements. 

 
2.8.4 Provide any miscellaneous metal work required for work under this scope, including any 

required slotted carrier plates to span expansion joints and other anchorage hardware, 
devices, or brackets required for a complete seating system. 

 
2.8.5 Include any drilling, coring, cutting, or patching required for installation of work under this 

scope. Provide continuous clean up and dust control during these operations.  It is the 
responsibility of this Contractor to repair any precast concrete caulking and railing 
damaged during the performance of its work.  This shall include any patching necessary 
required to repair after pull-out tests. 

 
2.8.6 Provide maintenance from the start of installation through final acceptance, including final 

cleaning and touch-up (as required) of the seating and platforms immediately prior to 
turnover.  Protective bags, 3 mil poly, or other means shall be used as protection during and 
after installation and prior to punchlist.  Removal during final cleaning will be by others.  

 
2.8.7 Provide daily cleanup of all drilling and coring concrete debris to minimize dust in the 

bowl.  Daily consolidation and removal of cardboard shopping boxes and other containers 
is the responsibility of this Contractor. 

 
2.8.8 Include all extra materials noted in the specifications. 
 
2.8.9 Provide all layout, field measurements, and engineering required for the performance of 

this work.  Layout shall be based on benchmarks established by the Construction Manager.  
Current conditions should be determined by site visits as required. 

 
 SCOPE OF WORK – EXCLUSIONS FIXED/RETRACTABLE SEATING: 
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2.8.10 Previously awarded Bid Package Scopes of Work, attached for reference. 

 
SCOPE OF WORK – FIXED/RETRACTABLE SEATING ALLOWANCES: 
 
2.8.11 The Fixed/Retractable Seating Contractor shall include a bid package allowance of $15,000 

to be used at the sole discretion and approval of the Construction Manager. 
 
 
2.9 FOOD SERVICE: 
 
Provide all work in this scope per the specifications listed below and the related sections thereof: 

 
Spec. 

Number 
Description  Spec. Number Description 

05 7501 Interior Decorative Formed 
Metal (i.e. Stainless Steel 
Countertops) 

 11 4000 Food Service Equipment 

Div. 15 All related Sections  Div. 16 All related Sections 
 

2.9.1 Supply and install all Food Service Equipment complete in accordance with specifications 
section 11400 and as indicated on the food service drawings including but not limited to the 
following: 
 All food service equipment complete 
 Set-up and installation 
 Final connections as described below 
 Start-up, testing, and training, as required 
 All refrigeration systems complete 
 Beer and pop systems complete including conduit 
 Coordination conduit routings with mechanical and electrical contractors 
 Health Department Permit/Approvals 
 Provide three (3) copies of Operation & Maintenance Manuals 

 
2.9.2 This contractor is responsible to receive, unload, stage, and store all equipment as required 

to comply with the project schedule as issued by these documents. 
 
2.9.3 Provide all plumbing, mechanical, fire protection, and electrical as required for the food 

service equipment, including final connection of all equipment as required. 
 
2.9.4 Furnish and Install all counters within the Concessions. Provide any required cut outs 

required for recessed items such as soda dispensing equipment, Point of Sale units, etc. 
Coordinate with the appropriate Vendors for cut out dimensions. Provide any stiffeners 
and/or supports required. 

 
2.9.5 Immediate review of all mechanical, plumbing and electrical service requirements relative 

to the food service equipment, and notification of the Construction Manager of concurrence 
or of any discrepancies found.   

 
 Mechanical, plumbing and electrical services/rough-ins have proceeded based upon the 

requirements of the equipment listed as the base specification, if equipment listed as 
acceptable alternates that may require modifications to rough-in locations as indicated or as 
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installed it is the responsibility of this contractor to include all costs necessary to make 
required modifications and return any finished areas to original condition. 

 
 In addition, if acceptable alternates are substituted for the base specified equipment, it shall 

be the responsibility of the Food Service Contractor to re-submit equipment product 
data/specification to the Health Department for approval. 

 
2.9.6 This contractor is responsible for fire stopping of penetrations as required for any of these 

installations. 
 
2.9.7 All roof penetrations for Food Service work are to be coordinated with the roofing 

contractor, and shall strictly comply with the requirements of the specified roofing system.  
The Food Service Contractor is responsible for furnishing and installing all curbs, thimbles, 
counter flashings, clamping rings, sealants, etc., required at roof penetrations of piping or 
equipment included in this Work, and will include all temporary roofing protection and 
clean up after completion of work on the roof. 

 
2.9.8 All final cleaning as required to turn equipment over to Owner shall be included by this 

contract. 
 
2.9.10 Please note that in a case of conflict in the scope of work that this contract is to include 

between the technical specification section 11400 and this written scope, the written scope 
as issued by this section shall be followed. 

 
2.9.11 Furnish and install any kitchen hoods indicated on the mechanical drawings.  Supply and 

exhaust fans, and ductwork is being provided by the HVAC Mechanical Contractor.  If any 
additional hoods and/or fans/ductwork are required this will be the responsibility of the 
Food Service Equipment contractor. 

 
2.9.12 Protect, and repair if damaged, all finished surface, (i.e. walls, floors, and ceilings 

previously installed). 
 

As Stated during the Pre-Bid Meeting the following are the current Contractors onsite for 
Roofing, Plumbing/HVAC Mechanical, Fire Protection, and Electrical: 
 
Roofing:  Wolfe’s Roofing, Contact Dan Wolfe, 419-666-6233 
Plumbing/HVAC Mechanical:  Dimech Services, Contact Jim Sheahan, 419-727-0111 
Fire Protection:  S. A. Comunale, Contact Bob Waskielis Sr., 419-334-3841 
Electrical:  Romanoff Electric, Contact Dana Hostetler, 419-726-2627 

 
 
SCOPE OF WORK – EXCLUSIONS FOOD SERVICE: 

 
2.9.13 Previously awarded Bid Package Scopes of Work, attached for reference. 

 
 SCOPE OF WORK – FOOD SERVICE ALLOWANCES: 
 
2.9.14 The Food Service Contractor shall include a bid package allowance of $20,000 to be used 

at the sole discretion and approval of the Construction Manager. 
 
 

3.       ALTERNATE INSTRUCTIONS: 
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 3.1 Bidders shall submit Alternates with the Bid Proposal stating the difference in price from the 
Lump Sum "Base Bid" for adding, substituting, omitting or changing the following materials, 
construction or conditions of the Contract from that shown on the Drawings and/or specified in 
the General Documents. 

 
 3.2 The difference in price shall include all omissions and adjustments as may be necessary, 

because of each change, substitution or omission. 
 
 3.3 Price for alternates shall be submitted on Form of Proposal, Section 00400. 
 
 3.4 Voluntary Alternates are NOT PERMITTED. 

 
 
 
 
 
 
 
 
4. ALTERNATE DESCRIPTIONS: 
 
 Platform and Retractable Seating – Option #1: 

 
1. Base Bid: Consists of double-wall blow molded plastic seats with self-rising seat pan for 
platforms and retractable seating specified in Division 12 Section “Telescoping Stands”.  
Basis of Design: Irwin “Quest” series. 

 
2. Alternate: Provide double-wall blow molded plastic self-rising seat pan with upholstered 
seat insert as specified in Division 12 Section “Telescoping Stands” in lieu of Base Bid 
seats. Basis of Design: Irwin “Quest” series. 

 
B. General Admission Seating – Option #2: 
 

1. Base Bid: Consists of double-wall blow molded plastic seats with self-rising seat pan for 
platforms and retractable General Admission fixed auditorium seating specified in Division 
12 Section “Fixed Audience Seating”. Basis of Design: Irwin “Patriot” series. 
 
2. Alternate: Provide double-wall blow molded plastic auditorium-style self-rising seat pan 
with upholstered seat and back inserts as specified in Division 12 Section “Fixed 
Audience Seating” in lieu of Base Bid seats. Basis of Design: Irwin “Patriot” series. 

 
C. General Admission Seating – Option #3: 
 

1. Base Bid: Consists of double-wall blow molded plastic seats with self-rising seat pan for 
General Admission fixed auditorium seating specified in Division 12 Section “Fixed 
Audience Seating”. Basis of Design: Irwin “Patriot” series. 

 
2. Alternate: Provide full-rise gravity lift double-wall blow molded plastic self-rising seat 
pan with upholstered seat in lieu of Base Bid seats. Seat Pan Basis of Design: American 
Seating “Spirit” seat pan. 
 

D. Club Seating – Option #4: 
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1. Base Bid: Consists of auditorium-style self-rising seat pan for Club seating with 
upholstered seat and back as specified in Division 12 Section “Fixed Audience Seating”. 
Basis of Design: Irwin “Patriot” series with auditorium-style seat pan. 

 
2. Alternate: Provide full-rise gravity lift double-wall blow molded plastic self-rising seat 
pan with upholstered seat and back inserts in lieu of Base Bid seats. Seat Pan Basis of 
Design: American Seating “Spirit” seat pan. 

  
E. Wood Veneer Architectural Woodwork (Suites): 
 

1. Base Bid: Plastic laminate veneer architectural woodwork in all Suites on Main 
Concourse and Suite Level. 

 
2. Alternate: Wood veneer architectural woodwork. See Finish Schedule and Key. 

 
F. Wood Veneer Architectural Woodwork (Club and Club Lounges): 
 

1. Base Bid: Plastic laminate veneer architectural woodwork in Club and Club Lounges on 
Suite Level. 

 
2. Alternate: Wood veneer architectural woodwork. See Finish Schedule and Key. 

 
H. Wood Veneer Wallcovering (Suite Level Club): 
 

1. Base Bid: Painted suspended curved gypsum board ceiling. 
 

2. Alternate: Wood veneer wallcovering applied to suspended curved gypsum board ceiling 
in lieu of paint finish on gypsum board ceiling. See Finish Schedule and Key. 
 

I. Terrazzo Tile (Event Level Lobbies): 
 
1. Base Bid: Sealed concrete with joint pattern shown. 
 
2. Alternate: Terrazzo floor tile and zinc strip transitions in thin-set application. See Finish 
Schedule and Key. 
 

J. Porcelain Ceramic Tile (Event Level Lobbies): 
 
1. Base Bid: Sealed concrete with joint pattern shown. 
 
2. Alternate: Porcelain ceramic floor tile and anodized aluminum strip transitions in thin-set 
application. See Finish Schedule and Key. 
 

K. Resilient Athletic Floor: 
 
1. Base Bid: Sealed concrete. 
 
2. Alternate: Resilient athletic flooring in Corridor 12201 from the entries to the Hockey 
Locker Rooms to the team benches. 
 

L. Concession Service Counters – Event Level and Main Concourse Level: 
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1. Base Bid: Stainless steel laminated to plywood substrate. 
 
2. Alternate: Solid surface as shown in drawings. 
 

M. Concession Service Counters – Suite Level: 
 
1. Base Bid: Stainless steel laminated to plywood substrate. 
 
2. Alternate: Quartz solid surface as shown in drawings. 
 

O. Event Level Seating – Rows 1-3: 
 
1. Base Bid: Portable seating risers with fixed audience seating. 
 
2. Alternate: Provide telescoping portable platform seating in lieu of portable seating risers. 

 
P. Signage – Section 10 1400 (Design Services Provided Under Separate Contract): 

 
1. Base Bid: Large overhead sign constructed as shown on Sheet B.1. 

 
2. Alternate: Large overhead sign constructed as described in “Alternate Design / 
Construction” as shown on Sheet B.1. 

 
Q. Signage – Section 10 1400 (Design Services Provided Under Separate Contract): 
 

1. Base Bid: Large overhead sign constructed as shown on Sheet D.3a. 
 

2. Alternate: Large overhead sign constructed as described in “Alternate Design / 
Construction” as shown on Sheet D.3a. 

 
R. Food Service Equipment – Section 11 4000 (Design Services Provided Under Separate 
Contract): 
 

1. Base Bid: Beer tap system as specified. 
 

2. Alternate: Provide beer tap system “EXactPour” by Niagara Dispensing. Contact 
information: 170 Northpointe Parkway, Amherst, NY 14228 – Bob at (716) 636-9827. 

 
S. Deck Painting – Main Concourse Level: 

 
1. Base Bid: Exposed unfinished composite metal deck, structure, ductwork, piping and 
conduit. 
 
2. Alternate: Paint (dry-fall system) all exposed composite metal deck, structure, ductwork, 
piping and conduit on the underside of Suite Level above, with flat black paint appropriate 
to the substrates. 
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T. Deck Painting – Suite Level: 
 
1. Base Bid: Exposed unfinished metal roof deck, structure, ductwork, piping and conduit. 
 
2. Alternate: Paint (dry-fall system) all exposed metal roof deck, structure, ductwork, 

piping 
and conduit on the underside of Low Roof above, with flat black paint appropriate to the 
substrates. 
 
 

U. Wayfinding/Signage: 
 

1. Base Bid: Interior Sign Types A – E (including all sub-parts) 
 

2.  Alternate: Exterior Sign Types G (including all sub-parts) 
 

 
 
5. HOURS OF WORK: 
 
 5.1 Starting times shall be based on local time in effect. 
 
 5.2 The terms of any collective bargaining agreement to the contrary notwithstanding, all trades 

shall observe the starting times established by the Contractor. 
 
   a. The Contractor reserves the right to advance or delay scheduled changes in starting time to 

respond to changes in the effective date of Daylight Saving Time and Standard Time. 
 
 5.3 If the Contractor is directed by the Construction Manager to perform certain portions of other 

items of work on a premium time basis, the Contractor's charges for such work shall be based 
on the actual premium wages paid for such overtime, over and above cost of straight time 
wages, plus payroll charges applicable thereto, plus the cost of direct additional expenses 
relating to the overtime work.  No allowance shall be added for Contractor profit and 
overhead. 

 
 5.4 It is further understood and agreed, however, that overtime work made necessary by 

Contractor's failure to meet or anticipate dates previously agreed upon in the Contract or 
Construction Schedules, shall be at the sole cost and expense of the Contractor. 

 
 

  ** PLEASE NOTE THAT THE MANDATORY PRE-BID CONFERENCE WILL 
BEGIN AT 9:00 AM ON AUGUST 6, 2008 AT SEAGATE CONVENTION CENTRE, 
LOCATION OF THE  ROOM WILL BE POSTED INSIDE THE SEAGATE CENTRE 
THE DAY OF THE MEETING.** 
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Act ID Activity Name Original
Duration

Remaining
 Duration

Start Finish Actual Start Actual Finish Physical %
 Complete

MILESTONESMILESTONES 205 205 29-Dec-08 15-Oct-09

Project AdministrationProject Administration 199 199 29-Dec-08 08-Oct-09

CommissioningCommissioning 22 22 15-Sep-09 15-Oct-09

17550 Substantial Completion 0 0 15-Sep-09* 0%

17910 Final Completion 0 0 15-Oct-09* 0%

PRE CONSTRUCTIONPRE CONSTRUCTION 97 22 14-Jul-08 A 28-Jan-09 14-Jul-08

Project AdministrationProject Administration 97 22 14-Jul-08 A 28-Jan-09 14-Jul-08

00360 Prepare Scope, Bid and Award Interiors 43 10 14-Jul-08 A 12-Jan-09* 14-Jul-08 75%

00390 Bid & Award Hardscape & Food Service #8 22 22 29-Dec-08* 28-Jan-09 0%

CONSTRUCTION ARENA QUADRANT 2 - CL   4  to 30.5CONSTRUCTION ARENA QUADRANT 2 - CL   4  to 30.5221 123 07-Aug-08 A 19-Jun-09 07-Aug-08

MasonryMasonry 37 4 28-Aug-08 A 02-Jan-09 28-Aug-08

04150 Event Level Interior Block Walls - Quadrant 2 25 4 28-Aug-08 A 02-Jan-09 28-Aug-08 95%

04220 Brick and Stone Facade - Quadrant 2 17 4 13-Oct-08 A 02-Jan-09 13-Oct-08 90%

Doors and WindowsDoors and Windows 85 85 25-Nov-08 A 27-Apr-09 25-Nov-08

08100 Glazing and Curtain Walls - Quadrant 2 15 5 25-Nov-08 A 05-Jan-09 25-Nov-08 40%

08202 Install doors and hardware Q2 Level 1 20 20 06-Mar-09 02-Apr-09 0%

08222 Install doors and hardware Q2 Level 3 10 10 27-Mar-09 09-Apr-09 0%

08212 Install doors and hardware Q2 Level 2 10 10 14-Apr-09 27-Apr-09 0%

FinishesFinishes 146 85 25-Aug-08 A 27-Apr-09 25-Aug-08

09060 Club Level Interior Studs - Quadrant 2 20 3 25-Aug-08 A 31-Dec-08 25-Aug-08 90%

09120 Event Level Interior Drywall - Quadrant 2 19 5 29-Sep-08 A 05-Jan-09 29-Sep-08 80%

09150 Concourse Level Interior Studs - Quad 2 15 4 14-Oct-08 A 02-Jan-09 14-Oct-08 80%

09160 Club Level Interior Drywall - Quadrant 2 20 5 16-Oct-08 A 05-Jan-09 16-Oct-08 80%

09300 Concourse Level Interior Drywall - Quadrant 2 13 7 10-Nov-08 A 07-Jan-09 10-Nov-08 75%

09410 Prime paint Event level interior drywall 8 0 24-Nov-08 A 06-Jan-09 24-Nov-08 60%

09440 Prime paint Club level interior drywall 8 8 06-Jan-09 15-Jan-09 0%

09420 Prime paint Concourse level interior drywall 8 8 08-Jan-09 19-Jan-09 0%

09580 Install ceiling grid at Event Level Quad 2 15 15 13-Jan-09 02-Feb-09 0%

09571 Install ceiling grid at Concouse Level Quad 2 20 20 20-Jan-09 16-Feb-09 0%

09610 Install ceiling grid at Club Level - Quadrant 2 10 10 30-Jan-09 12-Feb-09 0%

09581 Install ceiling pads at Event Level Quad 2 8 8 10-Feb-09 19-Feb-09 0%

09412 Finish Painting Q2 Level 1 10 10 20-Feb-09 05-Mar-09 0%

09611 Install ceiling pads at Club Level Quad 2 10 10 27-Feb-09 12-Mar-09 0%

09532 Install floor coverings Q2 Level 1 10 10 06-Mar-09 19-Mar-09 0%

09432 Finish Painting Q2 Level 3 10 10 13-Mar-09 26-Mar-09 0%

09572 Install ceiling pads at Concouse Level Quad 2 10 10 17-Mar-09 30-Mar-09 0%

09582 Install floor coverings Q2 Level 3 10 10 27-Mar-09 09-Apr-09 0%

09422 Finish Painting Q2 Level 2 10 10 31-Mar-09 13-Apr-09 0%

09542 Install floor coverings Q2 Level 2 10 10 14-Apr-09 27-Apr-09 0%

Conveying SystemsConveying Systems 8 19 04-Nov-08 A 23-Jan-09 04-Nov-08

14200 Installation of Freight Elevator 8 19 04-Nov-08 A 23-Jan-09 04-Nov-08 85%

Mechanical SystemsMechanical Systems 141 55 25-Aug-08 A 16-Mar-09 25-Aug-08

15231 Install hydronic piping systems Q2 Level 3 10 18 25-Aug-08 A 22-Jan-09 25-Aug-08 35%

15221 Install hydronic piping systems Q2 Level 2 48 14 25-Aug-08 A 16-Jan-09 25-Aug-08 35%

15212 Install HVAC system Q2 Level 1 44 15 08-Sep-08 A 19-Jan-09* 08-Sep-08 60%

15211 Install hydronic piping systems Q2 Level 1 25 5 20-Oct-08 A 05-Jan-09* 20-Oct-08 70%

15213 Rough-in fire protection system Q2 Level 1 15 10 20-Oct-08 A 12-Jan-09* 20-Oct-08 70%

15232 Install HVAC system Q2 Level 3 15 23 27-Oct-08 A 29-Jan-09 27-Oct-08 25%

15233 Rough-in fire protection system Q2 Level 3 10 5 27-Oct-08 A 05-Jan-09 27-Oct-08 50%

15223 Rough-in fire protection system Q2 Level 2 8 12 30-Oct-08 A 14-Jan-09* 30-Oct-08 70%

15222 Install HVAC system Q2 Level 2 44 9 06-Nov-08 A 09-Jan-09 06-Nov-08 40%

15215 Install fan coil boxes for Q2 Level 1 10 6 24-Nov-08 A 06-Jan-09 24-Nov-08 50%

15225 Install fan coil boxes for Q2 Level 2 8 8 08-Jan-09 19-Jan-09 0%

15235 Install fan coil boxes for Q2 Level 3 10 10 16-Jan-09 29-Jan-09 0%

15214 Install mechanical system trims Q2 Level 1 11 11 20-Jan-09* 03-Feb-09 0%

15224 Install mechanical system trims Q2 Level 2 10 10 26-Jan-09* 06-Feb-09 0%

15761 Install Fire Protection Drops - Event Level 20 20 03-Feb-09 02-Mar-09 0%

15234 Install mechanical system trims Q2 Level 3 11 11 09-Feb-09* 23-Feb-09 0%

15762 Install Fire Protection Drops - Club Level 20 20 13-Feb-09 12-Mar-09 0%

15760 Install Fire Protection Drops - Concourse Level 20 20 17-Feb-09 16-Mar-09 0%

Electrical SystemsElectrical Systems 221 123 07-Aug-08 A 19-Jun-09 07-Aug-08

16241 Rough in conduit and raceway Q2 Level 1 10 74 07-Aug-08 A 10-Apr-09 07-Aug-08 20%

16251 Rough in conduit and raceway Q2 Level 2 10 0 05-Sep-08 A 29-Dec-08 05-Sep-08 0%

16261 Rough in conduit and raceway Q2 Level 3 10 9 15-Sep-08 A 09-Jan-09 15-Sep-08 35%

16252 Pull cable for electrical systems Q2 Level 2 22 22 29-Dec-08 28-Jan-09 0%

16262 Pull cable for electrical systems Q2 Level 3 20 20 12-Jan-09 06-Feb-09 0%

16253 Set fixtures and terminate electrical systems Q2 Level 2 8 8 29-Jan-09 09-Feb-09 0%

16263 Set fixtures and terminate electrical systems Q2 Level 3 10 10 09-Feb-09 20-Feb-09 0%

16264 Install electrical trims Q2 Level 3 10 10 09-Feb-09 20-Feb-09 0%

16254 Install electrical trims Q2 Level 2 5 5 10-Feb-09 16-Feb-09 0%

16255 Pre-commission testing of electrical Q2 / L2 3 3 17-Feb-09 19-Feb-09 0%

16265 Pre-commission testing of electrical Q2 / L3 5 5 23-Feb-09 27-Feb-09 0%

16242 Pull cable for electrical systems Q2 Level 1 15 15 13-Apr-09 01-May-09 0%

16243 Set fixtures and terminate electrical systems Q2 Level 1 10 10 18-May-09* 29-May-09 0%

16244 Install electrical trims Q2 Level 1 10 10 01-Jun-09 12-Jun-09 0%

16245 Pre-commission testing of electrical Q2 / L1 5 5 15-Jun-09 19-Jun-09 0%

CONSTRUCTION ARENA QUADRANT 3 - CL 30.5 to 23.5CONSTRUCTION ARENA QUADRANT 3 - CL 30.5 to 23.5175 98 25-Aug-08 A 14-May-09 25-Aug-08

MasonryMasonry 39 9 25-Aug-08 A 09-Jan-09 25-Aug-08

04130 Event Level Interior Block Walls - Quadrant 3 24 3 25-Aug-08 A 07-Jan-09 25-Aug-08 90%

04170 Concourse Interior Block Walls - Quadrant 3 20 3 15-Sep-08 A 31-Dec-08 15-Sep-08 95%

04240 Brick and Stone Facade - Quadrant 3 12 5 15-Oct-08 A 09-Jan-09 15-Oct-08 80%

Doors and WindowsDoors and Windows 98 98 17-Dec-08 A 14-May-09 17-Dec-08
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Act ID Activity Name Original
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Remaining
 Duration

Start Finish Actual Start Actual Finish Physical %
 Complete

08110 Glazing and Curtain Walls - Quadrant 3 16 14 17-Dec-08 A 16-Jan-09 17-Dec-08 5%

08242 Install doors and hardware Q3 Level 2 10 10 16-Apr-09 29-Apr-09 0%

08252 Install doors and hardware Q3 Level 3 10 10 28-Apr-09 11-May-09 0%

08232 Install doors and hardware Q3 Level 1 10 10 01-May-09 14-May-09 0%

FinishesFinishes 160 93 02-Sep-08 A 07-May-09 02-Sep-08

09080 Event Level Interior Studs - Quadrant 3 20 5 02-Sep-08 A 05-Jan-09 02-Sep-08 80%

09130 Club Level Interior Studs - Quadrant 3 22 5 13-Oct-08 A 05-Jan-09 13-Oct-08 90%

09140 Event Level Interior Drywall - Quadrant 3 18 28 13-Oct-08 A 05-Feb-09 13-Oct-08 60%

09170 Concourse Level Interior Studs - Quad 3 15 18 20-Oct-08 A 22-Jan-09 20-Oct-08 90%

09330 Club Level Interior Drywall - Quadrant 3 20 25 27-Oct-08 A 02-Feb-09 27-Oct-08 50%

09320 Concourse Level Interior Drywall - Quadrant 3 15 20 17-Nov-08 A 26-Jan-09 17-Nov-08 60%

09590 Prime paint Concourse level interior drywall 12 12 27-Jan-09 11-Feb-09 0%

09563 Install ceiling grid at Club Level Quad 3 10 10 03-Feb-09 16-Feb-09 0%

09600 Prime paint Club level interior drywall 10 10 03-Feb-09 16-Feb-09 0%

09570 Prime paint Event level interior drywall 8 8 06-Feb-09 17-Feb-09 0%

09565 Install ceiling grid at Concouse Level Quad 3 10 10 12-Feb-09 25-Feb-09 0%

09567 Install ceiling grid at Event Level Quad 3 12 12 18-Feb-09 05-Mar-09 0%

09566 Install ceiling pads at Concouse Level Quad 3 10 10 12-Mar-09 25-Mar-09 0%

09564 Install ceiling pads at Club Level Quad 3 10 10 17-Mar-09 30-Mar-09 0%

09452 Finish Painting Q3 Level 2 10 10 26-Mar-09 08-Apr-09 0%

09462 Finish Painting Q3 Level 3 10 10 31-Mar-09 13-Apr-09 0%

09602 Install floor coverings Q3 Level 2 10 10 02-Apr-09 15-Apr-09 0%

09568 Install ceiling pads at Event Level Quad 3 10 10 03-Apr-09 16-Apr-09 0%

09612 Install floor coverings Q3 Level 3 10 10 14-Apr-09 27-Apr-09 0%

09442 Finish Painting Q3 Level 1 10 10 17-Apr-09 30-Apr-09 0%

09592 Install floor coverings Q3 Level 1 10 10 24-Apr-09 07-May-09 0%

Mechanical SystemsMechanical Systems 145 68 25-Aug-08 A 02-Apr-09 25-Aug-08

15192 Install HVAC system Q3 Level 2 15 22 25-Aug-08 A 28-Jan-09 25-Aug-08 25%

15201 Install hydronic piping systems Q3 Level 3 10 30 28-Aug-08 A 09-Feb-09 28-Aug-08 30%

15182 Install HVAC system Q3 Level 1 57 20 08-Sep-08 A 26-Jan-09 08-Sep-08 65%

15181 Install hydronic piping systems Q3 Level 1 22 20 20-Oct-08 A 26-Jan-09* 20-Oct-08 60%

15183 Rough-in fire protection system Q3 Level 1 8 13 22-Oct-08 A 15-Jan-09* 22-Oct-08 45%

15202 Install HVAC system Q3 Level 3 15 14 30-Oct-08 A 16-Jan-09 30-Oct-08 10%

15203 Rough-in fire protection system Q3 Level 3 10 30 30-Oct-08 A 09-Feb-09* 30-Oct-08 75%

15191 Install hydronic piping systems Q3 Level 2 10 18 05-Nov-08 A 22-Jan-09 05-Nov-08 35%

15193 Rough-in fire protection system Q3 Level 2 8 32 11-Nov-08 A 11-Feb-09* 11-Nov-08 75%

15185 Install fan coil boxes for Q3 Level 1 10 10 01-Dec-08 A 12-Jan-09 01-Dec-08 85%

15184 Install mechanical system trims Q3 Level 1 10 10 27-Jan-09* 09-Feb-09 0%

15195 Install fan coil boxes for Q3 Level 2 10 10 29-Jan-09 11-Feb-09 0%

15205 Install fan coil boxes for Q3 Level 3 10 10 03-Feb-09 16-Feb-09 0%

15194 Install mechanical system trims Q3 Level 2 11 11 16-Feb-09* 02-Mar-09 0%

15204 Install mechanical system trims Q3 Level 3 11 11 16-Feb-09* 02-Mar-09 0%

15772 Install Fire Protection Drops - Club Level 20 20 17-Feb-09 16-Mar-09 0%

15770 Install Fire Protection Drops - Concourse Level 20 20 26-Feb-09 25-Mar-09 0%

15771 Install Fire Protection Drops - Event Level 20 20 06-Mar-09 02-Apr-09 0%

Electrical SystemsElectrical Systems 149 73 09-Sep-08 A 09-Apr-09 09-Sep-08

16181 Rough in conduit and raceway Q3 Level 1 10 0 09-Sep-08 A 29-Dec-08 09-Sep-08 98%

16201 Rough in conduit and raceway Q3 Level 3 10 0 15-Sep-08 A 29-Dec-08 15-Sep-08 70%

16191 Rough in conduit and raceway Q3 Level 2 10 3 16-Sep-08 A 31-Dec-08 16-Sep-08 70%

16182 Pull cable for electrical systems Q3 Level 1 20 18 09-Dec-08 A 22-Jan-09 09-Dec-08 5%

16202 Pull cable for electrical systems Q3 Level 3 22 20 19-Dec-08 A 26-Jan-09 19-Dec-08 5%

16192 Pull cable for electrical systems Q3 Level 2 22 20 22-Dec-08 A 29-Jan-09 22-Dec-08 10%

16183 Set fixtures and terminate electrical systems Q3 Level 1 10 10 23-Jan-09* 05-Feb-09 0%

16193 Set fixtures and terminate electrical systems Q3 Level 2 10 10 30-Jan-09* 12-Feb-09 0%

16184 Install electrical trims Q3 Level 1 10 10 06-Feb-09 19-Feb-09 0%

16194 Install electrical trims Q3 Level 2 10 10 13-Feb-09 26-Feb-09 0%

16203 Set fixtures and terminate electrical systems Q3 Level 3 10 10 17-Feb-09* 02-Mar-09 0%

16204 Install electrical trims Q3 Level 3 10 10 03-Mar-09 16-Mar-09 0%

16185 Pre-commission testing of electrical Q3 / L1 6 6 02-Apr-09* 09-Apr-09 0%

16195 Pre-commission testing of electrical Q3 / L2 6 6 02-Apr-09* 09-Apr-09 0%

16205 Pre-commission testing of electrical Q3 / L3 3 3 02-Apr-09* 06-Apr-09 0%

CONSTRUCTION ARENA QUADRANT 4 - CL 23.5 to 15.5CONSTRUCTION ARENA QUADRANT 4 - CL 23.5 to 15.5180 111 25-Aug-08 A 03-Jun-09 25-Aug-08

MasonryMasonry 82 11 15-Sep-08 A 16-Jan-09 15-Sep-08

04190 Event Level Interior Block Walls - Quadrant 4 20 4 15-Sep-08 A 13-Jan-09 15-Sep-08 95%

04250 Concourse Level Interior Block Walls - Quadrant 4 20 4 20-Oct-08 A 07-Jan-09 20-Oct-08 95%

04270 Brick and Stone Facade - Quadrant 4 15 10 01-Dec-08 A 16-Jan-09 01-Dec-08 30%

Doors and WindowsDoors and Windows 108 108 02-Jan-09 03-Jun-09

08130 Glazing and Curtain Walls - Quadrant 4 17 17 02-Jan-09* 26-Jan-09 0%

08272 Install doors and hardware Q4 Level 2 10 10 16-Apr-09 29-Apr-09 0%

08262 Install doors and hardware Q2 Level 1 10 10 24-Apr-09 07-May-09 0%

08282 Install doors and hardware Q4 Level 3 10 10 21-May-09 03-Jun-09 0%

FinishesFinishes 145 102 27-Oct-08 A 20-May-09 27-Oct-08

09180 Event Level Interior Studs - Quadrant 4 26 8 27-Oct-08 A 08-Jan-09 27-Oct-08 70%

09200 Club Level Interior Studs - Quadrant 4 15 4 30-Oct-08 A 02-Jan-09 30-Oct-08 80%

09220 Event Level Interior Drywall - Quadrant 4 24 15 30-Oct-08 A 19-Jan-09 30-Oct-08 40%

09270 Concourse Level Interior Studs - Quad 4 15 4 01-Dec-08 A 02-Jan-09 01-Dec-08 80%

09620 Prime paint Event level interior drywall 8 8 20-Jan-09 29-Jan-09 0%

09340 Concourse Level Interior Drywall - Quadrant 4 18 18 26-Jan-09* 18-Feb-09 0%

09559 Install ceiling grid at Event Level Quad 4 10 10 30-Jan-09 12-Feb-09 0%

09630 Prime paint Concourse level interior drywall 8 8 09-Feb-09 18-Feb-09 0%

09370 Club Level Interior Drywall - Quadrant 4 15 15 16-Feb-09* 06-Mar-09 0%

09557 Install ceiling grid at Concouse Level Quad 4 10 10 19-Feb-09 04-Mar-09 0%

09640 Prime paint Club level interior drywall 8 8 02-Mar-09 11-Mar-09 0%

09558 Install ceiling pads at Concouse Level Quad 4 10 10 12-Mar-09 25-Mar-09 0%

09555 Install ceiling grid at Club Level Quad 4 15 15 12-Mar-09 01-Apr-09 0%

09560 Install ceiling pads at Event Level Quad 4 10 10 13-Mar-09 26-Mar-09 0%

09482 Finish Painting Q4 Level 2 10 10 26-Mar-09 08-Apr-09 0%

09472 Finish Painting Q4 Level 1 10 10 27-Mar-09 09-Apr-09 0%

09556 Install ceiling pads at Club Level Quad 4 10 10 09-Apr-09 22-Apr-09 0%

09632 Install floor coverings Q4 Level 2 10 10 09-Apr-09 22-Apr-09 0%

09622 Install floor coverings Q2 Level 1 10 10 10-Apr-09 23-Apr-09 0%

09492 Finish Painting Q4 Level 3 10 10 23-Apr-09 06-May-09 0%

09642 Install floor coverings Q4 Level 3 10 10 07-May-09 20-May-09 0%

Mechanical SystemsMechanical Systems 122 87 25-Aug-08 A 29-Apr-09 25-Aug-08

15162 Install HVAC system Q4 Level 2 15 19 25-Aug-08 A 23-Jan-09 25-Aug-08 10%

15171 Install hydronic piping systems Q4 Level 3 10 52 08-Sep-08 A 11-Mar-09 08-Sep-08 10%

15153 Rough-in fire protection system Q4 Level 1 8 21 27-Oct-08 A 27-Jan-09* 27-Oct-08 60%

15172 Install HVAC system Q4 Level 3 15 53 27-Oct-08 A 12-Mar-09 27-Oct-08 13%
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15161 Install hydronic piping systems Q4 Level 2 10 24 06-Nov-08 A 30-Jan-09 06-Nov-08 25%

15152 Install HVAC system Q4 Level 1 15 13 07-Nov-08 A 15-Jan-09 07-Nov-08 20%

15173 Rough-in fire protection system Q4 Level 3 8 3 12-Nov-08 A 31-Dec-08 12-Nov-08 70%

15151 Install hydronic piping systems Q4 Level 1 15 10 09-Dec-08 A 12-Jan-09 09-Dec-08 30%

15163 Rough-in fire protection system Q4 Level 2 10 5 18-Dec-08 A 05-Jan-09 18-Dec-08 70%

15155 Install fan coil boxes for Q4 Level 1 10 10 16-Jan-09 29-Jan-09 0%

15154 Install mechanical system trims Q4 Level 1 10 10 28-Jan-09* 10-Feb-09 0%

15781 Install Fire Protection Drops - Event Level 20 20 13-Feb-09 12-Mar-09 0%

15165 Install fan coil boxes for Q4 Level 2 10 10 19-Feb-09 04-Mar-09 0%

15164 Install mechanical system trims Q4 Level 2 11 11 23-Feb-09* 09-Mar-09 0%

15175 Install fan coil boxes for Q4 Level 3 10 10 26-Feb-09 11-Mar-09 0%

15780 Install Fire Protection Drops - Concourse Level 20 20 05-Mar-09 01-Apr-09 0%

15174 Install mechanical system trims Q4 Level 3 0 0 13-Mar-09* 13-Mar-09 0%

15782 Install Fire Protection Drops - Club Level 20 20 02-Apr-09 29-Apr-09 0%

Electrical SystemsElectrical Systems 142 73 18-Sep-08 A 09-Apr-09 18-Sep-08

16151 Rough in conduit and raceway Q4 Level 1 10 3 18-Sep-08 A 31-Dec-08 18-Sep-08 0%

16171 Rough in conduit and raceway Q4 Level 3 10 35 22-Sep-08 A 16-Feb-09 22-Sep-08 30%

16161 Rough in conduit and raceway Q4 Level 2 10 35 26-Sep-08 A 16-Feb-09 26-Sep-08 30%

16152 Pull cable for electrical systems Q4 Level 1 15 15 02-Feb-09* 20-Feb-09 0%

16162 Pull cable for electrical systems Q4 Level 2 10 10 17-Feb-09 02-Mar-09 0%

16172 Pull cable for electrical systems Q4 Level 3 10 10 17-Feb-09 02-Mar-09 0%

16163 Set fixtures and terminate electrical systems Q4 Level 2 8 8 03-Mar-09 12-Mar-09 0%

16173 Set fixtures and terminate electrical systems Q4 Level 3 10 10 03-Mar-09 16-Mar-09 0%

16153 Set fixtures and terminate electrical systems Q4 Level 1 10 10 09-Mar-09* 20-Mar-09 0%

16164 Install electrical trims Q4 Level 2 5 5 13-Mar-09 19-Mar-09 0%

16165 Pre-commission testing of electrical Q4 / L2 3 3 20-Mar-09 24-Mar-09 0%

16154 Install electrical trims Q4 Level 1 10 10 23-Mar-09 03-Apr-09 0%

16174 Install electrical trims Q4 Level 3 5 5 23-Mar-09* 27-Mar-09 0%

16175 Pre-commission testing of electrical Q4 / L3 3 3 30-Mar-09 01-Apr-09 0%

16155 Pre-commission testing of electrical Q4 / L1 4 4 06-Apr-09 09-Apr-09 0%

CONSTRUCTION ARENA QUADRANT 1 - CL 15.5 to   6CONSTRUCTION ARENA QUADRANT 1 - CL 15.5 to   6253 157 26-Aug-08 A 07-Aug-09 26-Aug-08

MasonryMasonry 76 15 17-Sep-08 A 28-Jan-09 17-Sep-08

04200 Event Level Interior Block Walls - Quadrant 1 24 4 17-Sep-08 A 19-Jan-09 17-Sep-08 90%

04230 Concourse Level Interior Block Walls - Quadrant 1 28 4 15-Oct-08 A 13-Jan-09 15-Oct-08 80%

04300 Brick and Stone Facade - Quadrant 1 19 8 08-Dec-08 A 28-Jan-09 08-Dec-08 10%

Doors and WindowsDoors and Windows 137 137 27-Jan-09 07-Aug-09

08140 Glazing and Curtain Walls - Quadrant 1 20 20 27-Jan-09* 23-Feb-09 0%

08302 Install doors and hardware Q1 Level 2 10 10 29-Jun-09 10-Jul-09 0%

08292 Install doors and hardware Q1 Level 1 10 10 08-Jul-09 21-Jul-09 0%

08312 Install doors and hardware Q1 Level 3 10 10 27-Jul-09 07-Aug-09 0%

FinishesFinishes 147 147 30-Oct-08 A 24-Jul-09 30-Oct-08

09210 Club Level Interior Studs - Quadrant 1 Level 3 10 5 30-Oct-08 A 05-Jan-09 30-Oct-08 80%

09280 Concourse Level Interior Studs - Quad 1 15 5 24-Nov-08 A 05-Jan-09 24-Nov-08 70%

09230 Event Level Interior Studs - Quadrant 1 24 5 25-Nov-08 A 05-Jan-09 25-Nov-08 80%

09350 Event Level Interior Drywall - Quadrant 1 25 25 09-Feb-09* 13-Mar-09 0%

09360 Concourse Level Interior Drywall - Quadrant 1 15 15 16-Feb-09* 06-Mar-09 0%

09660 Prime paint Concourse level interior drywall 8 8 09-Mar-09 18-Mar-09 0%

09390 Club Level Interior Drywall - Quadrant 1 15 15 16-Mar-09* 03-Apr-09 0%

09650 Prime paint Event level interior drywall 8 8 16-Mar-09 25-Mar-09 0%

09551 Install ceiling grid at Concourse Level Quad1 22 22 19-Mar-09 17-Apr-09 0%

09553 Install ceiling grid at Event Level Quad 1 22 22 26-Mar-09 24-Apr-09 0%

09670 Prime paint Club level interior drywall 8 8 06-Apr-09 15-Apr-09 0%

09549 Install ceiling grid at Club Level Quad1 20 20 20-Apr-09 15-May-09 0%

09552 Install ceiling pads at Concouse Level Quad 1 10 10 18-May-09 29-May-09 0%

09554 Install ceiling pads at Event Level Quad 1 10 10 27-May-09 09-Jun-09 0%

09512 Finish Painting Q1 Level 2 10 10 01-Jun-09 12-Jun-09 0%

09502 Finish Painting Q1 Level 1 10 10 10-Jun-09 23-Jun-09 0%

09550 Install ceiling pads at Club Level Quad 1 10 10 15-Jun-09 26-Jun-09 0%

09662 Install floor coverings Q1 Level 2 10 10 15-Jun-09 26-Jun-09 0%

09652 Install floor coverings Q1 Level 1 10 10 24-Jun-09 07-Jul-09 0%

09522 Finish Painting Q1 Level 3 10 10 29-Jun-09 10-Jul-09 0%

09672 Install floor coverings Q1 Level 3 10 10 13-Jul-09 24-Jul-09 0%

Mechanical SystemsMechanical Systems 161 118 26-Aug-08 A 12-Jun-09 26-Aug-08

15252 Install HVAC system Q1 Level 2 15 35 26-Aug-08 A 16-Feb-09 26-Aug-08 60%

15251 Install hydronic piping systems Q1 Level 2 4 27 20-Oct-08 A 04-Feb-09 20-Oct-08 60%

15242 Install HVAC system Q1 Level 1 15 25 24-Oct-08 A 02-Feb-09 24-Oct-08 30%

15262 Install HVAC system Q1 Level 3 15 35 27-Oct-08 A 16-Feb-09 27-Oct-08 20%

15261 Install hydronic piping systems Q1 Level 3 10 40 28-Oct-08 A 23-Feb-09 28-Oct-08 20%

15263 Rough-in fire protection system Q1 Level 3 4 0 24-Nov-08 A 29-Dec-08 24-Nov-08 70%

15253 Rough-in fire protection system Q1 Level 2 10 10 08-Dec-08 A 12-Jan-09 08-Dec-08 30%

15243 Rough-in fire protection system Q1 Level 1 10 8 17-Dec-08 A 08-Jan-09 17-Dec-08 20%

15241 Install hydronic piping systems Q1 Level 1 19 19 24-Dec-08 A 23-Jan-09 24-Dec-08 25%

15255 Install fan coil boxes for Q1 Level 2 10 10 05-Mar-09 18-Mar-09 0%

15254 Install mechanical system trims Q1 Level 2 6 6 09-Mar-09* 16-Mar-09 0%

15245 Install fan coil boxes for Q1 Level 1 10 10 12-Mar-09 25-Mar-09 0%

15265 Install fan coil boxes for Q1 Level 3 10 10 06-Apr-09 17-Apr-09 0%

15790 Install Fire Protection Drops - Concourse Level 20 20 20-Apr-09 15-May-09 0%

15244 Install mechanical system trims Q1 Level 1 12 12 27-Apr-09* 12-May-09 0%

15791 Install Fire Protection Drops - Event Level 20 20 27-Apr-09 22-May-09 0%

15264 Install mechanical system trims Q1 Level 3 10 10 18-May-09 29-May-09 0%

15792 Install Fire Protection Drops - Club Level 20 20 18-May-09 12-Jun-09 0%

Electrical SystemsElectrical Systems 235 139 07-Oct-08 A 14-Jul-09 07-Oct-08

16211 Rough in conduit and raceway Q1 Level 1 10 49 07-Oct-08 A 06-Mar-09 07-Oct-08 25%

16221 Rough in conduit and raceway Q1 Level 2 78 49 16-Oct-08 A 06-Mar-09 16-Oct-08 20%

16231 Rough in conduit and raceway Q1 Level 3 10 14 27-Oct-08 A 16-Jan-09 27-Oct-08 20%

16232 Pull cable for electrical systems Q1 Level 3 21 21 19-Jan-09 16-Feb-09 0%

16212 Pull cable for electrical systems Q1 Level 1 15 15 09-Mar-09 27-Mar-09 0%

16222 Pull cable for electrical systems Q1 Level 2 16 16 09-Mar-09 30-Mar-09 0%

16223 Set fixtures and terminate electrical systems Q1 Level 2 8 8 31-Mar-09 09-Apr-09 0%

16224 Install electrical trims Q1 Level 2 5 5 10-Apr-09 16-Apr-09 0%

16213 Set fixtures and terminate electrical systems Q1 Level 1 10 10 13-Apr-09* 24-Apr-09 0%

16225 Pre-commission testing of electrical Q1 / L2 3 3 17-Apr-09 21-Apr-09 0%

16214 Install electrical trims Q1 Level 1 15 15 27-Apr-09 15-May-09 0%

16215 Pre-commission testing of electrical Q1 / L1 3 3 18-May-09 20-May-09 0%

16233 Set fixtures and terminate electrical systems Q1 Level 3 20 20 18-May-09 12-Jun-09 0%

16234 Install electrical trims Q1 Level 3 11 11 15-Jun-09 29-Jun-09 0%

16235 Pre-commission testing of electrical Q1 / L3 11 11 30-Jun-09 14-Jul-09 0%
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Act ID Activity Name Original
Duration

Remaining
 Duration

Start Finish Actual Start Actual Finish Physical %
 Complete

CONSTRUCTION ARENA INFILL AREACONSTRUCTION ARENA INFILL AREA 34 34 05-Dec-08 A 13-Feb-09 05-Dec-08

MasonryMasonry 34 34 05-Dec-08 A 13-Feb-09 05-Dec-08

04260 Exterior Block Walls - Infi ll Area 11 6 05-Dec-08 A 06-Jan-09 05-Dec-08 50%

04290 Concors Level Interior Block Walls - Infill Area 5 5 14-Jan-09* 20-Jan-09 0%

04280 Event Level Interior Block Walls - Infill Area 5 5 20-Jan-09* 26-Jan-09 0%

04310 Brick and Stone Facade - Infill Area 12 12 29-Jan-09* 13-Feb-09 0%

GENERAL QUADRANT 1 THRU 4GENERAL QUADRANT 1 THRU 4 227 152 18-Aug-08 A 31-Jul-09 18-Aug-08

Concrete WorkConcrete Work 63 63 04-May-09 31-Jul-09

03730 Ice Slab 65 65 04-May-09* 31-Jul-09 0%

MetalsMetals 146 70 18-Aug-08 A 06-Apr-09 18-Aug-08

05230 Install Misc. Metals/Non-Structural Steel 147 28 18-Aug-08 A 05-Feb-09 18-Aug-08 80%

05380 Install Lower Bowl Handrail 60 60 29-Dec-08* 23-Mar-09 0%

05390 Install Club Level Handrail 25 25 29-Dec-08* 02-Feb-09 0%

00690 Fabricate and deliver Monumental Stairs 40 40 29-Dec-08 23-Feb-09 0%

00700 Install Monumental Stairs 30 30 24-Feb-09 06-Apr-09 0%

Thermal & Moisture ProtectionThermal & Moisture Protection 148 87 06-Oct-08 A 29-Apr-09 06-Oct-08

07120 Fire Proofing - Quad 1 thru 4 91 5 06-Oct-08 A 05-Jan-09 06-Oct-08 95%

07210 Upper Level Metal Siding Installation 42 18 17-Nov-08 A 22-Jan-09 17-Nov-08 10%

07200 Lower Level Metal Siding Installation 87 87 29-Dec-08* 29-Apr-09 0%

Doors and WindowsDoors and Windows 93 93 02-Mar-09 10-Jul-09

08150 Event Level Int Glass/Glazing - Quad 1 thru 4 10 10 02-Mar-09* 13-Mar-09 0%

08160 Concourse Levl Int Glass/Glazing - Quad 1 thru 4 10 10 16-Mar-09* 27-Mar-09 0%

08170 Club Level Int Glass/Glazing - Quadrant 1 thru 4 15 15 30-Mar-09* 17-Apr-09 0%

08180 Install Doors and Hardware 20 20 15-Jun-09* 10-Jul-09 0%

FinishesFinishes 152 152 29-Dec-08 31-Jul-09

09250 Event Level Painting - Quadrant 1 thru 4 90 90 29-Dec-08* 04-May-09 0%

09240 Concourse Level Painting - Quadrant 1 thru 4 90 90 29-Dec-08* 04-May-09 0%

09290 Club Level Painting - Quadrant 1 thru 4 90 90 29-Dec-08* 04-May-09 0%

09238 Prime paint walls in all quads 44 44 29-Dec-08* 27-Feb-09 0%

09380 Ceramic Tile Work 10 10 02-Mar-09* 13-Mar-09 0%

09450 Main Lobby/Banquet Interior Drywall 26 26 01-May-09* 05-Jun-09 0%

09460 Event Level Flooring - Quadrant 1 thru 4 10 10 04-May-09* 15-May-09 0%

09470 North Entry Lobby 60 60 11-May-09* 31-Jul-09 0%

09490 Concourse Level Flooring - Quadrant 1 thru 4 10 10 18-May-09* 29-May-09 0%

09480 Install Suite Finishes 35 35 18-May-09* 03-Jul-09 0%

09510 Club Level Flooring - Quadrant 1 thru 4 20 20 01-Jun-09* 26-Jun-09 0%

SpecialtiesSpecialties 59 59 23-Mar-09 12-Jun-09

10100 Install Toilet Partitions 60 60 23-Mar-09* 12-Jun-09 0%

10110 Install Lockers 10 10 04-May-09* 15-May-09 0%

EquipmentEquipment 29 29 01-Jun-09 10-Jul-09

11050 Install Food Service Equipment 30 30 01-Jun-09* 10-Jul-09 0%

FurnishingsFurnishings 48 48 11-May-09 17-Jul-09

12100 Install Bowl Seating 50 50 11-May-09* 17-Jul-09 0%

Conveying SystemsConveying Systems 137 137 01-Dec-08 A 10-Jul-09 01-Dec-08

14500 Set Escalator Frames 5 2 01-Dec-08 A 30-Dec-08 01-Dec-08 25%

14510 Install Escalators 25 25 08-Jun-09 10-Jul-09 0%

Mechanical SystemsMechanical Systems 139 80 05-Nov-08 A 20-Apr-09 05-Nov-08

15270 Install fire protection at catwalk with water test 28 6 05-Nov-08 A 06-Jan-09 05-Nov-08 90%

15750 Install Fire Protection Drops - Concourse Level 105 80 24-Nov-08 A 20-Apr-09 24-Nov-08 20%

15751 Install Fire Protection Drops - Event Level 80 80 24-Nov-08 A 20-Apr-09 24-Nov-08 20%

15752 Install Fire Protection Drops - Club Level 105 80 24-Nov-08 A 20-Apr-09 24-Nov-08 20%

Electrical SystemsElectrical Systems 125 91 06-Nov-08 A 05-May-09 06-Nov-08

16271 Rough in conduit and raceway at catwalk 10 53 06-Nov-08 A 12-Mar-09 06-Nov-08 15%

16272 Pull cable for electrical systems at catwalk 5 5 13-Mar-09 19-Mar-09 0%

16273 Install sport lighting at the catwalk level 8 8 20-Mar-09 31-Mar-09 0%

16285 Pull in TV Broadcast Cabling 3 3 30-Mar-09* 01-Apr-09 0%

16274 Install electrical trims at catwalk level 5 5 01-Apr-09 07-Apr-09 0%

16275 Pre-commission testing of electrical at catwalk 3 3 08-Apr-09 10-Apr-09 0%

16295 Pull and terminate Communication Cable 2 2 04-May-09* 05-May-09 0%

EQUIPMENT AREASEQUIPMENT AREAS 95 95 19-Dec-08 A 11-May-09 19-Dec-08

Mechanical SystemsMechanical Systems 95 95 19-Dec-08 A 11-May-09 19-Dec-08

15565 Final Fan Coil delivery 3 14 19-Dec-08 A 16-Jan-09 19-Dec-08 30%

15525 Set Cooling Towers w/ Base Steel 0 0 29-Dec-08* 29-Dec-08 0%

15530 Pipe Cooling Tower Water 9 9 29-Dec-08 09-Jan-09 0%

15550 Deliver Unit Heaters 1 1 29-Dec-08 29-Dec-08 0%

15600 Deliver HVAC Chillers 2 2 29-Dec-08* 30-Dec-08 0%

15700 Deliver Pumps 2 2 29-Dec-08* 30-Dec-08 0%

15560 Deliver Condenser Water Pumps 2 2 29-Dec-08* 30-Dec-08 0%

15555 Install Unit Heaters 5 5 30-Dec-08 06-Jan-09 0%

15605 Unload & Set HVAC Chillers 2 2 31-Dec-08 02-Jan-09 0%

15500 Deliver & Set Bowl Smoke Exhaust Fans 5 5 02-Jan-09* 08-Jan-09 0%

15610 Pipe HVAC Chillers 15 15 05-Jan-09 23-Jan-09 0%

15645 Deliver Microturbines 3 3 05-Jan-09* 07-Jan-09 0%

15650 Unload & Set Microturbines 2 2 08-Jan-09 09-Jan-09 0%

15505 Set Bowl Smoke Exhaust Fans, Ductwork & Louvers 2 2 09-Jan-09 12-Jan-09 0%

15575 Install fan coils and connect piping 44 44 19-Jan-09 19-Mar-09 0%

15615 Pre-commission testing of HVAC Chillers 2 2 26-Jan-09 27-Jan-09 0%

15680 Deliver Air Handlers & Environmental Air Handlers 3 3 02-Feb-09* 04-Feb-09 0%

15690 Unload & Set Air Handlers and Environmental Air Handlers 2 2 05-Feb-09 06-Feb-09 0%

15625 Deliver Ice Chiller 3 3 16-Feb-09* 18-Feb-09 0%

15665 Deliver Absorption Chiller 3 3 16-Feb-09* 18-Feb-09 0%

15635 Unload & Set Ice Chiller 2 2 19-Feb-09 20-Feb-09 0%

15670 Unload & Set Absorption Chiller 2 2 19-Feb-09 20-Feb-09 0%

15580 Pre-commission testing of Air Handling Equipment 6 6 04-May-09* 11-May-09 0%

15535 Pre-commission Test of Cooling Tower System 5 5 05-May-09* 11-May-09 0%

Electrical SystemsElectrical Systems 23 23 05-Feb-09 09-Mar-09

16500 Deliver Medium Voltage Equipment, Switchgear & Transformers 5 5 05-Feb-09* 11-Feb-09 0%

16510 Unload & Set Switchgear and Transformers 5 5 12-Feb-09 18-Feb-09 0%

16530 Pull cable for Switchgear & Transformers 5 5 19-Feb-09 25-Feb-09 0%

16540 Terminate Medium Voltage cable at Switchgear and Transformers 6 6 26-Feb-09 05-Mar-09 0%

16550 Test Medium Voltage wiring at Switchgear and Transformers 2 2 06-Mar-09 09-Mar-09 0%

PEDESTRIAN  BRIDGEPEDESTRIAN  BRIDGE 74 74 05-Dec-08 A 10-Apr-09 05-Dec-08

Concrete WorkConcrete Work 2 2 29-Dec-08 30-Dec-08

03670 Pedestrian Bridge - Pour Slab on Deck 2 2 29-Dec-08 30-Dec-08 0%

Thermal & Moisture ProtectionThermal & Moisture Protection 14 14 05-Dec-08 A 28-Jan-09 05-Dec-08

07190 Install blocking and roof system - Ped Bridge 5 4 05-Dec-08 A 14-Jan-09 05-Dec-08 10%

07220 Install Insulated metal wall siding - Ped Bridge 10 10 15-Jan-09 28-Jan-09 0%
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Act ID Activity Name Original
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Start Finish Actual Start Actual Finish Physical %
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Doors and WindowsDoors and Windows 10 10 22-Jan-09 04-Feb-09

08120 Pedestrian Bridge - Glass and Glazing 10 10 22-Jan-09* 04-Feb-09 0%

FinishesFinishes 72 72 22-Dec-08 A 10-Apr-09 22-Dec-08

09260 Install metal stud framework at Bridge 6 6 22-Dec-08 A 08-Jan-09 22-Dec-08 5%

09310 Fireproof steel at Ped Bridge 2 2 05-Feb-09 06-Feb-09 0%

09562 Drywall and Interior finishes - Ped Bridge 20 20 16-Mar-09* 10-Apr-09 0%

Electrical SystemsElectrical Systems 2 2 15-Jan-09 16-Jan-09

16030 Temporary lighting for Ped Bridge 2 2 15-Jan-09 16-Jan-09 0%

TEAM STORETEAM STORE 167 167 29-Dec-08 21-Aug-09

Project AdministrationProject Administration 69 69 29-Dec-08 03-Apr-09

00440 Team Store - Design and Engineering 35 35 29-Dec-08* 16-Feb-09 0%

00530 Team Store - Bid and award contracts 34 34 17-Feb-09* 03-Apr-09 0%

FinishesFinishes 76 76 06-Apr-09 22-Jul-09

09400 Frame walls for Team Store 10 10 06-Apr-09 17-Apr-09 0%

09430 Apply and finish drywall in Team Store 18 18 29-Apr-09 22-May-09 0%

09500 Install ceiling grid system in Team Store 7 7 25-May-09 02-Jun-09 0%

09520 Pad the ceiling in Team Store 3 3 15-Jun-09 17-Jun-09 0%

09530 Install millwork and finishes in Team Store 18 18 15-Jun-09 08-Jul-09 0%

09540 Install finish floor coverings in Team Store 10 10 09-Jul-09 22-Jul-09 0%

EquipmentEquipment 22 22 23-Jul-09 21-Aug-09

11100 Install store fixtures and electronics 22 22 23-Jul-09 21-Aug-09 0%

Mechanical SystemsMechanical Systems 42 42 20-Apr-09 17-Jun-09

15110 Rough in Team Store Plumbing 3 3 20-Apr-09 22-Apr-09 0%

15115 Rough in Team Store Fire Protection 5 5 20-Apr-09 24-Apr-09 0%

15120 Rough in Team Store HVAC 8 8 29-Apr-09 08-May-09 0%

15125 Install diffusers and grilles 5 5 03-Jun-09 09-Jun-09 0%

15130 Complete fire protection drops and trims 3 3 15-Jun-09 17-Jun-09 0%

Electrical SystemsElectrical Systems 39 39 20-Apr-09 12-Jun-09

16040 Rough in Team Store electrical work 7 7 20-Apr-09 28-Apr-09 0%

16045 Install lighting for Team Store 8 8 03-Jun-09 12-Jun-09 0%

HARDSCAPE & LANDSCAPEHARDSCAPE & LANDSCAPE 128 128 23-Feb-09 21-Aug-09

Sitework & DemolitionSitework & Demolition 123 123 02-Mar-09 21-Aug-09

02060 Compact & grade base of truckwell 2 2 02-Mar-09* 03-Mar-09 0%

02070 Demo, grade and prep area for stone pavement 2 2 16-Mar-09 17-Mar-09 0%

02080 Install storm sewer and catch basins Marshalling Area 3 3 16-Mar-09 18-Mar-09 0%

02095 Install temporary stone pavement in Marshalling Area 3 3 19-Mar-09 23-Mar-09 0%

02120 Saw cut, install curbs and walks 22 22 22-May-09* 22-Jun-09 0%

02130 Landscape 15 15 03-Aug-09* 21-Aug-09 0%

Concrete WorkConcrete Work 64 64 23-Feb-09 21-May-09

03660 Form & pour retaining wall at Truck Docks - Quadrant 2 5 5 23-Feb-09* 27-Feb-09 0%

03690 Form & Pour slab in truckwell 3 3 04-Mar-09 06-Mar-09 0%

02090 Demo Marshalling Area 10 10 19-Mar-09* 01-Apr-09 0%

03700 Excavate and pour wall foundatiions 6 6 02-Apr-09 09-Apr-09 0%

02700 Backfill wall and grade for flatwork 5 5 21-Apr-09 27-Apr-09 0%

03720 Pour Plaza walks and pavements 8 8 28-Apr-09 07-May-09 0%

03740 Pour marshalling area pavements 10 10 08-May-09 21-May-09 0%

MasonryMasonry 31 31 10-Apr-09 22-May-09

04510 Construct masonry wall at Marshalling Area 16 16 10-Apr-09 01-May-09 0%

02110 Plaza Marshalling Area Masonry Water Wall 25 25 20-Apr-09* 22-May-09 0%

DETENTION AREADETENTION AREA 28 7 01-Dec-08 A 07-Jan-09 01-Dec-08

Sitework & DemolitionSitework & Demolition 28 7 01-Dec-08 A 07-Jan-09 01-Dec-08

02050 N. Storm Sewer Retention Struct  - Quad 1 thru 4 28 7 01-Dec-08 A 07-Jan-09 01-Dec-08 75%

OWNER FURNISHED FF&EOWNER FURNISHED FF&E 187 187 29-Dec-08 21-Sep-09

Project AdministrationProject Administration 22 22 29-Dec-08 28-Jan-09

00420 Design and Engineering of Scoreboard 22 22 29-Dec-08 28-Jan-09 0%

00500 Evaluate and award contract for Scoreboard 10 10 29-Dec-08* 12-Jan-09 0%

EquipmentEquipment 57 57 01-Jul-09 21-Sep-09

11570 Receive new ice resurfacer (Zamboni's) (2) 1 1 01-Jul-09* 01-Jul-09 0%

11600 Receive Sound and Lighting Equipment 25 25 06-Jul-09* 07-Aug-09 0%

11590 Receive and set laundry equipment 11 11 17-Jul-09* 31-Jul-09 0%

11550 Receive and install Vomitory Curtains 5 5 03-Aug-09* 07-Aug-09 0%

11560 Receive and install Concourse Blackout Curtains 10 10 03-Aug-09* 14-Aug-09 0%

11580 Receive and install Hockey Netting System (Ends) 10 10 03-Aug-09* 14-Aug-09 0%

11610 Receive and set televisions 31 31 10-Aug-09* 21-Sep-09 0%

FurnishingsFurnishings 13 13 01-Sep-09 18-Sep-09

12110 Receive and install furniture 14 14 01-Sep-09* 18-Sep-09 0%

Special ConstructionSpecial Construction 119 119 16-Jan-09 03-Jul-09

13060 Fabricate and deliver Scoreboard 62 62 16-Jan-09* 13-Apr-09 0%

13120 Install Ribbon Board display 13 13 14-Apr-09* 30-Apr-09 0%

13090 Installation of Scoreboard 20 20 08-Jun-09* 03-Jul-09 0%

CommissioningCommissioning 30 30 06-Jul-09 14-Aug-09

17500 Commissioning of Scoreboard 30 30 06-Jul-09 14-Aug-09 0%

COMMISSIONING & CLOSE-OUTCOMMISSIONING & CLOSE-OUT 105 105 03-Aug-09 31-Dec-09

CommissioningCommissioning 105 105 03-Aug-09 31-Dec-09

17800 Closeout 109 109 03-Aug-09* 31-Dec-09 0%

17900 Ownr Move-in/Systms Check/Cons. Compl./Punchlist 29 29 01-Sep-09* 09-Oct-09 0%
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JOB NAME: LUCAS COUNTY 
MULTI-PURPOSE ARENA 

JOB LOCATION: TOLEDO, OHIO 
 

SPECIAL CONDITIONS - SECTION 00751 
 

BID PACKAGE NO. 09-038P 
VIDEO BOARD/PRODUCTION SUITE 

 
The contractor will be responsible for the following items as identified: 
 
1. Layout:  
 
 Benchmarks and building control lines to the extent determined by the Owner will be provided to each 

contractor by others.  All additional engineering, layout, and control work required will be the responsibility 
of the individual contractor. 

 
2. Field Offices: 
 
 Specific Prime Contractors will be allowed space for one (1) 8’ x 30’ project trailer to be located as directed 

by the Construction Manager’s Project Superintendent.  Project trailers shall bear no company names or signs 
of the Prime Contractor and/or its affiliations and shall be generic in nature (i.e. all grey or all white). All 
costs associated with contractor trailers are the responsibility of the individual Prime Contractor. 

 
3. Field Office Utilities: 
 
 Each contractor is responsible for installation, operation, utility company charges, and removal of all temporary 

utilities serving their temporary needs on the project site unless otherwise specified. 
  
4. Temporary Fire Protection: 
 
 Each contractor is responsible to provide any temporary fire protection as required by the site specific safety 

program for the installation of their work including but not limited to blankets, fire extinguishers, watchmen, 
etc. 

 
5. Temporary Water:  
 
 Each contractor is responsible to provide all drinking water, construction water, water needed for testing, etc., 

and ice as required by their employees, and respective work items. 
 
6. Temporary Toilets: 
 
 Temporary toilets shall be provided and maintained by the Owner. 
 
 
7. Telephones: 
 
 Each contractor shall be responsible to hook-up, install, and pay all usage charges for any jobsite phones they 

may require.  
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8. Temporary Lighting and Small Tool Power  
 
 Temporary lighting and small tool power shall be provided by the Owner. 
 
9. Task Lighting and Power Requirements: 
 
 All task lighting required in addition to the temporary construction general lighting will be the responsibility 

of the individual contractors.  All power requirements beyond the scope noted above shall be the 
responsibility of the contractor requiring the power. 

 
10. Temporary Utilities: 
 
 Each contractor is responsible for all fees, installation, distribution, and removal of all temporary utilities 

required for their work.  Consumption charges will be the responsibility of the Owner. 
 
11. Traffic Control: 
 
 Each contractor shall provide traffic control and temporary barricades including flashing lights as required to 

protect pedestrians and vehicular traffic from the construction of their respective work item. 
 
12. Maintain Traffic: 
 
 Each contractor is responsible to maintain all public and private roads, streets, and driveways in a clean 

condition, free from dust, mud and construction debris resulting from the performance of their work. 
 
13. Project Signs: 
 
 Contractors shall not be permitted to install project signs of any nature. 
 
14. Temporary Stairs/Ladders: 
 
 Temporary stairs/ladders other than shown on the Site Logistics plan shall be the responsibility of the 

Contractor. 
 
15. Temporary Barricades and Warning Lights: 
 
 Each contractor will be responsible to provide, install, maintain and remove all temporary barricades, safety 

railings and warning lights as required by OSHA to protect workers and pedestrians from their respective work 
item.  In addition, each contractor is required to protect his work from normal construction activities.  This 
includes but is not limited to, barricades, warning lights, access control, signage, etc. 

 
16. Winter Conditions:  
 
 The Contractor shall be required to provide all necessary winter conditions/protection (i.e. temp. heat, cold 

weather concrete, blankets, tarps, etc.) required to perform their work as required by the Project Schedule.  
 
 
17. Additional Plans: 
 
 After award of the contract, each prime bidder will be supplied (1) final construction set of documents at no 

cost.  Any additional plans and specifications will be the responsibility of the individual contractors. 
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18. Employee Parking:  
 
 The contractor shall be responsible for obtaining parking for their employees, only licensed and insured 

company vehicles will be allowed onsite. 
 
19. Laydown Area:  
 
 Laydown areas are very limited and shall be coordinated with the Construction Manager’s Project 

Superintendent. 
 
20. Hoisting: 
 
 Each contractor will be responsible to provide hoisting for all material, equipment and personnel as required 

to complete their scope of work. 
 
21. Project Security: 
 
 Each individual contractor will be required to maintain secure gang boxes and trailers for their individual 

tools, materials, and equipment.  
 
22. Product Data: 
 
 All contractors are responsible to provide all product data, samples, schedules, shop drawings and all other 

required submittals to the Construction Manager’s Project Engineer in a timely manner.   
 
23. Meetings: 
 
 The Construction Manager will conduct weekly progress meetings at a site and time to be determined.  All 

contractors will be required to attend these meetings represented by their project superintendent and project 
manager or a qualified representative of their company one week prior to beginning work onsite and as long 
as their company has any work remaining on the project. 

 
24. Daily Construction Reports: 
 
 Each contractor will be responsible to submit daily construction reports to the Construction Manager’s 

Project Superintendent by 9:00 AM the following working day. 
 
25. Coordination: 
 
 Each contractor will be responsible to coordinate his work with existing utilities and the work of other trades 

as depicted by the documents including the complete set of plans and specifications.  
 
26. Contract Close Out 
 
 Each contractor shall, as a condition of final payment, furnish complete, field verified red line prints of  
 as-recorded permanent construction conditions of their work to the Construction Manager.  A complete set of 

applicable drawings must be submitted for each trade.  Drawings shall be signed and dated by authorized 
contractor representative.  
 

27. Electronic Mail 
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 Each contractor shall be required to furnish the Construction Manager with a valid E-mail address five (5) 
days after Notice of Award.  All project correspondence will be available via E-mail. 

 
28. Test and Inspections:   
 
 The Owner shall secure and pay for construction testing, inspections, of the work as required by laws and 

regulations in effect in the locality in which the work is being done including those applicable by governing 
authorities. 

 
29. Contractor Site Staff Requirements 
 
 Does not apply. 
 
30. Dumpsters 
 
 The Owner shall provide dumpsters for the work.  All waste material shall be broken down prior to putting in 

the dumpsters. 
 
31. Clean-Up  
 
 Each contractor shall be responsible to clean-up their identifiable debris each day and shall not allow their 

debris to accumulate. If in the opinion of the Construction Manager the contractor fails to perform its clean-
up duties, The Construction Manager will have the clean-up work completed and backcharge the contractor 
the actual cost plus 10% fee.   

 
32. Optional Unidentifiable Clean-Up 
 
 Unidentifiable clean-up will be administered utilizing one of the following AGC methods.  
 
 32.1 Method #1 
 
  The Construction Manager Project Superintendent shall call a meeting of all contractors on site 

when unidentifiable clean-up is becoming an issue on the project.  He/She will chair this meeting, 
prepare and distribute minutes to this meeting to all contractors on the project.  The intent of the 
meeting is to establish a system to share proportionally the cost of clean-up on the project.  This 
system normally has each contractor contribute manpower for clean-up to a labor pool which is 
directed by the Project Superintendent.  If a contractor does not contribute manpower when 
requested by the Superintendent, the Superintendent shall provide the manpower and will 
backcharge the non-contributing contractor the cost of the manpower required to satisfy the 
contractor’s obligation.  The non-contributing contractor will have cost deducted from his next 
application for payment. 

 
 32.2 Method #2 
 
  The Construction Manager Project Superintendent calls the unidentifiable clean-up meeting as 

described above.  At that meeting, if the majority of the attendees decide that they cannot furnish 
the manpower to perform the unidentifiable clean-up, they will authorize the Construction 
Manager’s Project Superintendent to employ adequate manpower to perform the unidentifiable 
clean-up work.  They will also agree that the cost of the unidentifiable clean-up work shall be 
shared proportionally among all contractors.  Proportional shares shall be determined by 
reviewing the daily reports submitted by each party and assessing each party based upon the 
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manpower on a monthly basis.  The cost of this effort shall be backcharged to each party and the 
cost shall be withheld from each parties monthly application for payment. 
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SAFETY PROGRAM 
 
This Project Safety Program embodies the prevention of accidental injury, occupational illness and 
property damage.  Each Prime Contractor and their Subcontractors shall provide and maintain a 
safe, hazard free workplace for their employees, for fellow workers and the general public.  As a 
minimum, the Prime Contractor's Safety Plan shall incorporate all of the principles of the Project 
Safety Program. 
 
This Project Safety Program shall ensure the involvement and active participation of all Project 
Employees by requiring safety training, which will promote recognition of unsafe acts, potential and 
actual hazards and the immediate corrective action to be taken.  All employees shall be constantly 
aware of their responsibility to work in a safe manner. 
 
Each Prime Contractor and their Subcontractors have a contractual obligation to the Lucas County 
Commissioners to perform their work using safe methods and to comply with this Project's Safety 
Program, the Occupational Safety and Health Administration (OSHA) regulations contained in 29 
CFR 1926, and all other Federal, State and Local Codes and Regulations.  Where this safety 
program is the more stringent then any of the referenced regulations, it shall take precedence.  
Reference to “Trade Contractor” is the same as “Prime Contractor” or “Subcontractor.” 
 
A. PURPOSE 
 

1 Prevent jobsite accidents by pre-planning work activities with emphasis on safety. 
 

2 Outline the safety duties and responsibilities of all parties on this Project. 
 

3 Establish and implement a plan for safety education, training and monitoring to promote 
management and worker identification and elimination of hazards and unsafe acts. 
 

4 Establish a safety committee made up of the CONSTRUCTION MANAGER Representative 
and superintendent or foremen of each Prime Contractor on this project.  The purpose of the 
Committee is to ensure compliance with this safety program, promote safety training, and 
act as a resource during emergency events. 

 
5 The principles outlined in this program are designed to provide a foundation for a safe 

working environment.  The Lucas County Commissioners request that you give your full 
support and commitment to this Project Safety Program throughout the construction 
process.  Strict adherence to the intent of this program is considered a contractual 
requirement.  Failure to comply may result in the Lucas County Commissioners withholding 
payments, until contractor satisfies compliance requirements. 
 
 

B.   SAFETY ORGANIZATION 
 

1 Prime Contractor Safety Representatives - Each Prime Contractor shall appoint a Project 
Safety Representative (i.e. Superintendent or Foreman) who will be on-site 100% of the time 
and responsible for their work and that of their lower tier subcontractors and suppliers.     
 

2 All Project Workers – All employees working on this jobsite are expected to comply with the 
requirements contained in this Project Safety Program. 

 
3 CM Safety Manager – On behalf of the Owner, Lucas County Commissioners, a CM Safety 

Manager is assigned to this project to monitor compliance with this program by all Trade 
Contractors. The CM Safety Manager for this project is: Kim Fasnacht. 
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4 CM Site Superintendent - On behalf of the Owner, Lucas County Commissioners, a CM Site 

Superintendent is assigned to this project to assist in the monitoring of compliance with this 
program by all Trade Contractors. The CM Site Superintendent for this project is: Joe Zunk. 

 
 

C. RESPONSIBILITY 
 

1. Prime Contractor Safety Representatives 
 

Each Prime Contractor shall designate one individual as a safety representative for 
its employees up to the first 20 workers.  Thereafter the Prime Contractor will 
designate one safety representative for every twenty (20) workers on the site with a 
maximum of five safety representatives for each Prime Contractor. These safety 
representatives shall be certified in CPR and first aid, possess an OSHA 30-hour 
card and have a working knowledge of the OSHA regulations for construction (29 
CFR 1926). They shall attend weekly safety meetings, the weekly toolbox meetings, 
and have a through working knowledge of the particular hazards of their craft.  Their 
responsibility is to promote the safety of their employees in their area as much as 
possible.  They are expected to be aware of the overall jobsite general safety 
conditions and to understand the project Emergency Action plan and evacuation 
procedures, in the event of an emergency situation.  They should make other 
workers aware of unsafe equipment, including extension cords, ladders, etc. and 
remind their workers to use personal safety equipment, as required, including hard 
hats, safety glasses, cut resistant gloves, safety vests, etc.  
 
The safety representative shall perform the following duties: 
 
a. Ensure that each of their employees attends the Owner’s safety orientation 

before starting work on this jobsite.   
b. Prepare a Job Safety Analysis of their work tasks each day prior to starting work. 
c. Prior to the start of each work shift, review their particular work area to ensure 

that it is safe and that each trade foreman holds a Daily Huddle with their 
immediate crew members to review the Job Safety Analysis  for the task being 
performed. 

d. Report and address all safety concerns and poor working conditions. 
e. Ensure that their employees comply with the Project Safety Program, their 

Company’s Safety Plan, and all Federal, State and Local Codes and 
Regulations. 

f. Train their employees to perform their work in a safe manner and the ability to 
recognize and correct potential and actual hazards and unsafe acts. 

g. Attend each monthly Project Safety Meeting. 
h. Chair each weekly Tool Box Talk and provide a copy of the meeting minutes 

weekly to the Project CONSTRUCTION MANAGER.  (Refer to Page 5, D.3) 
i. Report all safety related matters to Project CONSTRUCTION Manager’s on-site 

representative. 
j. Be responsible for the Trade Contractor Accident Reporting Requirements.  

(Refer to Page 5, E) 
k. Obtained an OSHA 30-hour card. 
l. Make at least Weekly Safety Tours. 
m. Enforce program disciplinary system when need arises for their employees. 

1st Violation – Written warning to employee and employer penalty, unless 
otherwise noted.* 

 
2nd Violation – Three (3) day suspension from job and employer penalty. 
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3rd Violation – Permanent suspension from jobsite. 
 
 * Gross disregard for safety procedures can result in monetary penalties 

and immediate removal from the project site, at the discretion of the CM 
Site Superintendent or Site Safety Manager. (See below Penalty Schedule) 

 
 
 

Program Disciplinary Penalty Schedule 
 
To assist in our efforts to provide a safe workplace, the following monetary fines are available for 
application at the discretion of the CM Site Superintendent or CM Site Safety Manager.  This policy 
is to be conspicuously posted on this job site. 

 
 
Violation 1st Offense 2nd Offense Contractor 

Owner Penalty 
1. No Hard Hat Written Warning Suspension and   

penalty.  
$100.00  

    
2. No Safety Glasses Written Warning Suspension and 

penalty.  
$100.00  

    
3. Unsecured Compressed 

gas cylinders 
Written Warning Suspension from 

job site and penalty 
$500.00  

    
4. Removal of Guardrail 

without replacing it. 
Discharged from 
job site and 
penalty 

Zero Tolerance; no 
second change 

$500.00  

    
5. Removal of wall opening 

protection or hole cover 
without replacing it. 

Discharged from 
job site and 
penalty 

Zero Tolerance; no 
second change 

$500.00  

    
6. Excavation over 5 feet in 

depth without Protective 
System 

Discharged from 
job site and 
penalty 

Zero Tolerance; no 
second change 

$500.00 

    
7. Unlocked or Open 

Electric Panels 
Discharged from 
job site and 
penalty 

Zero Tolerance; no 
second change 

$500.00 

 
 
Fines collected shall be credited to the cost of the work or added to the project safety incentive 
program.  Fines will be assessed to the Employee’s company. 
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2. All Project Employees 

 
a.  Shall Attend Owner’s safety orientation before staring work on the project site. 
b. Shall attend their weekly Tool Box Talks. 
c. Shall alert their foremen of hazards and unsafe acts. 
d. Shall notify their foremen immediately of any accident. 
e. Shall comply with the Project Safety Program, their Company’s Safety Plan, and 

all Federal, State and Local Codes and Regulations.  When the Project Safety 
Program is the more stringent that is what is required. 

f. Shall wear hard hats and safety glasses at all times! 
g. Shall perform their work in a safe manner for prevention of accidents to 

themselves, fellow workers, the general public and property of all concerned. 
h. Acknowledge and abide by the following jobsite enforcement rules: 

 
1st Violation – Written warning to employee and contractor. 
2nd Violation – Three (3) day suspension from site and employer penalty. 
3rd Violation – Permanent suspension from jobsite. 

 
Gross disregard for safety procedures can result in immediate removal from the 

project site. 
 

3. CM Safety Manager 
 
a. Shall coordinate compliance with Owner’s Safety Program by Prime Contractor 

Safety Representatives. 
b. Conduct Owners safety orientation to new employees. 
c. Inspect job site weekly and implement disciplinary system.  

 
 

D. SAFETY MEETINGS 
 
 1. Weekly Job Progress Meetings 

Prime Contractor Safety Representative shall attend this meeting.  The agenda for 
the safety portion of the meeting will be: 

a. Causes and corrections of incidents that have occurred since the last meeting,  

b. Existing hazards in need of immediate correction,  

c. Potential hazards involved in the work expected in the next two weeks, and 
methods of eliminating or protecting against them,  

d. Conditions and/or actions that may affect the public and premises, including 
occupants and methods for handling them. 

 

2.  Monthly Project Safety Meeting 
 
Prime Contractor Safety Representative shall attend a monthly meeting dedicated 
exclusively to the safety on the jobsite.  The agenda for the safety portion of the 
meeting will be: 

a. Overall safety performance on the project. 
b. Contractor of the Month safety recognition. 
c. Training on a selected safety topic. 
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3. Weekly Tool Box Talks 
 

 A short toolbox meeting will be held once a week.  A representative of each Prime 
Contractor will conduct this meeting.  Each Prime Contractor must provide minutes 
of the meeting to CONSTRUCTION MANAGER.  . The weekly minutes shall contain 
the following: 
a. Name of contractor and date. 

b. Name of contractor’s safety representative. 

c. Printed name and signature of all employees attending and the name of the first 
aid person. 

d. Number of employees on their payroll that day. 

e. Subjects discussed. 

f. Safety observations and comments from employees. 

g. Injuries the previous week. 

h. Incidents or near misses the previous week. 

i. Scope of work for the week. 

Just- in- time safety awareness training will be required when workers are not 
compliant with safety on the job. 

4. Safety Meetings 
 

All contractors’ onsite employees shall attend safety meetings, including “Safety 
Stand Downs”, scheduled by the Lucas County Commissioners or the Construction 
Manager and the time and cost will be the responsibility of the worker’s employer. 

 

 
E. PRIME CONTRACTOR ACCIDENT REPORTING   

 
1 If an employee is injured; 

 
a. Immediately contact CM Safety Manager, Kim Fasnacht, at 419 308-7781.  If 

unavailable, contact CM Representative at 419 467-4157. 
 

b. Non-Life Threatening Injury (No ambulance required):   
 

i) Trade Foreman or Steward to pick-up Injury Package from CM Safety 
Manager, Kim Fasnacht, at the Safety Trailer, located at Gate 1. 

   
ii) Trade Foreman or Steward to transport injured employee to St. Vincent 

Wood Care Center.  (Note: This the first choice recommended health care 
facility for this project) 

 
iii) Post accident drug testing protocol will be followed. 
 

c. Life Threatening Injury (Ambulance necessary):  
i) First Responder on scene (i.e. Trade Foreman, Steward, other employee, 

etc) calls 911 to request Emergency transportation. 
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ii) CM Safety Manager ensures that Injury Package information is delivered to 
Healthcare Provider.    

 
d. The Injury Package will include the following information:   

i) Directions to and contact information for St. Vincent Occupational Clinic. 
ii) Chain of custody form for the post accident drug screening * 
iii) CCIP Information Package which will include the CCIP  

Wrap-Up Report form and WC forms 1 through 4.* 
 

e. Immediately after the injured party is treated,  the Safety Manager will ensure that 
the CCIP Information package is received from the Healthcare Provider and that it is 
accompanied by a Return To Work statement that clearly describes if the employee 
can return to work with or without restrictions.**  

 
Notes: * Items must be completed by the Healthcare Provider. 

 
** Injured employees will not be authorized to return to work, until a Return 

To Work release is received.  
 

  
 2. If A Member Of The Public Is Injured: 
 

a. Project CONSTRUCTION MANAGER shall be notified immediately. 
b.  One copy of all Public Liability Accident Reports from this Project shall be 

forwarded within 24 hours to Project CONSTRUCTION MANAGER & Primes 
or Primes subs/vendors insurance carrier. 

 
 

F. VISITORS 
 
 Any person not directly involved with the on-site construction of this Project shall not enter 

the site without first going to the CONSTRUCTION MANAGER Project Office, or Owner, 
obtaining permission to enter, and signing a visitor's release.  The visitor must wear a hard 
hat, safety glasses and be dressed appropriately for a construction site at all times, while on 
the job site.  All visitors must adhere to the Project Site Safety Program. 

 
 
G. BASIC PRINCIPLES OF THE PROJECT SAFETY PROGRAM 
 

1. Compliance - All Project employees shall comply with all Federal, State and Local Codes 
and Regulations, and this Project Safety & Fire Protection Program.   Each Prime 
Contractor shall ensure that their Prime Constractors and suppliers, regardless of tier, 
comply with the Project Safety Program, their Company Safety Program and all Federal, 
State and Local Codes and Regulations. 

 
2. Safety Plans - As a minimum, the Prime Contractor's Safety Program shall incorporate 

all of the principles of this Project Safety Program.  All Prime Contractors shall ensure 
that their employees know what is contained in and agree to comply with the Project 
Safety Program.    

 
3 Fines - All costs to Project CONSTRUCTION MANAGER & Owner of Federal, State or 

Local citations, fines, penalties and/or summonses/litigation, resulting from the Prime 
Contractor's or their sub’s operations, shall be back charged to the Prime Contractor.  

 
4 Employee Access - The following drug, insurance, and orientation provisions must be 

satisfied before employees are permitted access to this project site:  
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a.  Each empoyee must present a drug screen card or similar document as 
verification of having successfully met the Ohio Bureau of Workers Compensation 
(OBWC) Drug-Free Workplace Program requirements.   

b. Their company must be enrolled in the Contractor Controlled Insurance Program 
(CCIP). 

c. Each employee must attend the Owners safety orientation at which time they will 
register personal, drug testing, and training information.  Upon completion of the 
orientation process, employees will be issued a hard hat sticker that must be 
displayed at all times, while on the job site.   

 
5 Personal Protective Equipment (PPE) – All Prime Contractors shall provide their 

employees with all safety and personal protective equipment and weather protective 
gear required for the performance of their work and enforces the use of same.  Truck 
drivers making deliveries will need to wear a hard hat and safety glasses, if they get out 
of the truck, otherwise, they must stay in the truck.   

a. Provide their employees all protective equipment and tools, and enforce their use 
as required by Safety Program, Federal, State and local Codes and Regulations. 

b. ANSI-approved safety glasses with side shields are required at all times while on 
the jobsite.  Additional eye protection (i.e., face shield, goggles) shall be provided 
where hazards require. 

c. Each Prime Contractor shall enforce the wearing of ANSI 289.1-1981 approved 
hard hats during the total construction of this Project, and shall remove from the 
Project any employee not complying with this requirement.  

i. Do not alter suspension of, punch holes in, or paint a hard hat 
ii. Metal hard hats are not permitted 
iii. OSHA approved "Cowboy" hard hats are not permitted 

 
d.  All personnel shall wear shirts with sleeves, long trousers, and work boots.  

  
6 Fall Protection  

  All work performed above 6' will be done in conjunction with 100% Positive Fall 
Protection. 
a. Handrails or tie-off systems must be used. 
b. When tying off is the means of fall protection, a full body harness will be used at all 

times. 
c. Each contractor is responsible for protecting its own employees by using 

conventional means of fall protection such as standard guardrails or perimeter 
cable.  The ongoing maintenance and daily inspection of this protection must also 
be included.  If a contractor’s employee cannot be protected by conventional 
methods, then adequate preplanning must be conducted to provide for anchorage 
points capable of withstanding 5000 lbs. and safety harnesses and shock 
absorbing lanyards for these employees.  Perimeter protection is not designed to 
withstand 5000 lbs. but is designed for 200 lbs.  Perimeter protection should not 
be used as an anchorage point unless it has been designed to withstand 5000 lbs.  

d. All floor openings exceeding 2 inches in diameter shall be covered, barricaded, or 
otherwise properly protected.  Covers shall be designed to withstand twice the 
weight of workers, equipment, and materials.  Covers shall be secured against 
displacement horizontally and vertically.  All covers shall be marked with the words 
“HOLE, FLOOR OPENING, OR DO NOT REMOVE.”  
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e. Each contractor employee exposed to fall hazards must be trained in the 
recognition of fall hazards, the avoidance of fall hazards, the purpose, use, and 
requirements of conventional fall protection methods, and the use, inspection, and 
care of safety harnesses and shock absorbing lanyards. 

f. Since contractors are experts at their specialized trades, they shall provide 
Construction Manager with their own Fall Prevention Program which describes the 
methods that they intend to use to provide adequate fall protection for each 
contractor’s specific operations and to comply with OSHA Subpart M, and the six 
foot rule.   

  
7. Foot & Hand Protection 

a. At a minimum, sturdy leather work boots are required. 
b. Steel toe boots -- or toe guards -- must be worn when using jack- hammers, 

tampers and similar equipment. 
c. A mandatory glove policy will be in effect on this project for the activities and / or 

tasks listed below. This means that employees are required to wear protective 
gloves 100% of the time, while performing any of the following activities and or 
tasks: any type of material handling involving metal studs, sheet metal, metal 
piping, plumbing lines, HVAC duct work, rebar, concrete block, bulk material, or 
the handling of chokers or slings for hoisting materials; all welding & burning, all 
cutting by hand activities; all demo.  The competent person for each trade or group 
of employees is expected to select the appropriated cut resistant level glove that 
best mitigates the potential hazard presented to their employees. The only 
exception to this policy is if the competent person determines that the use of 
protective gloves for a specific activity creates a greater hazard. 

d. Hearing Protection must be used by employees to meet OSHA standards, 
1926.52.  

 
8. First Aid 

Each Prime Contractor shall have at least one qualified First Aid and CPR trained 
employee on site full time.  The name of this person, along with copies of their current 
certification cards shall be submitted to Construction Manager at the beginning of 
work.  Upon expiration of such certification, the employee is required to become re-
certified. 

 
9. Perimeter Protection  
 All cable handrails must be looped connections with three cable clamps on 
       each side of connection. 

a. Must use three clamps per side.  
 

 
 

 

Wrong 

Right 

  
 
  

10. Energy Isolation 
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 A Lockout Tag out Program must be submitted by any Prime Contractor, per OSHA 
1926.147. 

 
11. Respiratory Protection 

  Respiratory Protection is required to meet all Federal, State and local OSHA 
regulations.  Respirators are to be worn when working with or exposed to gases, 
fumes, vapors or dusts above the OSHA-permissible exposure limit (PEL) or when an 
oxygen-deficient atmosphere exists. 

 
a. Respirator users must be trained in use, selection, maintenance, storage and 

inspection prior to use.  It is the responsibility of contractor management to train 
its employees. 

b. Respirator users must have a fit test conducted prior to wearing a negative 
pressure respirator.  It is the responsibility of the contractor to conduct the test. 

 
12.  Steel Erection 

  Fall protection shall be used above 6’ in conjunction with 100% Positive Fall 
Protection.  A site specific erection and fall protection plan must be submitted prior to 
start of erection. 

a. Handrails, a tie-off system or netting must be used. 
b. The area below steel erection activities must be barricaded, to prevent access 

by unauthorized personnel. 
c. Guardrail cables of one-half inch wire rope or the equivalent shall be installed at 

42 & 21 inches high, around the perimeter of each floor and all interior floor 
openings during erection. These cables shall be maintained to OSHA 
requirements by the erector until the erector is offsite.  The erector and 
fabricator are responsible for providing means for erecting cable i.e., pre-punch 
columns, angle iron. 

d. A hoisted steel member shall not be released until it is anchored by at least two 
bolts at each connection. 

e. Tag lines must be used to control loads. 
f. Personnel are prohibited from climbing columns, walking on beams, traversing 

the trusses and sitting on top of columns unless fall protection is provided. 
g. Tools and containers for rivets, bolts or welding rods must be secured to 

prevent falling. 
h. The erector is responsible to determine if extra plumbing equipment is needed, 

and provide as needed. 
i. The Controlling contractor will provide adequate lay down and erection site 

conditions per OSHA 1926.725.  
j. The steel erector will attend a pre erection meeting with Construction Manager 

and submit a site-specific erection plan. 
 

13. Confined Space/Vessel Entry  
Procedures must be submitted by any Prime Contractor prior to the start of work 
where they are required per OSHA 1926.146 or facility requirements. 

 
14. Excavations  

Before beginning any excavation, the Ohio Utilities Protection Service (OUPS) shall 
be contacted to identify the location of underground utilities.  Excavations greater 
than 4 feet in depth shall utilize protective systems (i.e. trench shields, sloping, 
benching, or shoring) at all times to protect employees against potential cave-ins.  A 
competent person shall inspect excavations daily and submit a completed Excavation 
Safety Checklist (SF-26) to the Project Superintendent each week 
 

15. Electrical 
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a. All 120-volt single phase 15 & 20-ampere receptacles shall have approved 
GFCI’s.  Special attention should be given to compliance with NFPA70E 
regarding arc flashing, safe distances and other requirements.  

b. The electrical contractor must turn in written verification (Inspection Checklist 
Form 32) weekly to demonstrate that they have tested all GFCI receptacles. 

c. All temporary lighting shall be run with sheathed multi conductor wire - no 
single strand wiring allowed.  Temporary lighting must never be put on the 
same circuit as temporary or permanent receptacles; temporary lights must 
be on a dedicated circuit and cannot be used for power. 

d. All energized panels shall be covered, secured, and only accessible by a qualified 
electrician per OSHA 1926.400. 

 
16.   Burning, Welding and Cutting 

a. Hot Work is defined as any work using open flames or sources of heat that 
could ignite materials in the work area. Examples of hot work are: 

1. Welding 
2. Burning 
3. Brazing 
4. Propane Smoldering 
5. Oxyacetylene Cutting 
6. Grinding Ferrous Metals 

b Procedures - Before beginning hot work, contact the Site Superintendent or 
designated Safety personnel to have a Hot Work Permit issued.  When welding 
within 35 feet of combustible material, a fire watch shall be provided and a HOT 
WORK permit (Form 30) shall be used.  Permits issued for the specific job 
being done, and for a specific time period.  The time period is usually for the 
working shift, but may never exceed twenty-four hours. 

c. Cylinders shall be secured in an upright position at all times.  Oxygen and 
acetylene cylinders not in use must be separated by 20’ or ½ hour fire rated 
wall. 

d. The welder must wear the welding hood attached to the hard hat.  It is not 
acceptable to wear the hood without the hard hat. 

  
17. General Safety Rules 

a. Horseplay of any kind is absolutely forbidden on the project site. 
b. Do not walk or stand, under or beside suspended loads. 
c. When discarding boards, always remove protruding nails or bend them down. 
d. The use, possession, sale, transfer or purchase of alcohol, illegal drugs or 

controlled substances on Lucas County Multi-Purpose Arena property is 
prohibited. 

e. Firearms and other weapons are forbidden on the jobsite. 
f. Be familiar with the jobsite Emergency Action Plan (EAP), including the 

identified emergency safety equipment 
g. Exposed vertical reinforcing rods must be provided with approved protective 

plastic caps, 2 x 4 lumber, etc., to prevent impalement of personnel.  
h. No double-headed nails allowed exposed in handrails or stair rails.  
i. Once a contractor begins his work directly above, below, or within eighteen 

inches (18”) of a floor or perimeter opening, that contractor is to maintain the 
protection of that opening.  

j. In renovation and/or alteration work, identification of unmarked pipes, energized 
wiring, and utility shut off locations must be made prior to any demolition or 
work being performed. 

 
 

18. Public Isolation  
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All work performed in or adjacent to public spaces will be required to have barricades 
separating the public from the work.  Warning signs shall be posted so as to inform 
the public of hazards.  Flagmen are to be provided when necessary.  All public areas 
are to be kept clean/clear of debris at all times. 

 H. TOOLS 
 
Repair of power and hand tools, must be performed by qualified personnel. 

 
 1. Hand Tools 
  a. Inspect all tools before using.  Never use defective tools. 
 b. Keep hand tools in good conditions -- sharp, clean, oiled, dressed and not 

abused. 
 c. Keep tools subject to impact (chisels, caulking irons and star drills) dressed to 

avoid flying spills from “mushrooming.”  Use tool holders. 
 d. Do not force tools beyond their capacity or use “cheaters” to increase their 

capacity. 
 e. Do not use tools for pry-bars. 
 f. Do not leave tools on scaffolds, ladders or overhead working spaces. 
 g. Do not throw tools from one location to another, from one employee to another 

or drop them to lower levels. 
 
 2. Portable Power Tools 
 a. Portable power tools must not be operated unless the employee is trained in 

their use. 
 b. Electrical power tools must be double insulated or shall be of an approved 

system that contains three wires with a ground. 
 c. Guards or shields must be installed on all power tools before use. 
 d. Electrical power tools are not to be used in explosive atmospheres unless the 

tool is approved for service in a hazardous location. 
 e.  Pneumatic-powered tools are to be secured to the hose by positive means to 

prevent the tool from becoming accidentally disconnected.  Radiator-type hose 
clamps are not permitted on hoses. 

 f. Pneumatic hose sections must be wired together at each coupling connection. 
 g. Operators of powder-actuated tools must be authorized, must possess valid 

credentials, and wear proper personnel protective equipment. 
 h. All defective power tools must be taken out of service immediately and tagged 

defective. 
 3. Extension Cords 
 a. Extension cord sets used with portable electric tools and appliances shall be of 

three-wire type and shall be designed for hard or extra-hard usage. 
 b. Extension cords and cables must be protected from traffic or sharp corners. 
 c. Cords must be kept out of walkways and other areas where they present trip 

hazards. 
 d. Electrical connections, cables, etc. must be kept away from water or damp 

surfaces. 
 e. Inspection and testing of cords shall be performed as required by OSHA 

1926.404.    
 f. At the end of each work week, all extension cords powering small tools and 

equipment will be rolled up and inspected. 
 g. No flat cords allowed. 
 h. Bad cords must be taken out of service and tagged defective and repaired or 

removed from jobsite. 
 
 I. EQUIPMENT 
 
 1. General 
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 a. Each contractor employee has the responsibility to inspect equipment and 
special hazardous conditions before each use.  Defective equipment must be 
tagged with a "Defective - Do Not Use" tag and taken out of service.  Know the 
limitations of the equipment used and do not exceed those limits.   

 
b. Ensure that their Competent Persons completes the below listed safety 

inspections at the designated frequency and submits them to the Construction 
Manager. 

 
 

Inspection Frequency Form 
Number 

Crane Inspections Before Each Shift 28 
Excavations Before Each Shift 26 
Hot Work Before Each Shift 30 
Confined Space Before Each Shift 29 
Fall Protection Systems Before Each Shift 25 
Tool Box Talks & Report Weekly 19 
Scaffold Before Each Shift 27 
Heavy Equipment Before Each Shift 31 
GFCI Monthly 32 
Personnel Hoist Per OSHA Requirements 33 

 
 
 2. Ladders and Scaffolds 
                          Ladders and Scaffolding must be visually inspected for defects daily 

a. General 
1. Metal or aluminum ladders are not permitted. 
2. Do not use ladders with missing or broken rungs or split rails.  Defective 

ladders must be removed from the job site immediately. 
b. Straight/extension ladders 

1. Ladders are to be erected exercising the 4:1 ratio -- for every four feet of 
ladder height; the base will be placed one foot from the vertical. 

2. When in position, a ladder must be securely tied at the top to prevent 
slipping or secured at the base by a fellow employee. 

3. Ladders must be equipped with safety feet. 
4. Never use a ladder in a horizontal position as a platform or scaffold. 
5. When working above 6’ the worker must follow the 6’ Foot Fall 
6. Protection Program. 

c. Step Ladders 
1. Do not use stepladders in the folded position as a straight ladder would be 

used.  Open the legs and secure the locking mechanism. 
2. Do not stand on the top two steps of a stepladder.  
3. No ladder-jack type work platforms are permitted without prior approval of 

the Construction Manager. 
d. Scaffolds 

 1. All persons and scaffolds are to be built under the supervision of a 
Competent Person and meet the specifications required by 29 CFR 
1926.451.  Fall protection shall be provided at all heights above 6 feet 
regardless of the type of scaffold.  Lean – to scaffolds are prohibited.  The 
Competent person shall inspect scaffolds daily and submit a completed 
Scaffold Inspection checklist (SF-27) to the Project Superintendent each 
week.  Scaffolding shall be erected with one of the following:  base plates, 
screw jacks or castsers, on sound, rigid footing.  Use of concrete block for 
footing is not permitted. 
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 2. Scaffolding greater than six feet must be equipped with handrails, midrails, 
toe boards and deck boards.  Cross bracing shall not be used as handrails. 

                                 3.   A body harness must be worn and properly tied off on any scaffold platform 
greater than six feet in height and not equipped with standard handrails, 
midrails or decking. 

 4. Scaffold planks must extend a minimum of six inches but no more than 12” 
over the end supports.  All scaffold boards are to be cleated on each end 
and be of scaffold-grade lumber. 

 5. Provide an access ladder or the equivalent for all scaffolds.  Hook-on or 
attachable ladders shall be installed as soon as scaffold erection has 
progressed to a point that permits safe installation and use. 

 6. Scaffolds must be tied off or stabilized with outriggers when the height is 
more than three times the smaller dimension of the length or the width.  
Scaffolds must be tied off every 26 feet vertically and every 30 feet 
horizontally. 

 7. Suspended scaffolding, such as swinging stages, boatswain ("bos'n") 
chairs, floats and needle beams, requires special approval by the Safety 
coordinator before use. 

 8. While using suspended scaffolding, attach and secure a safety harness 
before stepping on the platform, and do not remove it until clear of the 
scaffold.  Tie off to an independent lifeline or building structure.  Use one 
lifeline per person. 

 
 3. Signs, Signals and Barricades 
 a. At locations where potential hazards exist, contractor personnel shall be 

responsible for posting, installing and maintaining signs, signals and 
barricades to detour the passage of persons or vehicles. 

 b. Barricades must be 42 inches high.  Barricades shall be kept back six feet 
from the edge of excavations, holes and platforms. On roofs warning lines 
must be at least fifteen feet from leading edge (six feet for roofers). 

 c. Contractor employees shall obey all signs, signals and barricades, which are 
posted to warn of potential or existing hazards. 

 d. Flagmen must wear red or orange vests, and the flags must be red and at least 
eight inches square. 

 e. The selection and use of signs and tags shall be in conformance with ANSI 
requirements. 

 f. Red barricade tape is to be used in situations where entry is prohibited or 
requires special permission.  Yellow tape with caution warnings is to be used 
where entry is allowed as long as the cautions are followed. 

 
 4. Rigging/any contractor performing rigging must have a qualified rigger 
 a. The qualified rigger shall inspect all rigging prior to each shift. 
 b. Have a safety latch on all hooks (shakeout hooks are an exception). 
 c. Do not leave unsecured or unattended suspended loads. 
 d. Use softeners, when possible, to obtain a “bite” on material being rigged. 
 e. Inspect wire rope slings for frays, kinks and worn spots before each use.  Do 

not exceed safe working capacity. 
 f. Inspect fiber rope slings for broken fibers, wear and deteriorated inner and 

outer strands prior to use.  Do not use fiber rope slings where fumes, vapors, 
sprays, mist and corrosive chemicals are present. 

 g. Destroy damaged slings immediately. 
 
 5. Compressed Air 
 a. Hoses and couplings must be checked daily before use.  All hose couplings 

must be provided with positive locking device. 
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 b. Compressed air used for cleaning purposes must not exceed 30 psi.  Wear 
goggles over safety glasses when conducting cleaning. 

 c. Hose and coupling connections must be safety-wired together. 
 d. Compressed air is not to be used for blowing material off you or others. 
 e. Compressor must be equipped with shut off valve. 
 
 6. Motor Vehicles and Power-operated Equipment 
 a. Trucks and automobiles 
 1. Jobsite speed limits and other regulatory signs must be obeyed. 
 2. Pedestrians always have the right of way. 
 3. Seatbelts must be worn at all times when riding in a vehicle equipped with 

seatbelts. 
 4. Passengers in the rear of pickup trucks must be seated within the confines 

of the bed of the truck.  Riding on the side or on the tailgate of a pickup 
truck is prohibited. 

 5. All vehicles used during a project for contract activities must have reverse 
signal alarms. 

 6. Flaggers and spotters must be provided for cranes and vehicles in 
congested areas and when backing up. 

                                7.  Heavy equipment (i.e. dozers, scrapers, back hoes, etc.) shall be inspected 
by the operator prior to each shift.  A completed Equipment Inspection form 
(SF-32) shall be submitted to the Project Superintendent each week. 

  
 b. Cranes - Annual inspection must be on file on site prior to operation of any 

crane.  All Cranes must use anti two blocking device. 
 1. Cranes are to be operated within the design limits specified by the 

manufacturer. 
 2. Mechanical parts of the crane must be inspected by the operator, prior to 

each shift. 
 3. The rated load capacity of the crane is never to be exceeded. 
 4. Rated load capacities, recommended operating speeds and special hazard 

warnings or instructions, shall be posted conspicuously on all equipment. 
 5. All accessible areas within the radius of the counterweight swing must be 

barricaded to limit access. 
 6. At a minimum, 10 feet of clearance must be maintained between the crane 

and energized power lines. Additional clearance distance shall be 
maintained per OSHA 1926.400. 

 7. Personnel are prohibited from riding on the hook or the “headache” ball. 
 8. All OSHA requirements must be followed when using personnel baskets. 
 9. Outriggers must be fully extended and on firm ground. 

                               10. Crane inspections must be conducted on equipment per the OSHA 
standards. These inspections and the competent person are the 
responsibility of the crane owner and the contractor providing the crane. 

 
 
 
 
 J. HOUSEKEEPING 
 
  Housekeeping at the project site is the responsibility of each individual and housekeeping 

hazards will not be tolerated.  The following rules are enforced at all facilities: 
 

    1.  Keep work areas in a neat and orderly manner. 
2. Keep exits and emergency escape routes unobstructed. 

    3.  Dispose of cigarette stubs in butt cans.  Smoke only in designated areas. 
    4.  Store and contain materials so that the area is fire safe. 
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 5.  Daily clean up is required by each contractor. 
 
 
 
 
K. FIRE PREVENTION PROGRAM 
 

 1. Purpose 
 

We are all cognizant of the dangers associated with fires and all Project employees 
have a vested interest in a Fire Prevention program.  The following is a guide, 
setting forth specific standards to aid in preventing losses as a result of fires or 
gases associated with combustion. 
 

2. Basic Principles for Fire Prevention 
 

a. All temporary electric must be in accordance with all existing codes. 
b. Storage of any material within 10-feet of fire hydrants is strictly prohibited. 
c. All heating equipment shall have necessary safety devices and shall be wired, 

piped, and operated according to all applicable codes, rules and regulations. 
d. All tarps and blankets shall be of fire retardant material. 
e. Each Prime contractor is required to provide fuel tank containment equal to 

110% of tank capacity. 
f. No open burning or fires shall be permitted on site.  Anyone doing so is subject 

to immediate dismissal. 
g. Prime Contractor shall keep standpipe system close as possible to progress of 

the structure and prevented from freezing. 
h. Each prime contractor is to provide enough garbage receptacles for all their and 

their sub’s employees to throw trash into and do housekeeping on a daily basis. 
i. No solid fuel (i.e. coke, etc) shall be permitted on site. 
j. All “HOT WORK” procedures will be followed. (page 10; item 16) 

 
  
3.  Fire Emergency Notification By Air Horn And/Or P.A. System 

a. Appropriate action is the key to the prevention of loss of life and property 
damage.  This action in the first minute is worth tons of water 10-minutes later. 

b. If a fire occurs, notify Project CONSTRUCTION MANAGER Personnel 
immediately.  If CONSTRUCTION MANAGER is unavailable, notify the local fire 
department (telephone number is posted at all phones). Tell location, size, cause 
(i.e., paper, electric, etc.) and report any injuries or possible complicating 
conditions (i.e., next to material storage areas, gas storage, etc.).   

c. Evacuate area of fire immediately. 
d. Extinguish fire with a non-combustible such as sand or an available fire 

extinguisher. 
e. Remove or shut off fuel supply such as removing debris or stored material or 

shutting off propane. 
 

4. Shanties and Trailers 
a. Are to be constructed using only fire retardant materials and all glass is to be 

wire glass. As a minimum, any lumber used in shanty construction shall meet 
the American Wood Preserves Associations Standard C1, C20 and C27, and 
shall bear certificates of performance. 

b. All materials shall have a flame spread rating no greater that 25 (ASTM 
Standard E84) with no evidence of progressive combustion for at least 30 
minutes. 
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c. All shanties shall be located at least 10-feet from materials, which present 
extraordinary fire hazards. 

d. Each shanty shall have at least one 20# ABC fire extinguisher. 
e. Rubbish shall not be permitted to accumulate within an adjacent area to any 

shanty. 
f. No oily clothes, oily rags nor fuels shall be stored in shanties. 
g. All shanties shall be constructed in such a manner that shanty fire shall cause 

no damage to permanent construction and installations. 
 
 5. Fire Extinguishers 
 

a. Each Prime Contractor is required to place 20# A.B.C. Fire Extinguishers in 
their work areas per O.S.H.A. requirements. 

b. Additional fire extinguishers shall be provided by each Prime or Prime’s Prime 
Contractor, when they are engaged in fire susceptible activities, i.e., welding 
and burning, heaters in use, tar kettles, storing paints and flammable liquids. 

c. Each shanty and each gang box shall have at least one 20# A.B.C. Fire 
Extinguisher, supplied by the Prime or his sub’s contractor. 

d. All fire extinguishers shall be checked weekly for maintenance, and Prime 
Contractor Safety Coordinator or representative shall record status on weekly 
job tours. 

e. No fire extinguisher shall be moved or discharged except for fighting a fire.  
Anyone discharging an extinguisher as a prank, or attempting to remove one 
from the site, shall be subject to immediate dismissal. 

 
6. Use of Pressured Gas Cylinders 

 
a. All cylinders shall be provided with safety caps.  Do not accept delivery of any 

cylinders not capped. 
b. Cylinders shall be stored and used in a secured vertical position.  Storage 

areas shall be well marked and located as designated by site logistic plan. 
c. All acetylene and fuel gas cylinders shall be separated from oxygen cylinders 

during storage by a minimum of 20 feet or by a non-combustible barrier at least 
4 feet high with a fire resistant rating of at least 1/2 hour. 

d. All oxygen and acetylene cylinders in use shall be firmly secured on a special 
carrier intended for this purpose, with an attached fire extinguisher. 

e.    All gas bottles in use shall be tied in the vertical position and capped at the end 
of the work day. 

 
 7. Temporary Heat 
  

a. All heating equipment shall be wired, piped and operated in accordance with all 
applicable Codes and Regulations and as approved by CONSTRUCTION 
MANAGER. 

b. Open fires shall not be permitted on this Project.  Any employee failing to 
comply with this regulation shall be subject to immediate dismissal. 

c. All tarps and blankets shall be made of fire retardant materials. 
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L. CONCLUSION 
 

All Prime Contractors are responsible for instructing their employees in the recognition and 
elimination of hazards and unsafe acts and the regulations applicable to their work.  Safety 
training, good safety practices and appropriate immediate corrective action are the keys to 
the prevention of accidents, loss of life and property damage.  No matter how many rules 
and regulations are set forth, a good Safety Program depends mainly on a positive and 
intelligent attitude by the Management and Labor involved in the construction of this project. 

 
The principles outlined above should provide a reasonable chance for a safe and fire free 
job.  Strict adherence to the intent of this Program is to be considered a contractual 
requirement. 

 
 
PLEASE SIGN AND RETURN NEXT PAGE 
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All contractors are required to follow the BWC Drug Free Workplace Program. 
 
All workers must have a valid drug card from a 3rd party drug program administrator. 
 
All employers are responsible for instructing their employees in the recognition and abatement 
of unsafe conditions and the regulations applicable to their work environment to control or 
eliminate any hazards or other exposures to illness or injury. 

 
Good safety practices carried out on this Project will produce a safe and healthful workplace for 
all employees. 

 
Neglecting safety is neglecting job responsibilities. 

 
We are in receipt of, and will cooperate and comply with this Project Safety Program. 

 
A copy of this program shall be provided to and discussed with our project personnel. 
 
 
 

 
______________________________ 
               Company 

 
 

______________________________              ________________ 
         Representative                                                     Date 

 
  



 
 

STRATEGIC PARTNERSHIP BETWEEN 
Lathrop/Turner 

the OCCUPATIONAL SAFETY and HEALTH ADMINISTRATION, 

 
 

 
I. BACKGROUND/IDENTIFICATION OF PARTNERS 
 
A. Background 
To facilitate OSHA’s goal of reducing occupational-related fatalities and serious injuries within the 
construction industry, OSHA, Lucas County Multi Purpose Arena and The Lathrop/Turner Company 
(hereafter called Lathrop/Turner) have agreed to enter into a cooperative partnership agreement which will 
effectively implement all facets of jobsite safety, and achieve self-compliance through cooperative efforts 
from labor, management, and OSHA. 
 
This partnership is designed to address the hazards within the construction industry, and to promote and 
recognize those jobsites that demonstrate an effective safety and health program. The Partnership 
agreement is an effective tool for ensuring safety at the Lucas County Multi Purpose Arena. It will serve to 
establish a cooperative effort in ensuring safety and maintaining an open line of communication between 
OSHA and contractors on the worksite. The partnership is consistent with OSHA’s long-range efforts to 
develop a contractor/government partnership approach to safety management. It allows for better use of 
OSHA resources and innovation in safety management, and encourages more participation in the safety 
process from the construction community. 
 
B. Partners  

 Lathrop/Turner  
 Lucas County Board of Commissioners    
 U.S. Department of Labor/OSHA – Toledo Area Office 
 All Prime Contractors and their subcontractors that work on this project are considered Partners. The 

contract(s) between Lucas County Board of Commissioners and Prime Contractors and their 
subcontractors shall set forth a provision requiring participation in this partnership. 

 
II. PURPOSE/SCOPE 
 
This partnering agreement was developed jointly by Lathrop/Turner and OSHA. The common objective and 
goal of the agreement is to provide a safe and healthful work environment for employees involved in the 
construction industry, and to help prevent serious accidents and fatalities within the industry through 
increased training, implementation of best work practices, enhanced safety and health programs, and 
compliance with applicable OSHA standards and regulations. 



 

 
This initiative represents a voluntary agreement and affords a partnership alternative to the traditional 
OSHA enforcement procedures. 
 
By focusing its efforts and utilizing the skills, knowledge and resources of OSHA and experienced 
Lathrop/Turner personnel, the partners expect to reduce exposure to hazards and the incidence of serious 
injuries and prevent fatalities at the Lucas County Multi-Purpose Area Project, located at 500 Jefferson Ave., 
Toledo, Ohio 43604.  Increased communication between the stakeholders, and the resultant mutual respect, 
are additional benefits expected to be realized from this cooperative and voluntary partnership. 
 
The Bureau of Labor Statistics (BLS) reported that a total of 5,703 fatal work injuries were recorded in the 
United States in 2006. Of these fatalities, the construction industry sector recorded 1,226 fatal work 
injuries, the most of any industry sector, an increase of 7.75 percent over the number reported in 2003. 
 
The hazards associated with the construction industry are well documented. OSHA has identified the top 
four causes of fatalities: falls, being struck by equipment or machinery, electrocution, and caught -in- 
between equipment. On average, OSHA has traditionally devoted 40-50% of its compliance resources to 
enforcement activity in the construction industry. The purpose of the partnership is to significantly reduce 
and/or eliminate any incidents on this project, and achieve a total lost workday injury and illness incident 
rate per 100 employees for the project below the national average of 3.4. 
 
III. GOALS, STRATEGIES, AND MEASURES 
 
The overall goal of the partnership is to create a working relationship that focuses on preventing work-
related fatalities, eliminating serious workplace hazards, and establishing a foundation for the development 
of an effective safety and health program. This partnership will strive to achieve that goal by establishing a 
foundation of proactive measures which will include: 
 
A. Outcomes 
 
Anticipated Outcomes of this Partnership may include:  

1. A reduced employee exposure to serious safety and health hazards to minimize to the greatest 
extent possible the  risk of serious injuries and illnesses to employees at the Lucas County Multi 
Purpose Arena Project, resulting in a total lost workday injury and illness incident rate per 100 
employees well below the national average of 3.4 for the project.  

2. Development of a model safety and health program; 

3. Creation and dissemination of new safety and health materials to all contractors; 

4. Mentoring and training of contractors and their employees; 

5. Increased communication between stakeholders and resultant mutual respect; 

6. Development of a business/labor/government partnership approach to safety management; 

7. OSHA resources directed towards Contractors whose safety and health efforts require assistance. 

 



 

  

B. Goals 
 
Participants of this Partnership will strive to:  

1. Provide a safe and healthful work environment and reduce employee exposure to serious safety and 
hazards to minimize to the greatest extent possible the risk of serious injuries and illnesses for the 
employees at the Lucas County Multi Purpose Arena Project. Reduce serious injuries and illnesses 
and provide a safe and healthful work environment for employees at the Lucas County Multi-Purpose 
Area Construction  Project; 

2. Maintain lost time injuries and illnesses at a rate of 25% at or below the National Construction 
industry average.  

3. Increase the number and improve the quality of safety and health programs and best practices 
implemented among Contractors and their subcontractors; and 

4. Increase the number of employees, employers and supervisors who have completed relevant safety 
training.  

C. Strategies 
 
Strategies to achieve one or all of the above goals:  

1. Empower each and every contractor employee to stop work immediately upon encountering a safety 
hazard, until corrective actions are implemented. 

2. Implement a comprehensive job site inspection program. 

a. Complete job hazard analysis prior to employee exposures, identifying potential hazards to 
employee safety and health. 

b. Where health hazard exposures may exist, appropriate testing and evaluation will be required 
to ensure effective employee protection. Personal air monitoring will be conducted to assess 
employee exposure levels when required. Copies of these results will be shared with OSHA 
Contractors/subcontractors shall comply with the Respiratory Protection Program described in 
the OSHA Standards for the Construction Industry 1910.134. 

c. Hazards found during the project will be effectively corrected on a day to day basis, by the 

responsible contractor/subcontractor. 

3. Strive for zero injuries on the job and increase safe processes and/or procedures by pre-planning 
and the use of Safety Task Assignment (STA) program. 

4. Require all fall protection at the 6’ level and above.  Although 6’ fall protection is not required by the 
current OSHA Construction Standards in every instance, the contractors, subcontractors and sub-tier 
subcontractors in this partnership are committed to providing a greater level of protection to the 
employees working at this site, and will require protection at the 6’ level and above. 

 

 



5. Ensure employees receive training as follows: 

a. 100% of Lathrop’s on-site supervisory personnel and at least 100% of the Prime Contractor’s 
and sub-tier subcontractors safety designees, will complete the 30-hour OSHA construction 
course (or its equivalent). Subcontractors can utilize other instructors as long as they can 
show a valid certificate of training.  

b. All onsite workers will receive a site-specific construction safety orientation covering jobsite 
safety and health issues, procedures relative to the work being performed and the 
requirements outlined in this Partnership Agreement. On site workers will be offered periodic 
construction safety refresher classes by a number of qualified trainers which may include 
Lathrop/Turner and assisted by OSHA personnel depending on available resources.    

c. Safety and health training to Hispanic/Latino subcontractors with non-English speaking 
employees will be conducted in Spanish should the need arise. OSHA may provide Spanish 
speaking instructors as needed, depending on available resources.  

d. Other hazard-specific training will be conducted on an as needed basis. 
e. Weekly safety meetings with the contractor’s site safety representatives may be facilitated by 

Lathrop/Turner’s site safety manager. 

6. Require Prime Contractors and sub-tier subcontractors to train employees in the OSHA 10-hour 
construction course (or its equivalent or training specific to their work) to the extent possible, with a 
goal of at least 25% of the expected average number of employees being trained. Subcontractors 
can utilize other instructors as long as they can show a valid certificate of training. OSHA will provide 
assistance, depending on available resources. 

7. Contractors shall have a site specific safety program. Companies that do not have their own written 
safety and health programs have the option of utilizing OSHA’s Onsite Consultation program or other 
appropriate services to assist in its development of a site-specific program. 

8. Require contractors to develop written site-specific safety and health plans to address the site- 
specific safety and health hazard exposures pertinent to their scope of work on the Lucas County 
Multi-Purpose Area Construction  Project; 

9. Ensure that all contractors, subcontractors, and sub-tier subcontractors’ safety and health-related 
issues arising during the course of the construction work are adequately addressed.  All safety and 
health-related issues will be discussed quarterly during the partnership meetings. 

10. Ensure that all contractors, subcontractors, and sub-tier subcontractors adequately guard all 
equipment. 

11. Periodically monitor noise levels of selected activities and provide monitoring results to applicable 
contractors for their use in complying with hearing protection requirements contained in 29 CFR 
1926.101. 

12. Strive to ensure compliance with NFPA 70E when working on live electrical equipment, including 
training and the availability and use of personal protection equipment.   

13.  A Site Safety Leadership Team (safety committee) will meet at least monthly with major contractors 
and subcontractors represented to review site activities and recommend any adjustments to safe 
work practices. Lathrop/Turner will encourage participation from the field staff to take an active roll 
in the safety leadership team.  

14. OSHA may provide benefits to participating companies that voluntarily improve their safety and 
health performance. See Benefits section, below;  

 



D. Measurement Systems  

1. The measurement system will use OSHA recordable injuries and illnesses to determine the total lost 
workday injury and illness rate for the site compared to the average for the construction industry in 
Ohio and nationally. 

2. Activity measures shall include the applicable number of employers, supervisors and employees 
trained. Lathrop/Turner will maintain the records of the 30-hour and 10-hour OSHA training 
certifications. All contractors, subcontractors, and sub-tier subcontractors will be required to conduct 
weekly safety toolbox talks. 

3. Outcome measures will be gathered on an monthly basis, and will incorporate data to analyze the 
number of hours worked, number of injuries, illnesses and fatalities, and the number of serious 
conditions encountered as a result of onsite audits, job site inspections, and OSHA inspection 
activity. 

4. Track the number of actions taken to those individuals who undermine the jobsite safety philosophy. 
The tools for tracking these actions may be re-orientation, near miss incident reporting and the 
safety audits. 

5. Daily documented job site inspections will be performed to identify both the total number of hazards 
and corrected items by Lathrop/Turner, contractors and subcontractors. The jobsite inspections will 
be used in attempt to determine the subsequent progress and improvements with the safety and 
health programs. 

6. Measurement factors will be compiled monthly by each contractor and at the end of the project.  

IV. ANNUAL EVALUATION   
 
The program will be evaluated on an annual basis through the use of the Strategic Partnership Annual 
Evaluation Format measurement system, as specified in Appendix C of OSHA Directive CSP 03-02-002. 
 
Lathrop/Turner will gather the required participant data to evaluate and track the overall results and success 
of the partnership program. This data will be shared with OSHA. 
 
It will be the responsibility of OSHA to conduct, write and submit the annual evaluation for review and 
approval by the partnership. 
 
The Consultation Program managers will report the number of subcontractors that developed or improved 
their safety and health programs through consultation. 
 
V. BENEFITS 
 
Participant benefits from OSHA may include:  

1. Maximum penalty reductions allowed in the OSHA Field Inspection Reference Manual (FIRM) for good 
faith and history. When calculating the initial penalty reduction, OSHA may provide an additional 
10% reduction for good faith beyond the 25% reductions provided in the FIRM where the employer, 
in implementing the OSP, has taken specific significant steps beyond those provided in the FIRM to 
implement the Act and achieve a high level of employee protection (see FIRM, Chapter IV.C.2.i.5 
[b]). This additional reduction will not apply to high gravity serious, willful, failure to abate or repeat 
citations. In cases where a partner’s total penalty reduction is 100 percent or more, the minimum 
penalty provisions of the FIRM will apply (see FIRM, Chapter IV.C.2.b). 



 

2. Priority consideration for compliance assistance and offsite technical assistance (phone calls/faxes) 
by OSHA as resources allow.  

VI. OSHA INSPECTIONS AND VERIFICATION 
 
OSHA will conduct one unannounced enforcement verification inspection each year for the term of the 
project. These inspections will be conducted through normal enforcement inspection activity. Inspections 
conducted in response to complaints, Local Emphasis Programs, or referrals will qualify as the enforcement 
verification inspection if, in addition to addressing the complaint/referral item(s), the compliance officer 
completes the focused inspection protocol for the worksite.  
 
Lathrop/Turner and the contractors/subcontractors will not remain subject to OSHA inspections and 
investigations in accordance with agency procedures. OSHA will continue to investigate fatalities and 
catastrophes that occur at member companies. 
 
 
VII. EMPLOYEE/EMPLOYER RIGHTS AND RESPONSIBILITIES 
 
This partnership does not preclude employees and/or employers from exercising any right provided under 
the OSH Act, nor does it abrogate any responsibility to comply with rules and regulations adopted pursuant 
to the Act.  
 
VIII. PARTNERSHIP MANAGEMENT AND OPERATION 
 
A. Lathrop/Turner:  

1. Implement Lucas County Multi-Purpose Arena Project Safety and Fire Protection program, including: 

a. Management commitment and employee involvement;  
b. Hazard analysis;  
c. Hazard control; 
d. Arrange or Facilitate training assistance to workers or other stakeholders on site. 

 

2. Lathrop/Turner will mentor subcontractors who have not yet developed their own safety and health 
program and, if necessary, refer them to OSHA and/or OSHA Onsite Consultation for assistance 

3. Enforce 100% fall protection for all trades performing any activity with fall hazards over six (6) feet. 
(Refer to Section C: Strategies). This includes, but is not limited to roofing and leading edge work, 
overhand bricklaying, and installing formwork, erecting pre-cast materials, reinforcing steel and steel 
erection. 

4. Ensure that all contractor employees will be protected by the use of Ground Fault Circuit Interrupters 
(GFCI). 

5. The Lathrop Safety Director and Safety Manager along with the Superintendents for Lathrop/Turner 
will assist in overseeing site safety, to serve as a point of contact, and to oversee the partnership 
goals.  

 



6. The Lathrop/Turner Project Management Team and/or Safety Coordinator will conduct daily safety 
audits.  

7. Conduct and document job-site safety meetings/toolbox talks on a weekly basis. 

8. Submit monthly accident reports to the partners, including first aid, injury, property damage, and 
near-miss reports. 

9. The Lathrop/Turner Site Safety Leadership Team will coordinate and conduct a comprehensive site 
audit on a monthly basis. Partnership Committee Members will participate in the site safety audit, as 
resources permit. If non-compliant activity or hazards are discovered, immediate correction is 
required. Lathrop/Turner will document the corrective action taken, and share this information 
during the quarterly update meetings. 

10. Allow OSHA access to the site during inspection activities (monitoring and un-programmed activities 
such as fatalities and employee complaints). 

11. Audit the partnership and make recommendations for improvement. 

12. Share job-site inspections and near-misses incidents trends at monthly safety meetings and review 
near miss events with all workers at scheduled training sessions. 

13. May request the services of OSHA Onsite Safety and Health Consultation Program. 

14. When health-related issues arise during the course of the work, which are beyond the scope of 
Lathrop/Turner, referrals will be made through Lathrop/Turner to the OSHA Onsite Consultation 
Service. 

15. No employee will be allowed to work directly below a suspended load except for employees engaged 
in the initial connection of steel. Controlled load-lowering shall be used whenever the load is over the 
connectors. 

16. Require the use of appropriate personal protective equipment. Hardhats, eye protection, and high-
visibility or reflective clothing as a minimum, will be worn at all times on the worksite.  

 

17. Lathrop/Turner will review the contractors and subcontractor’s use of wet cutting techniques and/or 
dust collection systems in addition to the mandatory use of approved respiratory protection where 
the potential for air born silica exposure exists. To the extent feasible, personal air monitoring will be 
conducted by contractors to assess employee exposures levels. Where the potential for other health 
issues such as carbon monoxide, lead, or large-scale use of chemicals in the building interior exists, 
Lathrop/Turner will strive to ensure the compliance of air monitoring to assess employee exposure 
levels. Sampling results will be shared with all affected employees as well as OSHA. 

B. OSHA:  

1. Participate in the quarterly Partnership Committee meetings, but not participate in the walk-around 
inspection. 

2. The Compliance Assistance Specialist from the Toledo Area Office may be used as a resource for 
technical issues, and will be available to assist with safety and health training/tool box meetings. 



 

3. Give priority to the Lucas County Multi-Purpose Area Construction Project when technical assistance 
is needed. Conduct inspections in accordance with section VI of this partnership. 

4. Review Lathrop’s safety and health self-audits.  

C. Contractors/Subcontractors  

1. All Contractors will appoint at least one on-site Partnership Committee member to resolve job-site 
safety matters, and be the liaison to Lathrop/Turner Site Safety Manager. 

2. Conduct weekly job-site safety inspections. If non-compliant activity or hazards are discovered, 
immediate correction is required. Documentation of these inspections along with abatement methods 
and verification must be submitted to the Lathrop/Turner Site Safety Manager. 

3. Participate in the quarterly Partnership Committee meetings and on safety audits. If non-compliant 
activity or hazards are discovered, immediate correction is required. Abatement methods and 
verification must be submitted to Lathrop/Turner Construction Site Safety Manager, who will 
document the correction taken and share this information during the monthly update meetings. 

4. Each major subcontractor will be required to participate in the site safety committee. 

5. Jobsite inspections will be shared and made available to all workers in the project safety office. 

6. Request services from OSHA Onsite Consultation as needed.  

All subcontractors and sub-tier subcontractors are participants of the partnership. 
 
 
IX. TERMINATION 
 
This agreement shall be in effect until completion of construction activities. Should any "signatory" 
stakeholder choose to withdraw prior to project completion, a written notice shall be given stating the 
reason(s) and providing 30 days notice to the other party(s). Prior to giving written notice it may be 
necessary for a 30 day discussion period.  
 
If OSHA chooses to withdraw its participation in the partnership, the entire agreement is terminated. Either 
party may also propose modification or amendment of the agreement. 
 
Changes to the Partnership Agreement may be implemented if all parties are in agreement that it is in the 
best interest of all members involved. 
 
 
 
 
 
 
 
 
 
 
 
 



 
X. SIGNATURES 
 
The date of this Lathrop/OSHA Partnership Agreement is_______________, 2008. 
   
 
 
   

Jule A. Hovi, Area Director 
Toledo Area Office 

 
 
   

Joe Zunk, Project Superintendent 
Lathrop/Turner Construction  

 
 
   

Doug Martin, Project Executive 
Lathrop/Turner 

 
 
   

 

 
 
   

Tina Skeldon Wozniak, President 
Lucas County Commissioner 
 

  
 
 

Pete Gerken 
Lucas County Commissioner 

 
 

Ben Konop 
Lucas County Commissioner 
 
   
 
 

  
 
 
 
 

 
 
 
 
 
 
 



Lucas County Multi-Purpose Arena 

BIDDER GOOD FAITH EFFORT RESPONSIBILITIES 

 

Good Faith Efforts 

A Bidder’s compliance with the requirement to make Good Faith Efforts to seek MBEs and 
women to participate in the construction of the New Arena Project shall be a matter of bidder 
responsibility.  A bidder can demonstrate that it has complied with that responsibility by verifying 
in writing to Lucas County Commissioners or its designee  subsequent to the opening of bids 
and prior to the award of the related contract, that: 

(a) the bidder did seek to employ MBEs and women  permitting it to reach the subcontracting 
and workforce participation program goals, in which case the Bidder shall verify in writing that it 
has the ability to achieve the goals and a preliminary description of the work on the Project to be 
performed by such firms and/or individuals, or; 

(b) The Bidder will not employ MBEs and women permitting it to reach the subcontracting and 
workforce participation program goals, in which case the Bidder shall include in its written 
verification the following: 

(1)  Provide documentation as to any and all efforts utilized to seek MBEs and women to 
participate on the project. 

(2) The Bidder attended any pre-construction meetings scheduled to inform Bidders of the 
availability of MBEs and women to provide subcontracting and labor for the applicable portion of 
the Project; and 

 (3) If the Bidder were to be awarded a contract (such successful Bidder being referred to herein 
as a “Contractor”), the Contractor shall agree to: 

(i) Continue to use good faith efforts to locate and employ MBEs and women to work on the 
Project in accordance with the subcontracting and workforce participation program goals; 

(ii) Maintain records detailing the Contractor’s efforts to recruit MBEs and women; 

 (iii) Give notice to the Lucas County Commissioners or its designee of any practice by any party 
encountered by the Contractor that serves to impede the participation of MBEs and women; 

(iv) Compile and provide to the Lucas County Commissioners or its designee monthly 
subcontracting and labor utilization reports in sufficient detail so as to allow the Lucas County 
Commissioners or its designee to track the Contractor’s actual performance in achieving the 
subcontracting and Workforce Participation Program goals; 

 (v) Upon written request of the Lucas County Commissioners or an authorized representative 
thereof, an appropriate representative of the Contractor will appear at a meeting of the Lucas 
County Commissioners to discuss the specific measures the Contractor has utilized in striving to 
comply with the subcontracting and Workforce Participation Program goals.    

  

 



Lucas County Multi-Purpose Arena 
 

BIDDER AFFIDAVIT OF COMPLIANCE 
 
The new Lucas County Arena will bring great opportunities for contractors as well as the local 
workforce.  The goal of the Lucas County Board of Commissioners is to ensure that, to the extent legally 
permissible, it uses certified minority business enterprises, which are qualified to perform meaningful 
work on the construction of the new arena in downtown Toledo.  The Board also encourages contractors, 
to the extent permitted by law, to assist with attempts to ensure that the construction workforce reflects 
the diversity of the population in Lucas County.  The Board asks that the contractors, to the extent 
possible, involve the participation of these certified minority business enterprises and workforce in order 
to achieve a goal of approximately 15% minority involvement for both the construction and the workforce 
of the new Arena. 
 

1.    The bidder’s minimum goal of total bid / contract price for MBE Participation on the project ______%. 
  

2.  The bidder’s minimum goal of total workforce hours for Minority EEO Workforce participation                                        
on the project is ___________%. 

 
3. The bidder’s minimum goal of total workforce hours for Women EEO Work force participation on the 

project is __________%. 
 

The owner reserves the right to reject any and all proposals and to award the work to the lowest and best 
bidder. 
 
The undersigned hereby states that he/she has not discriminated in any manner on the basis of sex, race, 
color, national origin, sexual orientation, religious beliefs, age or disability in the preparation of the 
attached bid or selection of subcontractors or material suppliers for such bid. 
 
The undersigned hereby states that he/she understands and agrees to comply with the MBE and EEO 
provisions of this project. 
 
The undersigned acknowledges, understands and agrees that submission of a bid shall commit the bidder to 
comply with the goals as stated above on this project, including submission of the information required to 
verify the number and percentages of MBE Firms and EEO worker hours. 
 
The undersigned also states that all the above information is true and correct to the best of his/her 
knowledge. 
 
______________________________                             ____________________________ 
AUTHORIZED SIGNATURE                                 DATE 
 
______________________________                              ____________________________ 
NAME                                                                              TITLE      (PRINTED 
 
______________________________ 
COMPANY NAME 
 
STATE OF OHIO 
COUNTY OF _____________________ 
 
_____________________________Personally came before me this _________day of ________2007 and 
acknowledges that he/she executed the foregoing document for the purpose there in contained and on 
behalf of said company. 
IN WITNESS WHERE OF, I have hereunto set my hand and official seal. 
 
 

___________________________________                 __________________________                                                   
Notary Public, State of Ohio     My commission expires: 
 



 
MUST COMPLETE OTHER SIDE 

Good Faith Effort 
 
Bidder shall indicate what documented methods were used to meet the MBE goals for the project (i.e. contacting 
MBE companies, ads, faxes, emails, etc.) 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________                       
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________  



Lucas County Multi-Purpose Arena 

BIDDER MBE UTILIZATION FORM 

 

State of ___________________ 

County (City) of ____________ 

I ____________________________HEREBY DECLARE AND AFFIRM that I and duly authorized 

representative of: ____________________________________________________________________ 

NAME OF PRIME CONTRACTOR / SUPPLIER 

And agree that I have personally reviewed the material and facts set forth herein describing our proposal plan to 
achieve the Goals of this contract. 
 
All minority business enterprises included on this plan have been certified by one or more of the following 
agencies. 
 
 _______ City of Toledo–Department of Affirmative Action/Contract Compliance 
  

_______ State of Ohio 

 
 _______ Northern Ohio Minority Business Council (or Affiliates)  
 

All firms claiming to be certified have submitted copies of their valid MBE Certification. 
 

MBE Subcontractors/Suppliers complete for each MBE Firm, Subcontractor/Supplier 

 
1. Name of  Firm:________________________________________________________________________ 
  

Address:_____________________________________________________________________________ 
 

City __________________________State __________________________ Zip_____________________ 
 

Contact Person: ______________________________ Phone ___________________________________ 
 

Fax ________________________           E-mail _____________________________________________ 
 
Projected Dollar Amount of Participation $_________________ Projected Percent of Participation________% 
 
2. Name of Firm: _________________________________________________________________________ 
 

Address: _____________________________________________________________________________ 
 
City ____________________________State _________________________ Zip ____________________ 
 
Contact Person: _______________________________Phone ___________________________________ 
 
Fax _________________________         E-mail ______________________________________________ 
 
Projected Dollar Amount of Participation $___________________Projected Percent or Participation______% 
 
 

(This form may be copied if more space is needed to list MBE Firms.) 
 



MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification
A. W. Edwards Electric Norman Edwards 21 Birkhead Place Toledo Ohio 43608 419-243-9559 419-243-5826 normeddy52@att.net Electrical contractor MBE - Toledo

A.M.E. Metals, Inc. Erix Infante 103 Keswick Court Amhurst Ohio 44001 440-985-3749 440-985-1654 erix@amemetals.com
Metal Parts Broker - Raw Metal Goods and Mechanical 
Parts

MBE - Toledo

AABA Trucking & Hauling LLC Barbara Thompson 26 West Weber Toledo Ohio 43608 419-241-2753 419-241-2753 bjthomas@buckeye express
Trucking & Hauling, Topsoil, Salt, Blacktop,Sludge, Mulch, 
Roll-off Dumpster, Container Boxes

Ohio DAS  MBE - 
Toledo

Accommodating Tax & Financial 
Services LLC

Stacie Davis 2901 Tremainsville Rd. Toledo Ohio 43613 419-720-6952 419-720-6952 atfsvcllc@yahoo.com Financial, Tax, and Payroll Services, Tax Preparer. WBE - Toledo

Acre Consultant 2450 N. Reynolds Rd. Toledo Ohio 43615 419-867-8288 313-867-8217 lrussell@acreconsulants.net International Business trade, & Real Estate consulting Ohio DAS
Acre Consultants LLC Darrin Flowers P.O. Box 401463 Redford Michigan 48240 313-207-3451 313-336-2306 dflowers@acreconsulants.net International Business Trade & Real-Estate consulting MBE - Toledo

Adaris Testing Laboratory, LLC James Jackson 4756 West Bancroft Street Toledo Ohio 43613 419-720-5252 419-720-5255 jackie@thejaicompany.com
Construction Materials Testing - Soil, Asphalt, Concrete, 
Environmental Observation & Monitoring, Concrete Mix 
Designs, & Inspection Service

MBE - Toledo

Advanced Carpet Care Service Matthew Windless
1251 South Reynolds Rd.        
P.O. Box 140364

Toledo Ohio 43615 419-867-8288 419-867-8217 mwindless@aol.com Carpet Care and Cleaning
Ohio DAS  MBE - 

Toledo
Advanced Underground Inspection 
LLC

Jeana L. Garcia-Moir 38657 Webb Drive Westland Michigan 48185 734-721-0081 734-721-0082 sheila_AVI@yahoo.com Sewer & Manhole Rehabilation
WBE - Toledo  MBE 

Toledo

Air Quality Construction Systems Phil Gordon 311 E. Market Street Lima Ohio 45801 419-331-7331 419-331-5001 allqual9@earthlink.net
General Contractor - General Construction, Drafting, 
Masonry, Concrete, Siding, Carpentry, Painging, Ceiling 
work, Painting Ect.

MBE - Toledo

Alpha - Omega Chemical 
(Environmantal) Co.

George Jackson 4500 Lee Road       Suite #215 Cleveland Ohio 44128 216-475-7744 216-475-1452 gwjackson29@yahoo.com
Enviromental Testing & Analytical Services, Site 
Assessments, Asbestos services, Underground Storage 
tanks

MBE - Toledo

Alpha G/3 Security Inc James Grace 915 Keil Toledo Ohio 43607 419-537-0437 419-535-1242 cghowe@ameritech.net
Security - Watch guard, Private Security, Escort, Special 
Function

MBE - Toledo

Alpha-Omega Electric, Inc. Donald Coleman 1501 Potomac Toledo Ohio 43607 419-536-7993
Electrical Contractor - Commercial, Residential and 
Industrial

MBE - Toledo

American Flooring Installers LLC 8432 W. Central   Suite 2 Toledo Ohio 43560 419-842-0444 419-842-1555 gjohnson@floorsandwindows.com
Carpet , Ceramic, Tile, Wood Floors, VCT, Sheet Vinyl, 
Laminates and Area Rugs

Ohio DAS

Andy's Excavating & Sewer  Co. Andy Vargas 220 N. King Rd. Holland Ohio 43528 419-866-5472 419-866-5495 Sewer Excavating & Sewer Contractor MBE - Toledo

Anercomp 705 Page Street Toledo Ohio 43608 419-243-1983 419-243-1983 anthonybates@anercomp.biz
Processing of Data, Technical and Operating Assistance 
for Professional and Material Devolpment

Ohio DAS

Apex Micrograpics, Inc. (AMI) Bill and Laneta Goings 5973 Telegraph Rd. Toledo Ohio 43612 419-476-6535 419-476-6177 ami5973@sbcglobal.net

Document Management Color High Speed Scaning, 52' 
Wide Document Scanner, Engineering Prints,Microfilming, 
Digitech Software Reseller Printers, Cameras and 
Microfilm Supplies Full Service Copy Center, Laminating, 
Rubberstamps, Stationary Banners Fax Service, Office 
Supplies, B/W & Color, Digital Printing, Aperture Card 
Scan & Printing

Ohio DAS  MBE - 
Toledo

Applied Science Inc. Karen Ridgway 300 River Place       Suite 5400 Detroit Michigan 48207 313-567-3990 313-567-3750 karen.ridgway@asi-detroit.com

Engineering - Civil Engineers - Hysrologic, Hydraulic 
Water Quality Computer Modeling, Designs of Water 
Supply, Sewerage, Drainage Systems, Surge Analysis and 
Design, Site Planning and Design, Flood Control Studies, 
Stream Bank Stabalization Design, Storm Water 
Permitting, Water Quality Studies and Sampling, 
Watershed Studies, Wastewater System Collection 
Design, ECT.

WBE - Toledo

ASC Group Inc. Shaune Skinner 4620 Indianola Ave. Columbus Ohio 43214 614-268-2514 614-268-7881 sskinner@ascgroup.net

All Levels of Cultural Recorces, Archaeological Historic 
Architecural, Ecological, Wetlands dn Environmental site 
Assessments, Socioeconomic; Land Use and NEPA 
Surveys and Reports

WBE - Toledo

  This list is not intended to be all inclusive of Certified/Qualified MBEs that maybe available to perform on this project   1
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

B & E Jackson & Associates Inc. Birdel F. Jackson III
229 Peachtree St.  International 
Towers  Suite #300

Atlanta Georgia 30303 404-577-4914 404-577-4419 Bjackson@bejackson.com

Engineering - Road and Bridge Design, Construction 
Observation for Aviation Facilities, Runways, Design of 
Transit Systems, Urban and Regional Transportation 
Planning, Hydrologh and Storm Water Master Planning, - 
Civil Licenses Professional Engineers

MBE - Toledo

BC Vending & Refreshment Services 
Inc

Darla M. Murphy 942 Holland Park Blvd.  #1 Holland Ohio 43528 419-865-9187 419-865-9274 bcvendinginc@core.com
Vendor Snack Foods, Hot Foods, Hot Beverages, Office 
Coffee Service, and Bottled Water, Drinks, ECT. (WBE)

MBE - Toledo

Bebley Enterprises Inc Thomas Bebley 719 Spencer Street    Suite G Toledo Ohio 43609 419-389-9424 419-389-9417 tbebley@beblenterprises.com
Prevenitive Maintence Programs, Services Includes:   High 
Preasure Waterblasting, Vactor Operations.

Ohio DAS  MBE - 
Toledo

Belmont Labs Samuel Elarr 25 Holiday Drive Englewood Ohio 45322 `937-832-8242 937-832-2868 same@bpel.com Emvironmental Laborator MBE - Toledo
Better Care Lawn & Snow Removal, 
Landscaping

Harold P. Collins P.O. Box 351744 Toledo Ohio 43615 419-346-7963 419-537-8004 HaroldP1113@yahoo.com Lawn Maintenance and Snow removal, Landscaping MBE - Toledo

BFD Trucking Anthony Sanchez 1616 Co Rd. B Swanton Ohio 43558 419-875-4236 419-875-4289 bfdtrucking@hotmail.com Haul Sand, Stone, and Topsoil  Hourly Trucks Available MBE - Toledo

Bolinds Solutions Services Inc. Linda Williams 161 East Aurora Road Northfield Ohio 44067 330-468-1554 330-468-7939 Chuck@bolinds.com
Office Furniture, Office Sumpplies, Toner and Cartridges, 
ECT.  (WBE)

MBE - Toledo

Brigette's & Associates Inc Brigette Nunn 3001 Hartman    P.O. Box 80155 Toledo Ohio 43608 419-727-0575 419-727-0566 brigtan@aol.com
Constructing staking, Pre-design Civil and Architechual 
survey,  Photo Grammetry Geodetic Control AL

Ohio DAS  MBE - 
Toledo

Brooks Contrating Inc. Catherina St. Francis-Brooks 27226 Glenwood Rd. Perrysburg Ohio 43551 419-872-4744 419-872-4737 dbrooks@brookscontractinginc.com General Contractor, Concrete, Carpentry, Painting WBE - Toledo

Brothers I.C. Glass Block Inc. Patrick Parish 3032 South Ave     Suite #18A Toledo Ohio 43609 419-478-2565 419-380-9268 broglass@toastnet.com
Glass Block Installiation and Construction,  Design 
Fabrication

MBE - Toledo

Bryson / Tucker Electric LLC Andrew Bryson / Paul Tucker 50 Elmdale Road Toledo Ohio 43607 419-536-2293 419-536-2799 m@brysontucker.com Electrical contractor
Ohio DAS  MBE - 

Toledo

Buckeye Probe Ltd. Marcia Sampson 3352 Pendelton Street Cuyahoga Falls Ohio 44221 330-920-8118 330-929-6614 msampson2@neo.rr.com
Environmental - Drilling/Direct Pusah Technology, 
Bioremedial Injection, Invironmental Soil and Ground 
Water Sampeling, Wel Monitoring.

WBE - Toledo

Cad Concepts Joyce Johnson 14 North 4th Street Columbus Ohio 43215 614-232-8970 614-232-8972 joycei@cadconceptsinc.cc
Engineering - CAD Design and Engineering Support - 
Support for Cad, GIS and Civil Engineering

WBE - Toledo

Campbell Industries & Supply, LLC Mike Campbell 12933 W. Eight Mile Rd. Detroit Michigan 48235 313-862-3200 313-862-3260 campbell@campbell-supply.com
Construction Supplies - Drywall, Brick, Block, Mortar, 
Reasy mix, Stone, Ect

MBE - Toledo

Caswell Broomfield 2224 Torrey Hills    Appt 2 Toledo Ohio 43606 419-474-3689 broomfield_caswell@yahoo.com
delevry Service.  Delivers office supplies, Prescription 
Medicine, Pay checks to companies in tri-state area.

Ohio DAS

Chem-Sales Inc. Amos G. Clay Sr. 3860 Dorr Street Toledo Ohio 43607 419-531-4292 419-531-9565 Chemsalesinc@sbcglobal.net
Ice Melter Products, Water Treatment Chemicals and 
MRO / Janitorial Maintance Supplies

Ohio DAS  MBE - 
Toledo

Clair David Interiors, Ltd. 6540 W. Central Ave. Toledo Ohio 43607 419-843-2300 419-843-2323 kimmarion@clairdavid.com
Commercial Furniture, Including Office Seating Institual, 
Classroom, Lobby, Filing, 

Ohio DAS

Cleatis Reeves Carpentry LLC Cleatis Reeves 100 S. Crissey Rd. Holland Ohio 43528 419-865-3837 maryburns@peoplepc.com Carpentry - Drywall and Painting MBE - Toledo
COLE Financial Services Inc. Patricia Cole 139 Cadillac Square  #400 Detroit Michigan 48226 313-962-7055 313-962-7815 colefinancial1@ameritech.net Staffing - Training and Consulting MBE - Toledo

Coleman Systems, Inc. Lorenzo Coleman 1775 E. 45th Street Cleveland Ohio 44103 216-431-8070 216-431-6924 lcoleman@colemanspoh.com
Contractor - Mechanical, Install Heating, Air, Plumbing, 
Power and Process Piping

Ohio DAS  MBE - 
Toledo

Coleman Systems, Inc. Lorenzo Coleman 1500 North Summit Street Toledo Ohio 43624 419-724-0899 419-725-1351 lcoleman@colemanspoh.com
Engineering and Design, UL compliance, Auto CAD 
Drawings, Instrumentation Calibration and Systems 
Integration

Ohio DAS  MBE - 
Toledo

Comfort Zone Heat, LLC Phil Claybrooke 1946 N. 13th Street Toledo Ohio 43624 419-243-8710 419-243-8744 comfortzonellc@aol.com

Electrical Services - Commercial & Industrial aheating & 
Cooling, Mechanical Services, Instillation, Repair and 
Replacement of HVAC, Mechanical Equipment used in 
Commercial, Industrail and Insitutional Applications, 
Licenced Heating, Vent, and AC contractors, 
Refrigeration,  Electrical - Ohio Licenses  Toledo License 
and Master Electrican and Electrical Michigan License

MBE - Toledo

CORE Design / Build Group Phil Claybrooke 1946 N. 13th Street Toledo Ohio 43614 419-243-8722 419-243-8744 coredesignbuild@aol.com
HVAC - Electrical, Plumbing, & Piping - Commercial & 
Redidential

MBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification
Dan Hawkins Sewer Systems Dan Hawkins 3200 Maplewood Ave Toledo Ohio 43610 419-241-1410 Sewer Work  & Dump Trucks MBE - Toledo
Dar Public Relations Inc. Dannette A. Render 3737 Park East Drive  #205 Beachwood Ohio 44122 216-831-4850 216-831-3964 Drengold@aol.com Public relations  (WBE) MBE - Toledo

Dean Contracting Inc. Linda Pontikos 19100 Holland Rd. Brookpark Ohio 44142 440-260-7590 440-260-7591 laluvnlife@sbcglobal.net
Painting and Concrete Contractor - Lead Abatement, Sand 
Blasting, Concrete Repairs and Sealing, Applications of 
Special Coatings

WBE - Toledo

Delrock Inc DBA  Nelson Cleaning 
and Construction

Debra Blackshear
330 South Reynolds Rd.      Suite 
1

Toledo Ohio 43615 419-531-3724 419-531-0344 nelsonclningconstr@sbcglobal.net Janitorial and Related Services and construction cleanup.
Ohio DAS  MBE - 

Toledo

Diversified Services Group Inc. Karen Pilatowski 11958 Secor Rd Petersburg Michigan 49270 419-351-4700 734-854-3636 klh4700@tm.net
Janitorial - Construction Material Supplier, Construction 
cleaning, construction consulation Services, electrical 
contracting, Demolition

WBE - Toledo

Dmytryka Jacobs Engineers, Inc. David Dmytryka 28535 Glenwood Road Perrysburg Ohio 43551 419-662-9001 419-662-9005 ddmytryka@djeinc.com
Engineering, Control Systems Intrigeration, 
Istrumentation's Controls Automation, SCADA Licensed 
Engineering Firm

MBE - Toledo

Dynamic Contracting Inc. Erik C. Johnson P.O. Box 80666 Toledo Ohio 43608 419-726-8880 419-269-8001 erik@dynamiccurrents.com
General Contractor - Resteel Installation, Safety 
Administration

Ohio DAS,  MBE - 
Toledo, NOMBC

Dynamic Currents Corporation Dave Cornado 6705 Providence Street Whitehouse Ohio 43571 419-877-9060 419-877-9061 davecoronado@dynamiccurrents.com Electrical Contractor & Supplier, Rebar Construction
Ohio DAS  MBE - 

Toledo

E & H Taylor Construction Inc. Bobby Howard 1001 Nebraska Avenue Toledo Ohio 43607 419-242-4526 419-242-4701 spowellbrown@aol.com
Truck hauling of construction type materials, Stone, Sand 
Dirt, Grindings, Concrete, Asphalt, Steel

Ohio DAS  MBE - 
Toledo

Ebony Construction Co., Inc. Amy Leake 3510 Centennial Rd. Sylvania Ohio 43560 419-841-3455 419-841-7845 amyl@ebonyco.com
Highway; General, Trucking, Paving, Fencing, 
Landscaping,Demo, Hauling, Materialmen,Gardrails

Ohio DAS  MBE - 
Toledo

Ecological Services Inc. Harish N Pandhi 857 Warehouse Rd.     Suite F Toledo Ohio 43615 419-380-6000 419-380-9904 ecoserv@msn.com Assessment, Surveys, remediation MBE - Toledo
ECT.CON, Inc. Terrie Baranek 3531 Fox Chase Dr. Imperial Penn 15126 724-695-2698 724-695-2698 ECTCONINC@aol.com Environmental consulting - Environmental Chemistry WBE - Toledo

El Tiempo Celso Rodriguez
303 Morris Street  P.O. Box 
50466

Toledo Ohio 43605 419-351-1521 Celso@eltiempotoledo.com Newspaper - Speciality is Latino Community MBE - Toledo

Eluster L Fields & Associates Eluster Fields 1233 Dublin Rd. Columbus Ohio 43215 614-481-8902 614-481-8903 elusterfields@msn.com Engineering - Civil Engineering Services MBE - Toledo

ESA Engineers, Surveyors & 
Associates L.L.C.

Pam Ulrich 5353 Secor Road Toledo Ohio 43623 419-475-9445 419-475-9473 pulrich@esaassociates.com

ESA provides comprehensive civil engineering and 
surveying services.  Engineering services include storm 
water management, sanitary sewer systems, water supply 
& distribution, transporation, and site 
planning/devolpment.  Surveying services include 
boundary  and topographic services along with 
construction staking

Ohio DAS

Executive Construction Management 
Inc.

Ronald Jackson 1946 North 13th      Suite #337 Toledo Ohio 43624 419-241-9335 419-241-9342 vjackson@ecmconstruction.com
Construction Management - General Contracting, HVAC, 
Plumbing, Concrete Flat Work, Footings, Foundations and 
Painging (interior & exterior)

MBE - Toledo

Fields & Brown Taylor Fields 1100 Main Street     #1600 Kansas City Missouri 64105 816-474-1700 816-421-6239 fieldsandbrown@fieldsandbrown.com Attorney - Law firm MBE - Toledo

Fisher / Harmon Supply & 
Equipment DBA D & H Construction

Dennis Harmon 925 Wamba Ave Toledo Ohio 43607 419-531-8444 419-283-4027 dh248348@aol.com
Construction - Concrete Blocks & Bricks, Concrete 
Supplies / Plumbing and Ready Mix Concrete, Plumbing, 
Pipes, Fire Hydrants - Have Catalogs

MBE - Toledo

Fresh Cut Lawn Care Services E. Stanford Crooks P.O. Box 352396 Toledo Ohio 43635 419-242-9255 419-242-9255 MRESC58@SBCGLOBAL.NET
Lawn Care Services such as Cutting and Trimming 
Lawns.

Ohio DAS  MBE - 
Toledo

Frische-Mullin, Inc. Raj K. Thapar 5132 Enterprise Blvd. Toledo Ohio 43612 419-726-4900 419-726-4114 rrthapar42@hotmail.com
Heating & Air-Conditioning Specialists  Furnish and Install 
Boilers, Furnaces, Air-conditioners Ect

MBE - Toledo

G. Stephens Inc. Glen L. Stephens 58 W. Exchange St.      Suite D Akron Ohio 44308 330-762-1386 gstephens@gstephensinc.com
Ganeral contractor & construction Managemant, Sewer & 
Water Management

MBE - Toledo

Gabes Electric Inc. Suzanne Somogyl 28510 Lemoyne Rd. Millbury Ohio 43447 419-666-1981 419-666-4856 gelectric1@aol.com
Electrical contractor, Traffic signals, Outside Lighting, 
Commercial Electric, High Voltage and Airport Lighting

WBE - Toledo

Gonzalez Property Ltd. LLC 5261 Tractor Rd. Toledo Ohio 43612 419-478-9122 419-478-1845 zeke@toolcomp.com Real Estate & Industrial Distribution Ohio DAS

Gordon's Manufacturing Co. 2548 Michael Lane Maumee Ohio 43537 419-865-9072 419-865-9072 gordonsmfg@adelphia.net
manufacturer and distributerof customizedanti-static,anti 
dust cleaning products,  computer clean

Ohio DAS

Great Lakes Marketing Lori M. Dixon Ph.D 3103 Executive Pkwy. Toledo Ohio 43606 419-534-4700 419-531-8950 ldixon@greatlakesmarketing.com
Telephone Surveys, Focus Groups, Stactical Data 
Processing

WBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

GVM LLC Glen Stephens
104 North Summit Street    Suite 
102

Toledo Ohio 43604 419-241-5188 419-241-5199 Danielle@GVNLLC.com
Geographic Information Systems (GIS) and Educational 
Technology Firm.  Assist with System Design, D

Ohio DAS  MBE - 
Toledo

H. Davis and Sons Henry Davis 1043 King Street Toledo Ohio 43607 419-467-8492- 419-243-9114 hdavisandsons@yahoo.com

Trucking services such as removal of dirt concrete,ect.  
Site-Work Equipment Services - Backhoe, Lifts,ect.  
Services with Semi's, Tandems, Quads and Triaxle 
Trucks

Ohio DAS  MBE - 
Toledo

H.T. Griffin Excavating Henry Griffin 3950 S. Berkey - Southern Swanton Ohio 43558 419-826-0230 419-865-1088
Trucking, Excavating, Sand, Stone, Topsoil, Bulldozers, 
Dumptrucks, Subcontractor

MBE - Toledo

Harrison Contracting Co Dante Harrison 409 Boston Place Toledo Ohio 43610 419-514-0038 harrisoncontractingco@yahoo.com Remodeling Contractor MBE - Toledo
Harvard Engineering & Construction 
Consultants, Inc.

William Richardson 1346 Broadway Ave. Detroit Michigan 48226 313-963-7100 313-963-3209
wrichardson@harvardconstruction.co
m

Construction Management - Heavy Concrete, Design and 
Build

MBE - Toledo

Haythorne Interprises Inc.  DBA 
Haythorne Logistics

 Stanley Haythorne 2415 Glenwood Toledo Ohio 43620 419-392-0681 419-244-0959 shaytho@yahoo.com Trucking and Hauling Aggregate and Asphalt
Ohio DAS  MBE - 

Toledo

HCI Robert S. Hunt 203 Sprowl Rd.  P.O. Box 532 Huron Ohio 44839 419-433-2071 419-433-2644 HCIbob@aol.com
Excavation, Site Work, Underground Utilities, General & 
Subcontracting - Precertified Engineered Metal Builder, 
Associated with V.P. Buildings Inc.

MBE - Toledo

Headworks Inc. Michele LaNoue
11011 Richmond Ave      Suite 
#900

Houston Texas 77042 713-647-6667 713-647-0999 mlanoue@headwoeksusa.com Water and Wastewater Cleaning Equipment WBE - Toledo

Higgens Sales and Marketing Inc. Virginia Higgins 744 Capital Commons Toledo Ohio 43615 419-867-1285 419-867-3474 lsmi@accesstoledo.com
Utility Construction - Underground - Directional Bore, 
Trench, Hoe, Snow Removal, U-cart, Redi-mix Cement 
With Trailers

WBE - Toledo

Infiniti Energy & Environmental Inc. Sherman Larkins 65 Cadillac Sq.      #2815 Detroit Michigan 48226 313-964-0565 313-964-0894 sl@infinitygroups.us
Environmental Services - Industrial Commercial and 
Governmental Clients, Suppliers of Natural Gas, 
Electricity, Fuels, Liquid Hauler and Industrial Cleaning

MBE - Toledo

Integrated Cable Communications Neil Trotter 643 Sylvania Ave. Toledo Ohio 43612 513-563-8053 513-563-4445 icable@cinci.rr.com
Telecommunications Design - Voice Data, Security Cable, 
Low voltage Wiring

MBE - Toledo

Instant Replay Sport LLC Vincent Wiggins P.O. Box 70607 Toledo Ohio 43607 419-345-6650 419-536-3555 vince@getinstantreplay.com Public Relations and Marketing MBE - Toledo

Intergrated Supply Management Inc. Tommy Longest 3575 Vinewood Detroit Michigan 48208 313-961-2220 313-961-2320 tommy@ismdistribution.com
Industrial Supplies - Electrical, Safety, Janitorial Supplies 
& Equipment

MBE - Toledo

J. Cyrus Inc 1622 Speilbush Ave Toledo Ohio 43624 419-476-1941 419-475-9697 jcyrusinc@msn.com Food Service Contractor Ohio DAS

Jackson & Associates Inc. Manzetta Jackson PhD 316 N. Michigan Toledo Ohio 43615 419-536-0766 drmanzetta@aol.com
Counselling - Human Services, Personal, career, 
Educational and Employee

MBE - Toledo

Jacobson Computers Inc Lynn Jacobson 5610 Monroe street Sylvania Ohio 43560 419-885-0082 419-885-2622 jacosoni@jcigroup.com
computer services, computer Repairs, Sales, 
Programming, consulting

WBE - Toledo

Johnson Construction Billie Johnson 4534 Berkey Southern Swanton Ohio 43558 419-250-2627
Trucking - Hauling and Excavating Dirt, Concrete, Sand, 
Stone, - Can Provide Trucks and do Cleaning and Tree 
Removal

MBE - Toledo

Joseph's Roofing Co Joe Garza 29118 Millbury Rd. Millbury Ohio 43447 419-836-3070 419-836-3070 Commercial, Industrial, residential roofing MBE - Toledo

K. Davis Yolanda Davis 526 N. Webster Street Gibsonburg Ohio 43431 419-637-7438 419-637-5057 yolandadavis2002@yahoo.com
Small Commercial and Residential Construction & 
Manufacturing

WBE Toledo  MBE - 
Toledo

Ken Mours Marketing & Recruiting Kenneth Cunningham
330 South Reynolds Rd.      Suite 
#19

Toledo Ohio 43615 419-537-9195 419-537-9284 kkenham@aol.com Job / Employment Agency MBE - Toledo

Key Cable & Supply Andrea K. Supplee 4037 Genoa Rd. Perrysburg Ohio 43551 419-837-6181 419-837-6185 asupplee@keycableand supply.com Resale - Wholesale Distributor of Electrical Supplies WBE - Toledo

Khafra Engineerling Consulants, Inc. Valentino Bates
230 Peachtree Street      Suite 
#200

Atlanta Georgia 30303 404-525-2120 404-525-3611 kahafra.com

Entineering - Environmental, Water, Wastewater Design 
and Plant Operaior, Environmental Remediation, Civil and 
Site Engineering, Mechanical, electrical, Plumming 
Engineering, CIS Mapping and Construction Mgt. Services

MBE - Toledo

KLE Construction Company Kevin Edwards 3750 Summit Rd.      Suite #100 Norton Ohio 44314 330-745-2670 330-745-2672
Construction Services - Supply, Placemant of 
Reinforcemant Steel,  Concrete & structural Steel, 
Masonry, ICF's, Electrical, Ornamental Iron, Misc. Welding

MBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

L3 Designs LLC Robert Langford III 337 Southwood Dr. Perrysburg Ohio 43551 419-215-7575 419-873-8382 lthreedesigns@yahoo.com
Graphis Design - Sign Making, T-Shirts, Business Cards 
Letterhead, Invitations, Newsletters Ect.  Full Color Silk 
Screen

MBE - Toledo

LaMore Jacks Construction LaMore Jacks 1662 Abram Street San Leandro, California 94577 419-472-0172 510-967-6022 Djadks@sbcglobal.net
Reconstruction, Tenant Improvement, Building 
Remodeling, Room Addition

MBE - Toledo

Laser Connection Inc. Roxanne Damask 418 Main Street Toledo Ohio 43605 419-691-1991 419-691-3333 laserconnection@email.com Office Equipment - Ink toner Recycling broker - sales, WBE - Toledo

Lee Infrastructure Restoration, Inc. Janice Grubaugh 8936 State Route #14 Streetsboro Ohio 44241 330-626-1800 330-422-1880 leeinc@apk.net
Contractor - Utility and Supplier, Manhole Rehab, Pipeline 
Cleaning and CCTV, Pipeline Cured in Place

MBE - Toledo

Lee Moore's DBA Moore's Hauling Lee Moore 1334 Campbell Street Toledo Ohio 43607 419-241-8861 419-242-9164 brenda.jackson-cross@utoledo.edu
Trucking, construction, and supplying construction 
Materials such as Sand, Stone, Topsoil, and Salt

Ohio DAS

LJD Properties LLC John A. Escobar 28991 Belmont Farm Rd. Perrysburg Ohio 43551 419-261-5646 419-261-5646 John1969@quixnet.net Redidential & Light Commercial Construction
MBE - Toledo, 

NOMBC

Lymco  Fire Protection, Inc Leo A. Mack 1644 Ralston Circle Toledo Ohio 43615 419-537-0439 419-537-0974 lymcofirepro@alo.com Fire sprinkler Installation and Service
Ohio DAS  MBE - 

Toledo

M & J Cleaning Service Inc Mae Blair 702 Evesham Avenue Toledo Ohio 43607 419-535-3018 419-535-3018 maemj@aol.com Janitorial & cleaning services
Ohio DAS  MBE - 

Toledo

M & R Enterprises Ralph Jones 1588 East 40th Street  #1-E Cleveland Ohio 44103 216-881-0223 216-881-0572 mrenterprises111@aol.com
Sewer - cleaning and Construction, TV inspections, 
HVAC, Grading, Drainage and Trucking - Pipe Fitting and 
Fire Protection

MBE - Toledo

M. R.  Williams Construction & 
Supply Co.

Michael Williams P.O. Box 351598 Toledo Ohio 43635 419-726-4848 419-868-8873 mwilliamsptg@aol.com
Home Improvement  & Remodeling Contractor; 
Construction Supplier

NOMBC

M.V. Technonogies Inc. Vijay Rastogi 2855 Market St.       Suite #214 Akron Ohio 44333 330-864-7450 330-864-8136 mtvi@aol.com

Environmental Consultant - Including Site Assessments, 
Compliance Plans, Risk Assessments, Underground 
Storage Tank Management, Asbestos Surveys, Asbestos 
Project Design and Environmental Permits - Asbestos 
Evaluation Specialist License and Asbestos Project 
Designer License, Soil Sampling, Water Sampling, Phase 
I & II Site Assessment and Risk Assessment

MBE - Toledo

Mail It Corporation Karen C. Smith 305 Morris Street Toledo Ohio 43602 419-249-4848 419-249-4847 michelle@mailitcorp.com
Mail - Letter Shop - Inserting Envelopes - Ink Jet 
Addressing, Statement Billing

WBE - Toledo

Management Systems Utility Group 
LLC

Burgoyne Jones
8180 NW 36th Street    Suite 
#407

Miami Florida 33166 305-468-8748 305-468-8749
Computer - Application Design, Devolpment and 
Consulting.

MBE - Toledo

Mandell-Vasquez, Inc Herman Vasquez 300 Morris Street Toledo Ohio 43602 419-255-6666 419-255-6446 manvas@aol.com
Sales, service and installation of heating, ventilating and 
air conditioning equipment including Me.

Ohio DAS  MBE - 
Toledo

Margie's Cleaning Service Margie Ann Burley 1368 Matzinger Rd. Toledo Ohio 43612 419-729-3331 419-729-3331 mnmestatesales@earthlink.net
Janitorial - Estate Liquidations and Cleaning Residential 
and Commercial.

WBE - Toledo

McCormick & Bebley Construction 
Company LLC

Stan McCormick 101 Main Street   Suite G Toledo Ohio 43605 419-870-9998 419-867-2009 stan.mccormick@siss.cc
Construstion - Commercial / Interior  Construction 
Finishes; Floors, Cielings, Drywall, Metal Studs, 
Carpentry, Painting, Fireproofing

MBE - Toledo

MerAln Commercial Products 
Corporation

Mearle Allen 3302 N. Summit Toledo Ohio 43611 419-349-8410 419-727-7855 meraln@msn.com
Janitorial Supplies - Commercial Products Such As, Bags, 
Banding, Clipboards, Staples, Cushioning Mats, computer 
Supplies and Office Equipment

MBE - Toledo

Michael Williams Inc.  DBA Williams 
Painting Co.

Michael Williams
6832 Door Street    P.O. Box 
#351598

Toledo Ohio 43615 419-841-3240 419-866-8873 mwilliamsptg@aol.com
Painting contractor and Building Maintenance, Painting 
Supplies

MBE - Toledo

Michigan Industrial Group (MIG) LLC Paul Jenkins Sr. 607 Shelby    Suite #300 Detroit Michigan 48226 313-964-3155 313-964-3264 pjenkins@michindustrial.com General Contractor,  Industrial & Commercial MBE - Toledo

Moawad Construction Ltd. Sam Moawad 1410 East Broadway Toledo Ohio 43605 419-467-0077 419-698-5815 moawadconstruct@aol.com
Supply Construction Aggregate and Lease Heavy 
Equipment.

Ohio DAS  MBE - 
Toledo

Mondo Mechanical Inc. Juan Hinojosa 705 Burbank Drive Toledo Ohio 43607 419-531-7303 419-531-7351 mondomechanical@sbcglobal.net
Speciality  - Plumbing, HVAC, Refrigeration, boilers, 
Process Piping, Gaslines, Waterlines, Equiptment

Ohio DAS
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

Moody - Nolan Inc. Rick Murray 300 Spruce Street     Suite #300 Columbus Ohio 43215 614-461-4664 614-280-8881 kzook@moodynolan.com

Architecture / Engineering - Airports, Arenas, Fitness 
Centers,  - Commercial Interior Design, Engineer - 
Highways, Interstates, Freeways, and small Stream 
Bridges

MBE - Toledo

Moore's Hauling Lee  Moore 1334 Campbell Street Toledo Ohio 43607 419-241-8861 419-242-9164
Hauling Stone & Gravel Supplier, Janitorial Supplies, 
Snow Removal

MBE - Toledo

Morse & Shorter Robert Shorter 4400 Heatherdowns Blvd. Toledo Ohio 43614 419-382-9458 419-382-9458 Drafting - Civil & Structural Construction Management MBE - Toledo

Mouse's Trucking LLC Nikki Mousoulias 2701 Eber Rd Monclove Ohio 43542 419-861-0150 419-861-0217 mmousoulias@aol.com
Trucking - Hauling materials such as, Dirt, TopSoil, Stone, 
Ect

Ohio DAS  MBE - 
Toledo

MSGeo Dr. Mohamed Abdellatif, PE DEE 876 Pineway Dr. Worthington Ohio 43085 614-846-1222 866-431-1299 ma@HA-m.com
Ciivil and Environmental Engineering, Planing Feasibility 
Studies and Design

MBE - Toledo

Nancy J Wheatley Inc. Nancy Wheatley P.O. Box 873 Saisconset MA 2564 617-417-9377 niwheatley@aol.com
Environmental Consulating - Environmental Reculation, 
Clean Water Act.

WBE - Toledo

New Era Builders Joseph Lopez 16126 St. Clair Avenue Cleveland Ohio 44110 216-486-5520 216-486-2440 JoeLopez@nls.net
Coinstruction Management - Genera Contracting, HVAC, 
Plumbing, Concrete Flatwork, Footings, and Foundation, 
and Painting ( Interior & exterior )

MBE - Toledo

Nikita Trucking Inc. Shirley A Powell-Brown 406 Heathshire Drive Toledo Ohio 43607 419-343-9496 419-754-4922 spowellbrown@aol.com
Dump Truck Hauling of construction type of materials. Ie 
Stone, Sand, Gravel, Concrete, ect. On a Local 

Ohio DAS  MBE - 
Toledo

Northwest Consultants, Inc.
Ernest Er-Li Ch'ang / Heather 
Stubbs

3220 Central Park West Toledo Ohio 43617 419-841-4704 419-841-2979 echang@nci-eng.com
Civil, Structural, and Environmental Engineering, 
Construction Management, Inspection and Staking

Ohio DAS  MBE - 
Toledo

Ohio Transitional Machine & Tool Marten Whalen 3940 Castener Street Toledo Ohio 43612 419-476-0820 419-476-1621 ohiotransitional@hotmail.com
Michinery - CNC Milling & Turning, EDM work, Welding 
and Fabrication, Boring Mill Work, and 3-D Machining

MBE - Toledo

OmniService Inc. Paul Garrison 1946 N. 13th Street Toledo Ohio 43614 419-578-7304 419-243-8744 coredesignbuild@aol.com Heating, Air-Conditioning, Refrigeration, Boilers MBE - Toledo

Optimum Technology Inc. Josh Davda
100 East Campus View Blvd.     
Suite #380

Columbus Ohio 43235 614-785-1110 614-785-1114 Josh.davda@otech.com
Computers - Information Technology, Enterprise 
Application, Intergration and Custom Application and 
Development

MBE - Toledo

P.V.F Equipment & Supply LLC Juan A. Hinojose 705 Burbank Suite B Toledo Ohio 43607 419-531-7303 419-531-7351 mondomechanical@sbcglobal.net Heating and Cooling Equipment, Pipe Valves and Fittings MBE - Toledo

Paxton Demolition Codie Paxton 6225 Benore Rd. Toledo Ohio 43612 419-466-2634 734-848-3753 paxtonfamily@chartemi.net
Demolition - Demo Structures, Remove Pools, Grade, 
Seed and Stone

WBE - Toledo

Peak Electric Inc. Lenora McIntyre 5005 North Summit Street Toledo Ohio 43611 419-726-4848 419-726-6206 Peak@buckeye-express.com
Electrical and Fire alarm Supply, Installation, Service, 
Repair, and Maintenance

Ohio DAS,  MBE - 
Toledo, NOMBC

Pearlia Interiors Pearlia Kynarc 3420 Monroe Street Toledo Ohio 43606 419-536-5525 pkynard2001@yahoo.com Interior Design - Decorating (WBE) MBE - Toledo
Pettaway Painting Huston Pettaway P.O. Box 5405 Toledo Ohio 43613 419-389-0236 419-475-3636 hpettawy@sbcglobal.net Painting, Wallcovering, Special Coatings MBE - Toledo

Polygraphics Inc. DBA Kohnes Lori Rupp 2369 Airport Hwy Toledo Ohio 43609 419-385-9500 419-389-0200 lori@kohnes.com
Graphic Arts - Visual Communications, Commercial Photo 
Lab and Photographic Equipment and supplies

WBE - Toledo

Polytech Inc. Babu K. Patel
101 Main Street   Suite G       55 
Public Square Suite #510

Toledo / 
Cleveland

Ohio
43605 / 
44113

419-698-7675    
216-696-3141

216-694-5890 nbliss@polytechengineers.com
Engineering - Mechanical, Electrical, Civil, Transportation, 
Environmental / Sanitary and Structural engineering

MBE - Toledo

Powell's trucking Group, Inc. Frederick A. Powell 2363 Karendale Drive Toledo Ohio 43614 419-787-4502 419-385-0756 spowellbrown@aol.com
Dump truck Hauling and Service for Construction type 
Materials such as Concrete and Sand

Ohio DAS  MBE - 
Toledo

Premium Technical Service Inc. Lee Cage 26215 Cambridge West  #6-103
Warrenville 
Heights

Ohio 44128 216-765-8178 440-519-9778 L.D.Cage@aol.com
Engineering - Environmental - Sewer Investigation,  
(CCTV, Smoke, Dye, testing,  M.H. Inspection

MBE - Toledo

Price Builders & Developers Inc. 
LLC  DBA PB&D Inc LLC

David Price 10290 Sandlewood Drive Twinsburg Ohio 44087 330-405-6414 330-405-0869 pricecorp@hotmail.com

Restoration Services, Damproofing, Interior & Exterior 
Flooring, Preformed Joint Seals, Expansion Seals, 
Concrete Repairs, Parking Garages, Bridges, Water 
Treatment Plants

MBE - Toledo

PRIME Engineering & Architecture 
Inc.

Susheela D. Suguness
470 Olde Worthington Rd.    
Suite #325

Westerville Ohio 43082 614-839-0250 614-839-0251 Info@primeeng.com
Engineering a& Architecture consulting Services - 
Architecture - Civil and Structural and material Testing, 
Highways and Bridges

MBE - Toledo

Proudfoot Associates Inc. Paul Proudfoot 5360 Heatherdowns Blvd Toledo Ohio 43614 419-865-7195 info@proudfootassociates.com
Transpiration, Highway and Intersection desigh, Freeway 
and Interchange design, Local Highway and

Ohio DAS  MBE - 
Toledo

PSA Contractors, Inc. Patrick Aliu 1516 E. Hillcrest St.     #310 Orlando Florida 32803 407-898-9119 407-898-9077 Info@psaonline.com Construction / Program Management MBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification
Quality Building Supplies for 
Industry, Inc.

Edward L. Haynes
17485 Saylor Lane. Rd.         PO 
Box #10

Grand Rapids Ohio 43522 419-832-2202 419-832-8106 qualitybldging@aol.com Construction & Industrial Materials
MBE - Toledo, 

NOMBC

Quality Painting Inc. James Lee Jackson 339 Rockingham Street Toledo Ohio 43610 419-244-1218 419-255-3061 qpaint@accesstoledo.com Painting
Ohio DAS  MBE - 

Toledo

R & E Exports Paul Garza 300 Sandusky Street Toledo Ohio 43611 419-727-9400 419-727-9405 reexports@msn.com
Domestic and Export Sales of used and New Truck Parts 
(Semi's) and Parts, construction Equipment.  Complete 
Trucks & Heavy Equipment

NOMBC

R. Gant LLC Roosevelt Gant 111 Wamba Ave. Toledo Ohio 43607 419-327-4382 419-535-7914 roosevelt.gant@bex.net

General Contractor/Construction Management Services 
with Primary Focus on Commercial, Industrial and 
Institutional Customers in both the Public and Private 
Sectors

NOMBC

R.A.  Environmental Partners LLC Gary Daugherty 4456 Woodbriar  Drive Toledo Ohio 43623 419-472-2806 419-472-2806 daughertygary@yahoo.com
Managing organizing and exciting projects pertaining to 
the total environment and ecology.

Ohio DAS

R.Davis Trucking Randy Davis 2764 Monroe Street Toledo Ohio 43606 419-826-0230 419-865-1088
Trucking, Hauling, Towing, Demolition, Sand, Stone, 
Backhoe Service

MBE - Toledo

R.L. Williams Construction Charles Williams 7115 Jeffers Rd. Whitehouse Ohio 43571 419-877-5341 419-875-6517 R.L.Williams@accesstoledo.com
General & Subcontractor (Highway):  Asphalt, Concrete, 
Pavements, (curbs, walks, & driveways), Drainage

Ohio DAS  MBE - 
Toledo

Ralph C. Tyler P.E.,  P.C.  DBA 
Ralph Taylor Companies

Ralph Tyler 1120 Chester Ave.     #200 Cleveland Ohio 44114 216-623-0808 216-623-0979 Ralph.Tyler@RalphTyler.com

Engineering / Architectural Services,  Construction 
Management, Program Management, Civil Engineering, 
Architectural Design, Environmental Engineering, 
Landscape Design, Structural Engineering, Mechanical 
and Electrical Engineering, and Land  Surveying - 
Licensed to provide Architectural, Engineering and 
Surveying Services

MBE - Toledo

Rath Builders Supply Inc. Barbara A. Rath 07482 Sr. 66 N.      P.O. #811 Defiance Ohio 43512 419-782-7284 419-782-3698 rathbldr@defnet.com Construction Material Supplier MBE - Toledo
Real Bright Electric Emzie Wilson 711 Moran Ave. Toledo Ohio 43607 419-870-1730 419-531-4518 Electrical contractor & Bucket Truck MBE - Toledo

Redirections Inc. Kathy Mackey 5157 East 64th Street Indianapolis Indiana 46220 317-731-5157 317-731-5097 istare@re-directions.com
Signage - Interior & Exterior Signs and Banners, Flags, 
Monuments, Vehicle Graphs, Commercial Displays, 
Bookcases and Corporate Work Stations

WBE - Toledo

Regulatory Compliance Consultants Sharon roman
6011 Renaissance Place     Suite 
#1

Toledo Ohio 43609 419-882-9224 419-882-9226 rccsharon@aol.com Health and Safety Consulting WBE - Toledo

REH Systems Solutions LLC
6591 West Central Avenue    
Suite 204

Toledo Ohio 43617 419-517-1325 419-517-1328 rhodge@rehsystems.com

Information technology reseller, Integrator software 
application development and training; Products and 
services for Microsoft, Cisco, Nortel, Foundry Networks, 
NEC, Avaya, Lucent, Ibm, Dell, Rim, Sprint, and Oracle

Ohio DAS

Resource One Computer System 
Inc.

Stampp Corbin 1159 Dublin Rd. Columbus Ohio 43215 614-485-4800 614-485-4848 scorbin@rocs.com
Computer - Products & Services, Consulting, Supply 
Chain Management, Integration, Deployment, 
Infrastructure, Support and Asset Retirement,

MBE - Toledo

Richey's Bar-B-Q Deli 2366 Meadowwood Drive Toledo Ohio 43606 419-536-1647 419-536-1647 sblake@pop3.utoledo.edu Restaurant, Delicatessen and Sale of Barbecue Sauce Ohio DAS

RRT Images Ramon Tiggs
1706 Fallbrook Rd.    P.O. Box 
#141259

Toledo Ohio 43614 419-382-9996 rrtimages@aol.com

Photography - Professional & Restoration ' Sports, 
Landscapes, Social Events, Corporate Events, Portraits, 
Weddings Ect.  Digital Art Photography for Wall Decor 
(Home Business Office)  Photo Postcards, Posters 
(inspirational and Sports) Greeting Cards, Invitations, and 
Photo Business Cards.

MBE - Toledo

Ruben & Ruben LLC Ruben Daniels 357 1/2 Islington  P.O. Box 4876 Toledo Ohio 43610 419-244-7703 419-242-6869 rulespp@hotmail.com Plumbing , Power Washing, Piping and Fire Protection MBE - Toledo

S.K.C.P.A. LLC 9222 Wintergreen Court Sylvania Ohio 43560 419-882-3599 419-517-3503 skcpa@buckeye-express.com

Accounting, Auditing, Budgeting, Maintain accounting 
records of restricted Funds, Analyze Financial Data and 
Generate Financial Reports, and Provide Taxation 
Consulting.

Ohio DAS
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification
Sallie's Wholesale & Construction, 
Inc.

Sallie Sylvester 728 Park Avenue East Mansfield Ohio 44901 419-524-7973 419-524-7974 sallie@sallieswholesale.com Construction Materials - Steel Pipe ect.  (WBE) MBE - Toledo

Sandusky Bay Construction 
Company Inc.

Mason Oglesby
178 East Main Street  P.O. Box 
#766

Norwalk Ohio 44857 419-663-1002 419-668-9731 philo@sandbay.com

General or Subcontractor - Bridges - Clearing & Grubbing, 
Roadway Excavation and Embankment Construction, 
Incidental Grading, Temporary Soil Erosion and Sediment 
Control, Aggregate Bases, Flexible Replacement, 
Structural Removal, Level 1 & 2 Bridge, Reinfo

MBE - Toledo

Seaport Professional Janitorial 
Services Inc.

Tracee Perryman
136 North Summit Street      
Suite #211

Toledo Ohio 43604 419-241-7987 419-241-7990 Smprojanitorial@sbcglobal.net Janitorial - Construction Clean Up MBE - Toledo

Service Master Professional 
Janitorial Services

136 North Summit Street          
Suite 211

Toledo Ohio 43604 419-241-7987 419-241-7990 Smprojanitorial@sbcglobal.net
Provides Janitorial services and building Maintenance for 
commercial buildings.  Also distributes JA

Ohio DAS

SGI Images LTD Adrian Rodriguez
4530 Stengal Ave     P.O. Box 
#140305

Toledo  Ohio 43614 419-380-0550 419-380-0950 Sqiltd@sbcglobal.net
Promotional Items,  Screen Printing, Graffic Designed, 
Advertisement

MBE - Toledo

Shelman Concrete Co. Inc. Theodis Shelmon 1642 Ralston Circle    #204 Toledo Ohio 43615 419-539-6909 419-349-5677 Concrete Work - Pour Concrete MBE - Toledo
Shreffler Inc. Kathy Wadsworth 1192 N. CR #42 Gibsonburg Ohio 43431 419-637-2386 419-637-7735 HVAC Service, Refrigeration, controls and Parts WBE - Toledo

Sigmart & Associates Martilsa Dabiri
5660 Southwyck Blvd                
Suite 260

Toledo Ohio 43635 419-867-7616 419-867-7616 sales@sigmart.net
engineering services, Estimating, Project Scheduling, 
Construction Management Services, Computer Aid.

Ohio DAS  MBE - 
Toledo

Simmons & Murdock, Inc.  DBA 
Odella's Washland

Inger Murdock 3224 Craigmoor Toledo Ohio 43614 419-381-0187 419-243-9549 Odellas539@aol.com
Coin Operated Laundry Facility, Dry Cleaning, Wash & 
Fold Service

Ohio DAS  MBE - 
Toledo

SMR Electric LLC Jose Lopez 23790 W. Moline-Martin Rd. Millbury Ohio 43447 419-855-7884 419-855-8099 smrelec93@aol.com Electric Contractor - Commercial and Residential MBE - Toledo
Snelling, LLC DBA Concierge 
Cleaning & Services

George Snelling 7657 Winter Sweet Holland Ohio 43528 419-867-7955 snellingllc@aol.com
Janitorial - Property Management, Commercial and 
Residential Cleaning and Property Management

MBE - Toledo, 
NOMBC

Sojouner's Truth Fletcher Word 616 1/2 Adams St. Toledo Ohio 43604 419-243-0007 419-255-7700 Thetruthsales@buckeye-acess.com Newspaper - Publishing MBE - Toledo

Sophisticated System, Inc. Dwight Eric Smith 2191 City Gate Dr. Columbus Ohio 43219 614-418-4600 614-418-4610 dwsmith@ssicom.com
Computer Programming - Consulting, Application 
Development, Design, Install and Write Programs for Dell

MBE - Toledo

Superior Industrial Supply & 
Services

Stan McCormick 101 Main Street   Suite G Toledo Ohio 43605 419-697-3700 419-867-2009 stan.mccormick@siss.cc
Distributors of Janitorial Supplies, Shipping Supplies, 
Office Supplies, Office furniture, Plumbing.

Ohio DAS,  MBE - 
Toledo, NOMBC

T. Duncan Enterprises Inc. 1107 Parkside Blvd. Toledo Ohio 43607 866-992-6333 tduncan@buckeye-express.com BBQ Sauces for private and commercial use. Ohio DAS
T.E. Hubler Inc.  DBA R & T 
Microcenters of Ohio

5981 Telegraph Rd. Toledo Ohio 43612 419-476-2552 419-476-8009 rtmicro@sbcglobal.net
Retail Sales, Services of computers, Equipment, toner, 
Laser charges

Ohio DAS

Tas Inc. Sandra Susor 433 Dearborn Rd. Toledo Ohio 43605 419-693-3353 419-693-3563 tom@tasinc.net
Electrical contractor - Inside and outside electrical work, 
Industrial, Sub-station, and Phone Data work,

WBE - Toledo

Tensho LLC 324 Ryder Road Toledo Ohio 43606 419-534-4572 419-536-3103 tievining@tensholic.com
Contract Packaging, Sales, Services of Packaging 
Supplies and Packing Equipment, Janitorial Services

Ohio DAS

The "Ghanian" Foundation DBA 
"Step Up Toledo"

11 South Centennial Rd. Holland Ohio 43528 419-868-8396 419-531-8205 stepuptoledo@sbcglobal.net
Community and Social Services: 1)Family Home for 
Senior Adults ( "Ghanashis" Ghana's Heaven for 

Ohio DAS

The Blackfoot Company Leroy A Peplon 6061 Telegraph Road     Suite P Toledo Ohio 43612 419-478-8650 419-478-0890 Tblkftco@aol.com
Performance chemicals for Water Treatment, Dust 
Suppression De-icers and Janitorial Products

Ohio DAS  MBE - 
Toledo

The Geraldine Davis Company 2100 Stirrup Lane         D-204 Toledo Ohio 43613 419-450-5585 419-472-4714 emmanukon@toastnet.com
Lie insurance, Health Insurance, Disability insurance, 
Annuities, Retirement Plans, And Personal co.

Ohio DAS

The JAJ Company LTD. James A. Jackson 4756 West Bancroft Street Toledo Ohio 43615 419-720-5252 419-720-5255 Infor@thejajcompany.com
Real Estate Development Services, Engineering Services 
and Consulting

MBE - Toledo

The Shelmon Concrete Company 1642 Ralston Circle    Suite 204 Toledo Ohio 43615 419-539-6909 419-539-7105 shelmonconcrete@aol.com Installation of concrete construction work. Ohio DAS

The Traverse Group Inc. George P. Barnes 400 Monroe Street      Suite #410 Detroit Michigan 48226 313-237-7777 313-215-2724 dlevick@thetraversegroup.com
Engineering - Environmental - Consulting, Assessment, 
Remediation, Facility Support, Demolition, Asbestos, Lead 
Abatement

MBE - Toledo
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MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

Thirdwave Corporation Roy R. Hernandez
111400 W. Olympic Blvd    Suite 
#650

Los Angeles California 90064 310-914-1480 310-914-1490 tec@thirdwavecorp.com

Computers - Information Technology, Consultant / 
Systems, Business Process Re-engineering, Electronics 
Document Management, Enterprise Content Management, 
Workflow, Geographic Information Systems, Web Design 
and Development, LAN / WAN Systems Engineering

MBE - Toledo

Tiffany Electric Tiffany Gilbert 572 Temes Ave Elyria Ohio 44035 440-365-0838 440-366-6594
Electrical Contractor and Supplies - Supplies ordered as 
needed  (WBE)

MBE - Toledo

TJRS LLC Delance Sims 5551 Ryewick     Suite #D Toledo Ohio 43614 419-937-9375 419-866-1901 pipology@hotmail.com Sewer Construction - Sewer Installation & Repair MBE - Toledo

Tropical Insulation Products Inc. Herman Vasquez 300 Morris Street Toledo Ohio 43602 419-249-7090 419-255-6446 tropinsul@aol.com
Sales, Service and Installation of Mechanical insulation 
and Fire Stopping

Ohio DAS  MBE - 
Toledo

Total Maintenance Company Derrick Murphy 136 Arklow Dr. Toledo Ohio 43615 419-531-2461 419-531-1737 Murphytoledo@bex.com
Lawn Care - General Maintenance, Debris Removal, 
General labor, Demolition, concrete Removal, 

Ohio DAS  MBE - 
Toledo

Total Service Solutions Charlie Desando
4790 Red Bank Expressway    
Suite #260

Cincinnati Ohio 45227 513-561-3065 513-561-0562 cdesando@tssworld.com
Computer - Information Technology Computer Reseller, 
Computer Training, Design, Consulting

MBE - Toledo

Trinity Glass Inc. Julie & Julio Carire 2857 Airport Hwy Toledo Ohio 43609 419-385-4527 419-385-4533

Glass and Glaziers - New Construction, Remodeling, 
Commercial Doors and Windows, Plate Glass, Bevel 
Glass, Mirror, Safety Glass, Tempered Glass, Store 
Fronts, Plexiglas and Lexan and Replacement Windows 
Repairs, Restoration conservation of leas Stained Glass, 
Leaded Panels, Side Lights, Doors, Windows, cabinet 
doors and Transoms, Sandblasting, Etching, Member of 
SGAA

WBE - Toledo

TTL Associates, Inc. 1915 North 12th Street Toledo Ohio 43604 419-324-2222 419-241-1808 cchambers@ttlassoc.com

Geotechnical Engineering, Construction Materials Testing, 
Environmental Site Assessments, Hazardous Waste 
Surveys, Civil Engineering, Environmental Consulting, 
Drilling, Geoprobing, Asbestos Surveys, Demolition 
Oversight, LEED and Air Quality Monitoring.

Ohio DAS

Twin Electric Co. Dunrick & Raquel Yetts P.O. Box #9321 Toledo Ohio 43697 734-674-5984 734-425-7054 Twinelectricco@msn.com Electrical Subcontractor MBE - Toledo

Unicon International Inc. Pei-Chen Jane Lee 241 Outerbelt Street Columbus Ohio 43213 614-861-7070 614-861-7096 jl@unicon-intl.com
Computers - Information Technology, Consulting and 
computer and Networking Support Systems (WBE)

MBE - Toledo

United Mobile Power Wash Inc. Bridget Mahrie 3250  Coolidge Hwy. Berkley Michigan 48072 248-336-9616 248-336-9619 bridget@wekeepitclean.com
Mobile Fleet Washing - Truck, Car Fleets, Commercial 
Washing, Exterior Buildings, Houses, Concrete, 
compressors & Heavy Equipment

WBE - Toledo

Unity Cable Technologies Inc. 1535 Buckingham Street Toledo Ohio 43617 419-241-4322 419-241-8322 unitycable@aol.com

Construction Equipment, Materials & Supplies, Traffic 
Control Equipment, Electrical Equipment, Wire, cable, 
Fiber Optics, Architectural Engineering, Design Build 
Construction, Electrical Contracting,  High Power Fiber 
Amplifiers, High Power Lasers.

Ohio DAS

Universal Electric Brady Jackson 1231 Albon Rd. Holland Ohio 43528 419-410-0558 419-866-1487 bbblifjack@sbcglobal.net Electrical construction - Residential & Commercial MBE - Toledo

Unlimited Solutions Inc. Cynthia Phillips 1500 N. Superior    Suite #302 Toledo Ohio 43604
419-724-0899 or 
313-823-2300

313-823-5979 usinfomich.com
Computer - Information Technology Services - Computer 
Infrastructure, Electric (WBE)

MBE - Toledo

V & K Electric Nearl Venn 5026 Lynbridge Lane Toledo Ohio 43614 419-381-0735 419-381-0735 nearlvenn@sbcglobal.net
Electrical Contractor, Install, Upgrade and repair in 
Residential, Commercial and Industrial settings

Ohio DAS  MBE - 
Toledo

Valdez Enterprises, Inc Joseph Valdez 5465 Enterprise Boulevard Toledo Ohio 43612 419-472-9400 419-243-3716 valdez@buckeye-express.com
Contract Dump Truck Services, Construction Materials 
Supply, General Contractor

Ohio DAS,  MBE - 
Toledo, NOMBC

Vision Mechanical Inc. Ray Miller 3450 W. Central Ave Toledo Ohio 43606 419-536-0757 419-536-9447 Miller@visionmechanicalinc.com
Visional Mechanical Inc. is a full service registered 
engineering firm specializing in engineering

Ohio DAS  MBE - 
Toledo

Wes Boykin Trucking, Excavation & 
Demolition

Wesley Boykin 1031 Wamba St. Toledo Ohio 43607 419-537-9969 419-535-0603
Demolition, Trucking, Hauling, Excavating, Landscape, 
Snow Removal

MBE - Toledo

  This list is not intended to be all inclusive of Certified/Qualified MBEs that maybe available to perform on this project   9

mailto:cchambers@ttlassoc.com�
mailto:Murphytoledo@bex.com�
mailto:tropinsul@aol.com�
mailto:unitycable@aol.com�
mailto:nearlvenn@sbcglobal.net�
mailto:valdez@buckeye-express.com�
mailto:Miller@visionmechanicalinc.com�
mailto:bridget@wekeepitclean.com�
mailto:cdesando@tssworld.com�
mailto:tec@thirdwavecorp.com�
mailto:jl@unicon-intl.com�
mailto:bbblifjack@sbcglobal.net�
mailto:Twinelectricco@msn.com�
mailto:pipology@hotmail.com�


MBE LIST

COMPANY NAME CONTACT PERSON ADDRESS CITY STATE ZIP PHONE FAX E-MAIL Nature of Business Certification

Wess Construction Inc. Jerlyn Charles 2111 Woodward Ave. Detroit Michigan 48201 313-962-2317 313-962-2322

Underdrain / Edgedrain Installation, Landscape 
Restoration, Topsoil Placement, Finish Grading, Seed / 
Fertilizer / Mulch Blankets or Sod Placement, Hydro-
Seeding, or Mulch & Tack, Slope Restoration, Sprinkler 
Repair, Slit Fencing. 

WBE       MBE - 
Toledo

White Construction
W. Bernard White, P.E.,  Ronald 
McClelland

1120 West Baltimore Detroit Michigan 48202 313-872-7397 313-872-7397
wbwhite@whitecon.com; 
rmccella@whitecon.com

Construction Manager, Hire Contractors, Schedule and 
Coordinate, Commercial and Industrial Steel and Concrete 
Construction

MBE - Toledo

Woodlands Consulting Group LLC Jerry Jones 4060 Monroe Street Toledo Ohio 43606 419-724-2791 419-475-0700 jj@woodlandsconsulting.com Business consultant MBE - Toledo
Your Computer Needs of Toledo 
LLC

1852 Clay Avenue Toledo Ohio 43608 419-729-2056 419-729-2056 masterambi@aol.com
Your Computer Needs of Toledo LLC is a one member 
limited liability company in the service of .

Ohio DAS
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DATE 
 
 
Re: Lucas County Multi-Purpose Arena Project 
       MBE Participation & Workforce Reporting 
 
Dear Contractor: 
 
A part of the construction manager’s role is to assist the Lucas County Commissioners 
and your company in achieving the minority business participation and workforce goals 
for the above referenced project.  Our responsibility includes ongoing site monitoring and 
reporting of this effort throughout the duration of the project. 
 
The MBE certification that is recognized on this project is that of the City of Toledo, 
State of Ohio and the Northern Ohio Minority Business Council.  For MBE tracking 
purposes, minority owned companies must have a valid MBE certificate from one of 
these three organizations.  
 
The compliance process will include: on-site- monitoring, verification of the appropriate 
MBE certification, ongoing review of contract compliance between the prime contractors 
and the MBE’s, reporting of minority and women workforce participation and completion 
of monthly progress report to be forwarded to the Lucas County Commissioners. 
 
As a part of this process you are required to provide our office with the following 
information and continue this procedure as new subcontractors, purchase orders or 
change orders that occur during the duration of the project. 
 

1. Copy of pages from the subcontract or purchase that contain the contract 
dollar amount, scope of work, description of equipment or materials to be 
supplied, completion date of contract and signatures. 

2. Valid copy of the MBE certification. 
3. Name of contact person, telephone numbers and address of the MBE 

Company 
 
We will also need a contact name telephone number and address of the person in your 
company that will provide Lathrop with the ongoing information regarding the MBE’s 
contract (i.e. the percentage of completion, contract changes, workforce information, etc.) 
 
We have also attached an Employment Utilization Reporting Form for reporting all hours 
on the project. Please note that your subcontractors’ are required to complete this form as 
well. 
 
I appreciate your cooperation regarding this matter and if you have any questions, please 
contact me at 419-344-5612.  
 
Sincerely, 
  
Construction Management Team 
 
 
  



LUCAS COUNTY MULTI-PURPOSE ARENA

Monthly MBE Report

BID PACKAGE PRIME CONTRACTOR BASE BID MBE SUBCONTRACTOR/SUPPLIER MBE% MBE CONTRACT AMOUNT TOTAL HRS. MINORITY HRS. MINORITY % HRS. WOMEN HRS. WOMEN % HRS.

Total
 

August 2007



CONTRACTOR:

ADDRESS:

CITY, STATE, ZIP:

TELEPHONE NO.:

Total % Total % Total % Total %

Job Catergories Craft Total Total Female Female Female Female White Male White Male White Male White Male

Employees Hours Employees Employees Hours Hours Male Female Male Female Male Female Male Female Employees Employees Hours Hours

Carpenters CA

Cement Masons CE

Electricians EW

Iron Workers IW

Laborers LD

Operating Engineers OE

Painters PA

Pile Driver PD

Teamsters TE

Others OT

Grand Totals 

TITLE:

DATE:

This form is due monthly throughout the life of this contract
Please submit along with your payrolls to Prevailing Wage Coordinator

NAME OF PERSON COMPETEING FORM:

SIGNATURE OF COMPANY EEO OFFICER

EMPLOYMENT UTILIZATION REPORTING WORK HOUR DATA BY RACE and SEX

Minority Hours Minority Hours

%Total

Minority Employees Minority Employees 

Total %
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	One Government Center, Suite 480
	SECTION A – AFFIDAVITS
	DELINQUENT PERSONAL PROPERTY TAX STATEMENT
	NO FINDINGS FOR RECOVERY AFFIDAVIT

	DEFINITIONS AND CONTRACT DOCUMENTS
	DEFINITIONS
	Definitions.  In addition to other terms defined throughout these General Conditions, as used in these General Conditions, the following terms shall have the meanings indicated below:
	As the context of these General Conditions may require, terms in the singular shall include the plural (and vice versa) and the use of feminine, masculine or neuter genders shall include each other.  Wherever the word "including" or any variation thereof, is used herein, it shall mean "including, without limitation," and shall be construed as a term of illustration, not a term of limitation. Wherever the word "or" is used herein, it shall mean "and/or".

	EXECUTION, CORRELATION AND INTENT
	Execution of the Contract by Contractor is a representation that Contractor has visited the Site, become familiar with the local conditions under which the Work is to be performed, and has correlated personal observations with the requirements of the Contract Documents.
	The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work.  The Contract Documents are complementary, and what is required by any one shall be as binding as if required by all.  The Work shall include not only work that is expressly set forth in the Contract Documents, but also any work that is consistent therewith and is reasonably inferable therefrom as being necessary to produce the intended results.  Words and abbreviations that have well-known technical or trade meanings are used in the Contract Documents in accordance with such recognized meanings.
	The organization of the Specifications into divisions, sections and articles, and the arrangement of Drawings shall not control Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed by any trade.
	No responsibility is assumed by Owner, Construction Manager or Architect for defining the limits of any Contractor's work or the work of any trade by reason of the arrangement of the Specifications and/or the Drawings.
	If there is any inconsistency in the quality or quantity of work required under the Contract Documents, Contractor shall (1) immediately bring such inconsistency to the attention of Construction Manager (as soon as Contractor discovers the inconsistency) and (2) provide the better quality or greater quantity of work or materials, unless otherwise ordered in writing by Architect or Owner through Construction Manager.


	ADMINISTRATION OF THE CONTRACT
	ARCHITECT
	All communications, directives, instructions, interpretations and actions required of Architect shall be issued or taken only by or through the individual identified as Architect in the Contract or Architect's authorized representative. Copies of all inquiries of Architect and the responses thereto shall be provided to Construction Manager by Architect and by Contractor.
	The authorized representative of Architect may be one or more representatives designated in writing by Architect and authorized to perform the duties and carry out the responsibilities of Architect at the Site.

	CONSTRUCTION MANAGER
	The authorized representative of Construction Manager may be one or more representatives designated in writing by Construction Manager and authorized to perform the duties and carry out the responsibilities of Construction Manager at the Site.

	ADMINISTRATION OF THE CONTRACT
	Architect and Construction Manager will provide administration of the Contract as hereinafter described.
	Construction Manager, acting on behalf of Owner as Owner's agent, shall have the right to administer and enforce the Contract Documents and control the performance of the Work of Contractor, including the right, as appropriate, to notify Contractor's surety of any default of such Contractor and notice to the appropriate surety.  Construction Manager shall have the authority to direct the Work of Contractor.  All instructions to Contractor, and all communications to Owner or Architect, shall be forwarded through Construction Manager.
	Construction Manager will endeavor to obtain satisfactory performance from each of Contractors, determine in general that the Work of Contractor is being performed in accordance with the Contract Documents, and will endeavor to guard Owner against defects and deficiencies in the Work of Contractor.  Construction Manager will be Owner's day-to-day representative at the Site with whom Contractor may consult and through whom Contractor shall obtain all instructions and actions required of Owner and/or Architect by the Contract Documents.  Construction Manager, with Architect, will keep Owner informed of the progress of the Work and will be Owner's advisor concerning all instructions and actions requested of Owner during the course of the Work.  Construction Manager shall have the authority to require additional inspections or tests of the Work if reasonably necessary whether or not such Work is fabricated, installed or completed.  
	Architect will visit the Site at intervals appropriate to the stage of construction to become generally familiar with the progress and quality of the Work and to determine in general if the Work is proceeding in accordance with the Contract Documents.  However, Architect will not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work.  On the basis of on-site observations as an Architect, Architect will keep Owner informed of the progress of the Work and will guard Owner against defects and deficiencies in the Work of Contractor.
	Architect and Construction Manager shall at all times have access to the Work wherever it is in preparation and progress.  Contractor shall provide facilities for such access so that Architect and Construction Manager may perform their functions under the Contract Documents.
	Construction Manager will review and approve schedules for construction to be prepared and submitted by Contractor in accordance with the Contract Documents, and will monitor performance of the Work by Contractor so as to advise Owner as to Contractor's compliance with its schedules for performance of the Work.  Construction Manager will schedule and coordinate the Work of separate contractors on the Project, including their use of the Site, and Contractor shall cooperate with Construction Manager in connection with such scheduling and coordination.
	Construction Manager will review all Applications for Payment by Contractor, including final payment, and will assemble them with similar applications from other contractors on the Project into a combined Project Application for Payment.  Construction Manager will then make recommendations to Owner for payment.  No payment will be made to any Contractor without the prior written approval of the Construction Manager.
	Based on Architect's observations, the recommendations of Construction Manager and an evaluation of the Project Application for Payment, Architect will determine the amount owing to Contractor and make recommendations for payment as provided in Paragraph 9.4 hereof.
	Architect will be the interpreter of the requirements of the Contract Documents.  Either party to the Agreement may make written request to Architect through Construction Manager for interpretations necessary for the proper execution or progress of the Work.  All requests for information by Contractor shall be submitted in good faith and shall contain Contractor's proposed solution to the request.
	All interpretations of Architect shall be consistent with the intent of and reasonably inferable from the Contract Documents and will be in writing or in graphic form.
	Architect will have authority to reject Work that does not conform to the Contract Documents, and to require special inspection or testing, but will take such action only after consultation with Construction Manager.  Construction Manager will have the authority to reject Work that does not conform to the Contract Documents.  Neither Architect's nor Construction Manager's authority to act under this Subparagraph 2.3.11 hereof, nor any decision made by them in good faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of Architect or Construction Manager to Contractor, any Subcontractor, any of their agents or employees, or any other person performing any of the Work.
	Construction Manager will receive from Contractor and review all Shop Drawings, Product Data and Samples, coordinate them with information contained in related documents, and transmit to Architect those recommended for approval.
	Architect will review and approve or take other appropriate action upon Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the design concept of the Work and the information given in the Contract Documents.  Such action shall be taken with reasonable promptness so as to cause no delay.  Architect's approval of a specific item shall not indicate approval of an assembly of which the item is a component.
	Following consultation with Construction Manager, Architect will take appropriate action on Change Orders in accordance with Article 12 hereof, and will have authority to order minor changes in the Work as provided in Subparagraph 12.3.1 hereof.
	Construction Manager will assist Architect in conducting inspections to determine the dates of Substantial Completion and Final Completion, and will receive and forward to Owner for Owner's review written warranties and related documents required by the Contract Documents and assembled by Contractor.  In connection with certifying completion of the Work, it is anticipated that Architect shall make an initial visit and one re-inspection.  If, after making such re-inspection, Architect, after consultation with Construction Manager, determines that the Work is not substantially complete or finally complete (as the case may be) or that previously scheduled punch list work has not been completed, then Contractor shall pay (without reimbursement from Owner) for any costs and expenses incurred in connection with such additional inspections, including, without limitation, compensating Architect for additional services rendered in connection with the performance of such additional inspections.
	The duties, responsibilities and limitations of authority of Architect and Construction Manager as Owner's representatives during construction as set forth in the Contract Documents, will not be modified or extended without written consent of Owner, Architect and Construction Manager.
	In no event shall any act or omission on the part of Construction Manager or Architect relieve Contractor from its obligation to perform the Work in full compliance with the Contract Documents.


	OWNER
	DEFINITION
	Owner is the person or entity identified as such in the Agreement.  The term Owner means Owner or Owner's Project Rep.

	INFORMATION AND SERVICES REQUIRED OF OWNER
	Upon request of Contractor, Owner shall furnish all surveys describing the physical characteristics, legal limitations and utility locations for the Site, and a legal description of the Site, all to the extent necessary for proper performance of the Work.  Contractor shall review all such materials submitted by Owner and notify Construction Manager within seventy-two (72) hours of any inaccuracies or inconsistencies which Contractor should discover with the exercise of due care.  Contractor waives any right to recover damages from any such inaccuracy or inconsistency if it fails to notify Construction Manager as and when required.
	Owner shall secure and pay for necessary easements required for the construction.
	Upon request of Contractor, information or services under Owner's control, and reasonably required for proper performance of the Work, shall be furnished by Owner with reasonable promptness to avoid delay in the orderly progress of the Work.
	Owner shall forward all instructions to Contractor through Construction Manager, with simultaneous notification to Architect.

	OWNER'S RIGHT TO STOP THE WORK
	If Contractor fails to correct defective Work as required by Paragraph 13.2, fails to carry out the Work in accordance with the Contract Documents or fails to comply with the Contract Documents in any respect, Owner or Construction Manager may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of Owner or Construction Manager to stop the Work shall not give rise to any duty on the part of Owner or Construction Manager to exercise this right for the benefit of Contractor or any other person or entity.  Owner's or Construction Manager's exercise of its right to stop the Work shall not relieve Contractor of any of its responsibilities and obligations under or pursuant to the Contract Documents.

	OWNER'S RIGHT TO CARRY OUT THE WORK
	If Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails, within forty-eight (48) hours after receipt of written notice from Owner or Construction Manager, to commence and continue correction of such default or neglect with diligence and promptness, Owner or Construction Manager may, after such forty-eight (48)-hour period, and without prejudice to any other remedy Owner may have, make good such deficiencies.  In such case, an appropriate Change Order shall be issued deducting from the payments then or thereafter due Contractor the cost of correcting such deficiencies, including compensation for Architect's and Construction Manager's additional services made necessary by such default, neglect or failure.  If the payments then or thereafter due Contractor are not sufficient to cover such amount, Contractor shall pay the difference to Owner.

	ADDITIONAL RIGHTS
	The rights stated in Article 3 shall be in addition to and not in limitation of any other rights of Owner granted in the Contract Documents or at law or in equity.


	CONTRACTOR
	DEFINITION
	Contractor is the person or entity identified as such in the Agreement.  The term Contractor means Contractor or Contractor's authorized representative.

	REVIEW OF THE CONTRACT DOCUMENTS
	Contractor shall carefully study and compare the Contract Documents and shall at once report to Architect and Construction Manager any error, inconsistency or omission or any variance from Applicable Laws that may be discovered.
	In event of errors, inconsistencies or omissions in the Contract Documents, Contractor shall not proceed with the affected portions of the Work until Contractor has requested and received written interpretation with respect thereto from Architect.  Requests for interpretation shall not become a reason for an extension of time.  In the event Contractor proceeds with Work involving an error, inconsistency or omission in the Contract Documents prior to receipt of a clarification thereof requested from Architect, or knowing that an error, inconsistency or omission exists, nonetheless, proceeds with Work without requesting such interpretation, Contractor shall, at no additional cost to Owner, correct Work performed, and/or furnish and install Work that may be required in accordance with the Contract Documents as determined by Architect.

	SUPERVISION AND CONSTRUCTION PROCEDURES
	Contractor shall supervise and direct the Work, using Contractor's best skill and attention.  Contractor shall be solely responsible for all construction means, methods, techniques, sequences and procedures; and shall coordinate all portions of the Work under the Contract, subject to the overall coordination of Construction Manager.
	Contractor shall be responsible to Owner and Construction Manager for the acts and omissions of Contractor's employees, Subcontractors and their agents and employees, and any other persons performing any of the Work under a contract with Contractor, or claiming by, through or under Contractor, for all damages, losses, costs and expenses resulting from such acts or omissions.
	Contractor shall not be relieved from Contractor's obligations to perform the Work in accordance with the Contract Documents either by the activities or duties of Construction Manager or Architect in their administration of the Contract, or by inspections, tests or approvals required or performed by persons other than Contractor.

	LABOR AND MATERIALS
	Unless otherwise provided in the Contract Documents, Contractor shall provide and pay for all labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and services necessary for the proper execution and completion of the Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the Work.
	Contractor shall use good faith efforts to encourage participation in the Project by small business, minority business and female business enterprises.
	Contractor shall at all times enforce strict discipline and good order among Contractor's employees and shall not employ on the Work any unfit person (including, without limitation, any employee who reports for work under the influence of alcoholic beverages or drugs, who drinks alcoholic beverages or uses drugs on the Site) or anyone not skilled in the task assigned them.  
	Contractor shall promptly provide a list of all products proposed for installation, including the name of the manufacturer of each, for approval by Architect and Construction Manager.  The list shall be tabulated by, and be complete for, each Specification section, and shall show the names of Subcontractors providing or installing such products.  If the above information is requested prior to commencement of the Work, then (a) Owner may delay issuing its notice to proceed with the Work, or (b) Contractor shall not commence with the Work, until the information is provided in accordance with the above, and Contractor shall bear all costs and expenses associated with such delay.  If the above information is requested by Owner after commencement of the Work, then Architect shall not approve Contractor's Certificate of Payment until the information is provided in accordance with the above.
	The materials, products and equipment described in the Contract Documents establish a standard, required function, size, type, appearance and/or quality to be met by any proposed substitution.  Should Contractor wish to substitute a product by another manufacturer, Contractor shall submit a written request to Construction Manager and follow the procedures set forth in the Contract Documents.

	WARRANTY
	Contractor warrants to Owner, Architect and Construction Manager that all materials and equipment furnished under the Contract will be new unless otherwise specified, and that all Work will be of first quality, free from faults and defects and in conformance with the Contract Documents.  All Work not conforming to these requirements, including substitutions not properly approved and authorized, shall be deemed defective.  If required by Owner, Architect or Construction Manager, Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.  This warranty is not limited by the provisions of Paragraph 13.2.

	TAXES
	Equipment and materials incorporated into the Project are exempt from sales, use and manufacturers' excise taxes.  Tax exemption certificates shall be furnished to Contractor by Owner.  The Contract Sum shall be exclusive of all exempt taxes.

	PERMITS, FEES AND NOTICES
	Unless otherwise provided in the Contract Documents, Owner, by or through Architect or Construction Manager, shall secure and pay for the general building permit and Contractor shall secure and pay for all other permits and governmental fees, licenses and inspections necessary for the proper execution and completion of the Work that are customarily secured after execution of the Contract and that are legally required, or should reasonably have been anticipated, at the commencement of the Work.
	Contractor shall give all notices and comply with all Applicable Laws bearing on the performance of the Work.  If Contractor observes that any of the Contract Documents are at variance therewith in any respect, Contractor shall promptly notify Architect and Construction Manager in writing, and any necessary changes shall be accomplished by appropriate Modification.
	If Contractor performs any Work that it knows or reasonably should have known to be contrary to any Applicable Laws, and without prompt notice to Architect and Construction Manager, Contractor shall assume full responsibility therefor and shall bear all costs attributable thereto.

	ALLOWANCES
	Contractor shall include in the Contract Sum all Allowances stated in the Contract Documents.  Items covered by these Allowances shall be supplied for such amounts and by such persons as Construction Manager may direct, but Contractor will not be required to employ persons against whom Contractor makes a reasonable objection.
	Unless otherwise provided in the Contract Documents:
	these Allowances shall cover the cost to Contractor, less any applicable trade discount, of the materials and equipment required by the Allowance, delivered at the Site, and all applicable taxes;
	Contractor's costs for unloading and handling on the Site, labor, installation costs, overhead, profit and other expenses contemplated for the original Allowance shall be included in the Contract Sum and not in the Allowance; and
	whenever the cost is more or less than the Allowance, the Contract Sum shall be adjusted accordingly by Change Order, the amount of which will recognize changes, if any, in handling costs on the Site, labor, installation costs, overhead, profit and other expenses.


	SUPERINTENDENT
	Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at the Site during the progress of the Work.  The superintendent shall be satisfactory to Construction Manager.  Contractor shall not replace the superintendent without the prior written consent of Construction Manager, unless the superintendent ceases to be in its employ.  The superintendent shall represent Contractor and all communications given to the superintendent shall be as binding as if given to Contractor.  Important communications shall be confirmed in writing.  Other communications shall be so confirmed on written request in each case.

	CONTRACTOR'S CONSTRUCTION SCHEDULE
	At the times and in the manner required by the Contract Documents, Contractor shall prepare and submit for the approval of Construction Manager and Architect all schedules required by the Contract Documents.  Contractor's Construction Schedule shall be revised only as permitted by the Contract Documents.

	DOCUMENTS AND SAMPLES AT THE SITE
	Contractor shall maintain at the Site, on a current basis, one record copy of all Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and marked currently to record all changes made during construction, and approved Shop Drawings, Product Data and Samples.  These shall be available to Architect and Construction Manager.  Contractor shall advise Construction Manager on a current basis of all changes in the Work made during construction.

	SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	Shop Drawings shall establish the actual detail of all manufactured or fabricated items; indicate proper relation to adjoining work; amplify design details in proper relation to physical spaces in the structure; and incorporate minor changes of design or construction to suit actual conditions.  The term "manufactured" applies to standard units usually mass produced, and the term "fabricated" applies to items specifically assembled or made out of selected materials to meet individual design requirements.  
	Contractor shall promptly submit all Shop Drawings and Samples as to cause no delay in the Work.  Contractor shall submit all Shop Drawings and Samples through Construction Manager for Architect's review.  Review by Architect shall not relieve Contractor from its responsibility in preparing and submitting adequate and accurate Shop Drawings and Samples.  By submitting Shop Drawings and Samples, Contractor represents and warrants that it has determined and verified all materials, field measurements, and field construction criteria pertaining thereto, and has checked and coordinated this information with the Work and the Contract Documents.  Any submission which, in Architect's opinion is incomplete, contains numerous errors or has not been checked or only checked superficially, will be returned unreviewed by Architect for resubmission by Contractor.
	In reviewing Shop Drawings, Architect need not verify dimensions and field conditions.  Architect will review Shop Drawings and Samples only for conformance with the design concept of the Work and for general detailing.  Architect's review shall not be construed as a complete check nor shall it relieve Contractor from responsibility for any deficiency that may exist or from any departures or deviations from the requirements of the Contract Documents, unless Contractor has, in writing, specifically called Architect's attention to each specific deviation at the time of submission.  Nor shall Architect's review relieve Contractor from responsibility for errors in Shop Drawings or for proper fitting of the Work.
	Shop Drawings must be properly identified with the name of the Project and dated.  Submission must be accompanied by a letter of transmittal referring to the name of the Project and to the Specification section number for identification of each item, and stating qualifications, departures or deviations, if any, from the Contract Documents.  Shop drawings, for each portion of the Work, shall be numbered consecutively and the numbering system shall be retained throughout all revisions.  Each drawing shall have a clear space for the stamp of Architect.
	Contractor shall submit prints of each shop drawing as requested by Construction Manager, and such other drawings as required under the various sections of the Specifications until final approval by Architect is obtained.  Contractor shall submit copies in number as requested by Construction Manager of manufacturers' descriptive data, drawings, and literature for materials, equipment and fixtures, including catalog sheets, showing dimensions, performance characteristics and capacities; wiring diagrams and controls; schedules; and other pertinent information as required or requested.
	Contractor shall make any corrections required by Architect and shall resubmit corrected Shop Drawings or new Samples until approved.  Contractor shall direct specific attention in writing to revisions other than the corrections requested by Architect.
	No portion of the Work requiring a shop drawing or sample submission shall be commenced until the submission has been approved in writing by Architect.  All such portions of the Work shall be in accordance with Architect's approved Shop Drawings and Samples.
	If a considerable range of color, graining texture or other characteristic may be anticipated in finished products, a sufficient number of Samples of the specified materials shall be furnished by Contractor to indicate the full range of such characteristics which will be present in the finished products; and such products delivered or erected without submittal and approval of full range Samples shall be subject to rejection.  Except for range Samples, and unless otherwise called for in the Specifications, Samples shall be submitted in duplicate.  All Samples shall be marked, tagged or otherwise properly identified with the name of Contractor, the name of the Project, the purpose for which the Samples are submitted and the date, and shall be accompanied by a letter of transmittal containing similar information, together with the Specification section number or drawing number for which the sample is submitted.

	USE OF SITE
	Contractor shall confine operations at the Site to areas permitted by law, ordinances, permits and the Contract Documents, and as directed by Owner or Construction Manager so as to avoid unreasonably encumbering the Site with materials and equipment and so as to avoid unreasonably interfering with the conduct of business on and within Adjacent Properties.
	Contractor shall coordinate all of Contractor's operations with, and secure approval from, Construction Manager before using any portion of the Site.
	All Work required by the Contract Documents shall be conducted in such manner as to cause as little interference with the continuous conduct of business on and within Adjacent Properties as is possible, and in such manner as will reduce to a minimum any inconvenience to those occupying such Adjacent Properties, their patrons, employees and other invitees.
	Contractor shall be wholly responsible for all storage and safekeeping of its tools, equipment and materials at all times.
	Contractor shall carefully examine the Site and shall be presumed to be familiar with all general and local conditions of the Site that may in any way affect the Work.
	Signs, placards, posters, or other advertising material will not be allowed on any part of the Site without the prior written permission of Owner.

	CUTTING AND PATCHING OF WORK
	Contractor shall be responsible for all cutting, fitting or patching necessary for installation of the Work or to make its parts fit together properly.
	Contractor shall not damage or endanger any portion of the Work, the existing improvements, or the work of Owner or any separate contractors by cutting, patching or otherwise altering any work, or by excavation.  Contractor shall not cut or otherwise alter the work of Owner or any separate contractor except with the written consent of Owner and of such separate contractor.  Contractor shall not unreasonably withhold from Owner or any separate contractor consent to cutting or otherwise altering the Work.

	CLEANING UP 
	Contractor shall at all times keep all areas affected by the Work free from accumulation of waste materials or rubbish caused by Contractor's operations.  Contractor shall thoroughly wash and clean all glass and mirror surfaces, and shall leave the Work neat and broom clean.  Contractor shall clean up after its operation daily by removing rubbish, including old and surplus materials.  Contractor shall use its best efforts to prevent dust.  Contractor shall be responsible for the overall cleanliness and neatness of Work.
	If Contractor fails to maintain or clean up at the completion of the Work as specified, Construction Manager may do so after two (2) days' notice to Contractor, with the cost paid by Contractor.

	ROYALTIES AND PATENTS
	Contractor shall pay all royalties and license fees, shall defend all suits or claims for infringement of any patent rights and shall save Owner and Construction Manager harmless from loss on account thereof, except that Owner, or Construction Manager, as the case may be, shall be responsible for all such loss when a particular design, process or the product of a particular manufacturer or manufacturers is selected by such person or such person's agent.  If Contractor, or a Subcontractor, as the case may be, has reason to believe that the design, process or product selected is an infringement of a patent, that party shall be responsible for such loss unless such information is promptly given to the others and also to Architect.

	INDEMNIFICATION
	To the fullest extent permitted by law, Contractor shall indemnify and hold harmless Owner, Architect, Construction Manager and the principals, lenders, officers, directors, agents and employees of each of them from and against all claims, damages, losses and expenses (including, but not limited to, attorneys' fees and costs for defending any action) to the extent arising out of or resulting from:  the performance of the Work; the failure of Contractor to perform its obligations or undertakings as stated in the Contract Documents; the inaccuracy of any representation or warranty of Contractor contained in the Contract Documents; failure of Contractor or those acting under Contractor to conduct the Work in accordance with Applicable Laws; any intentional or negligent act or omission of Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified hereunder.  Such obligation shall not be construed to negate, abridge or otherwise reduce any other right or obligations of indemnity which would otherwise exist as to any party or person described in this Paragraph 4.17, nor shall the foregoing be deemed in any way to be released, waived or modified in any respect by reason of any insurance or bond provided by Contractor pursuant to the Contract Documents.
	In any and all claims against Owner, Architect, Construction Manager or any of their agents or employees by any employee of Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification obligation under this Paragraph 4.17 shall not be limited in any way by any limitation on the amount or type of damages, compensation or benefits payable by or for Contractor or any Subcontractor under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.
	In the event that any party is requested but refuses to honor its indemnity obligations hereunder, then the party refusing to honor such request shall, in addition to other obligations, pay the cost of bringing such action to enforce indemnity obligations, including, but not limited to, attorneys' fees and costs for prosecuting any action, to the party requesting indemnity.

	JOB RECORDS
	At all times pertinent, Contractor shall maintain job estimates, payment records, payroll records, job meeting minutes, daily report logs, diaries, subcontracts, and payments thereunder, all of which shall be available to Owner upon reasonable request for Owner's review.


	SUBCONTRACTORS
	DEFINITION
	The term Subcontractor means a Subcontractor or a Subcontractor's authorized representative.  
	A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform any of the Work at the Site.  The term Sub-subcontractor means a Sub-subcontractor or an authorized representative thereof.
	Nothing contained in the Contract Documents shall create any contractual relation between Owner or Architect and any Subcontractor or Sub-subcontractor.

	AWARDS OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
	Unless otherwise required by the Contract Documents or the Bidding Documents, Contractor, as soon as practicable after the award of the Contract, shall furnish to Construction Manager in writing for review by Owner, Architect and Construction Manager, the names of the persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed for each of the principal portions of the Work.  Construction Manager will promptly reply to Contractor in writing stating whether or not Owner, Architect or Construction Manager, after due investigation, has reasonable objection to any such proposed person or entity.  Failure of Construction Manager to reply to Contractor within five (5) business days after a second request by Contractor for approval or disapproval of such proposed persons or entities shall constitute approval of such proposed names.
	Contractor shall not contract with any such proposed person or entity to whom Owner, Architect or Construction Manager has made reasonable objection under the provisions of Subparagraph 5.2.1.  Contractor shall not be required to contract with anyone to whom Contractor has a reasonable objection.
	If Owner, Architect or Construction Manager has reasonable objection to any such proposed person or entity, Contractor shall submit a substitute to whom Owner, Architect and Construction Manager have no reasonable objection.
	Contractor shall make no substitution for any Subcontractor, person or entity previously selected prior to notice of the proposed substitution to Construction Manager, or thereafter if Owner, Architect or Construction Manager makes reasonable objection to such substitution.
	If Owner, Architect or Construction Manager requires a change of any proposed Subcontractor, Sub-subcontractor or person or organization previously accepted by them, the Contract Sum shall be increased or decreased by the difference in cost occasioned by such change and an appropriate amendment shall be issued.  No increase in the Contract Sum will be allowed where the change is a result of subsequent evidence that such Subcontractor is not qualified for the work proposed.
	All subcontracts shall require the Subcontractor to maintain adequate liability insurance and shall otherwise be on the subcontract form approved by Construction Manager; any material variations therefrom must be approved in writing and in advance by Construction Manager.  Contractor shall supply Construction Manager and Owner with copies of all executed subcontracts.

	SUBCONTRACTUAL RELATIONS
	By an appropriate written agreement, Contractor shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to Contractor by the terms of the Contract Documents, and to assume toward Contractor all the obligations and responsibilities which Contractor, by these Documents, assumes toward Owner, Architect and Construction Manager.  Said agreement shall preserve and protect the rights of Owner, Architect and Construction Manager under the Contract Documents with respect to the Work to be performed by the Subcontractor so that the subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in Contractor-Subcontractor Agreement, the benefit of all rights, remedies and redress against Contractor that Contractor, by these Documents, has against Owner.  Where appropriate, Contractor shall require each Subcontractor to enter into similar agreements with their Sub-subcontractors.  Contractor shall make available to each proposed Subcontractor, prior to the execution of the Subcontract, copies of the Contract Documents to which the Subcontractor will be bound by this Paragraph 5.3, and identify to the Subcontractor any terms and conditions of the proposed Subcontract which may be at variance with the Contract Documents.  Each Subcontractor shall similarly make copies of such Documents available to their Sub-subcontractors.  Contractor shall deliver to Construction Manager copies of all such agreements.
	The written agreement required by Subparagraph 5.3.1 shall also require each Subcontractor to agree that, upon the request of Owner after termination of Contractor's employment in accordance with Paragraph 14.2 hereof, such Subcontractor shall continue the Work directly for Owner or for the substitute Contractor selected by Owner under terms and conditions substantially similar to the terms of the subcontract.  Contractor shall require each Subcontractor to enter into similar agreements with any Sub-subcontractors.  Contractor shall deliver to Construction Manager copies of all such agreements of Subcontractor and Sub-subcontractors.


	WORK BY OWNER OR BY SEPARATE CONTRACTORS
	OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS
	Owner reserves the right to perform work related to the Project with Owner's own forces, and to award separate contracts in connection with other portions of the Project or other work on the Site under these or similar Conditions of the Contract.  All labor utilized by the Owner shall be of a standing or affiliation that will permit the work to be carried on harmoniously and without delay to the Project and that will in no case cause any labor disturbance or interference.
	When separate contracts are awarded for different portions of the Project or other work on the Site, the term Contractor in the Contract Documents in each case shall mean Contractor who executes each separate the Agreement.

	MUTUAL RESPONSIBILITY
	Contractor shall afford Owner, Construction Manager and separate contractors reasonable opportunity for the introduction and storage of their materials and equipment and the execution of their work, and shall connect and coordinate the Work with theirs as required by the Contract Documents.
	If any part of Contractor's Work depends for proper execution or results upon the work of Owner or any separate contractor, Contractor shall, prior to proceeding with the Work, promptly report to Construction Manager any apparent discrepancies or defects in such other work that render it unsuitable for such proper execution and results.  Failure of Contractor so to report shall constitute an acceptance of Owner's or separate contractor's work as fit and proper to receive the Work, except as to defects that may subsequently become apparent in such work by others.
	Any costs caused by defective or ill-timed work shall be borne by the party responsible therefor.
	Should Contractor cause damage to the work or property of Owner, or to other work or property on the Site, Contractor shall promptly remedy such damage.
	Should Contractor delay or cause damage to the work or property of any separate contractor, Contractor shall, upon due notice, promptly attempt to settle with such other contractor by agreement, or otherwise to resolve the dispute.  If such separate contractor sues or initiates a court proceeding against Owner on account of any delay or damage alleged to have been caused by Contractor, Owner shall notify Contractor who shall defend such proceedings at Contractor's expense, and if any judgment or award against Owner arises therefrom, Contractor shall pay or satisfy it and shall reimburse Owner for all attorneys' fees and costs for defending any action and court or arbitration costs which Owner has incurred.

	OWNER'S RIGHT TO CLEAN UP
	If a dispute arises between Contractor and separate contractors as to their responsibility for cleaning up as required by Paragraph 4.15, Owner or Construction Manager may clean up and charge the cost thereof to all Contractors responsible therefor as Construction Manager shall determine to be just.


	MISCELLANEOUS PROVISIONS
	GOVERNING LAW
	The Contract shall be governed by the law of the place where the Project is located.

	SUCCESSORS AND ASSIGNS
	Owner and Contractor, respectively, bind themselves, their partners, successors, assigns and legal representatives to the other party hereto and to the partners, successors, assigns and legal representatives of such other party with respect to all covenants, agreements and obligations contained in the Contract Documents.  Neither party to the Contract shall assign the Contract or sublet it as a whole without the written consent of the other, nor shall Contractor assign the Contract, in part, or assign any monies due to or to become due to Contractor thereunder, without the previous written consent of Owner.  However, in the event of termination of Contractor by Owner, Contractor shall assign, or cause to be assigned to Owner, to the extent directed by Owner, all of Contractor's right, title and interest in any subcontracts and purchase orders theretofore placed.  The Subcontractor or material supplier hereby consents to such assignment.
	The Contract and the remaining Contract Documents may be assigned by Owner to any construction lender for the Project without the prior written consent of Contractor, and Contractor agrees to execute any and all documents reasonably required by Owner to acknowledge and consent to such assignment, provided Owner remains responsible for its obligations under the Contract Documents prior to such assignment.  If Owner unconditionally assigns the Contract Documents to its construction lender, the construction lender shall, upon Contractor's request, assume Owner's obligations under the Contract Documents only as to Work commenced subsequent to the date of such assignment.  

	WRITTEN NOTICE
	Notices required by the Contract Documents shall be in writing and shall be deemed to have been given when delivered in person to the individual or member or officer of the entity for whom intended, or when delivered by United States Mail, sent registered or certified mail, return receipt requested, or by overnight mail or courier, addressed to the party for whom intended at the address set forth with such party's name in the Contract, or to such other address as such party may designate for itself by notice to all other parties to the Contract.
	Notwithstanding the foregoing, notices other than those given pursuant to Article 14 may be given by email or fax provided that the sending party can prove that the notice was sent to a fax number or an email address provided by the recipient.

	PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND
	At the time of the execution of the Agreement, Contractor shall furnish a Performance and Payment Bond in the full amount of the Contract Sum, signed by Contractor and a corporate surety.  The bonds shall name the Owner and the Construction Manager as dual obligees thereunder. The bonds will be in the form required by the Bidding Documents and shall be written through a surety company (a) authorized to do business in the State of Ohio, (b) having a rating of not less than "A-" in the latest version of Best's Insurance Guide, published by A.M. Best & Company, and (c) is listed by the United States Treasury Department as acceptable for bonding Federal projects and that the bond amount is within the limit set by the Treasury Department as the net limit on any single risk.  There shall be no affiliation between Contractor and the bonding agent or agency.  The performance bonds shall cover all warranties and guarantees.
	Final acceptance of the Work shall not relieve Contractor or the surety from their obligations under the Contract, including guarantees of materials, equipment, installation or service.

	RIGHTS AND REMEDIES
	The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder shall be in addition to, and not a limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law.
	No action or failure to act by Owner, Architect, Construction Manager or Contractor shall constitute a waiver of any right or duty afforded any of them under the Contract, nor shall any such action or failure to act constitute an approval of or acquiescence in any breach thereunder, except as may be specifically agreed in writing.
	The invalidity, partial invalidity or unenforceability of any provision of the Contract Documents shall not impair or affect the validity, enforceability or effect of any other provision of the Contract Documents.

	TESTS
	Owner may, but shall not be obligated to, retain the services of testing laboratories, agencies, and/or professional engineers to perform the tests (including control balancing and adjusting) and make the required inspections and reports specified in the Contract Documents or deemed necessary by Owner in case of questioned items.  Such testing laboratories, agencies and/or professional engineers shall conduct and interpret the tests.  A copy of each test report deemed necessary by Owner in case of questioned items shall, at Owner's option, be made available to Contractor.
	At Owner's option, Contractor shall furnish Samples of all materials and component parts to be used as test specimens.  Contractor shall furnish labor and facilities at the Site as necessary in connection with testing and inspection services.
	Except as otherwise specified in other Contract Documents, Contractor shall pay for all laboratory services, tests, testing laboratories, agencies, professional engineers, engineering inspections and reports required by the Contract Documents, Architect, Owner or Construction Manager.  Testing laboratories and professional engineers shall be subject to Owner's approval.
	Without limiting the provisions of this Paragraph 7.6, the cost of testing laboratories, agencies, and/or engineers for the convenience of Contractor in its scheduling and performance of the Work, or related to remedial operations or possible deficiencies shall be borne by Contractor.
	The nature and scope of testing services, agencies and/or inspections performed by laboratories and engineers retained by or on behalf of Owner or Contractor shall be in accordance with Applicable Laws or as otherwise specified in the Contract Documents and shall be consistent with recognized good standards of engineering practice.
	If, in the performance of any testing, control, balancing, adjusting or similar work to be performed by or on behalf of Contractor, it is the opinion of Owner, Construction Manager or Architect that Contractor has failed to substantiate the ability to perform such Work, Contractor shall, at its expense, retain the services of a testing laboratory, agency or service organization that is satisfactory to Owner, Construction Manager and Architect for the performance of such Work.
	Owner may instruct Construction Manager to order special inspection, testing or approval, as Owner deems necessary.  If such special inspection or testing reveals a failure of the Work to comply  (a) with the requirements of the Contract Documents, or (b) with Applicable Laws, Contractor shall bear all costs of such Ownerdirected special inspection, special testing and correction.
	The observations of or participation by Owner, Architect, or Construction Manager in inspections or tests by persons other than Contractor, shall not relieve Contractor from its obligations to perform the Work in accordance with the Contract Documents.
	If the Specifications or Applicable Laws require any portion of the Work to be specifically tested or reviewed, Contractor shall give Construction Manager timely written notice of such test or review, shall secure all required certificates and shall promptly deliver them to Construction Manager and Architect.


	TIME
	DEFINITIONS
	Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents for Substantial Completion of the Work, including authorized adjustments thereto.
	The date of commencement of the Work is the date established in a notice to proceed.  If there is no notice to proceed, it shall be such other date as may be established in the Agreement or elsewhere in the Contract Documents.
	The date of Substantial Completion of any designated portion of the Work is the date certified by Architect as the date when construction of the designated Work is sufficiently complete, in accordance with the Contract Documents, so that at least the following conditions are satisfied:
	Owner, or any separate contractor, is able to occupy or utilize the Work or designated portion thereof for the use for which it is intended and so that such occupancy will not hinder Contractor's final completion of the Work nor will Contractor's final completion activities impede Owner's  use of, and operation within, the designated spaces.  The premises will be clean, free of debris, and Contractor's remaining materials and equipment will be suitably organized and stored.
	All equipment (except equipment to be provided by Owner and not yet delivered) shall be in place, completely installed in accordance with the requirements of the Contract Documents; site work that is the responsibility of Contractor under the Contract Documents, including without limitation provisions for vehicular traffic and parking, pedestrian traffic, landscaping and signage, shall be completed; and all Work in common areas shall be completed, including building shell construction with a weather-tight and secure enclosure, unobstructed circulation and exit paths (elevators, stairs, corridors), lobbies, toilet rooms and utility rooms; and all elevators shall be in operation and properly licensed.
	Basic plumbing, mechanical and electrical systems in common usage areas shall be operational and balanced and appropriate related service to tenant areas shall be ready for connection, all as defined by the requirements of the Contract Documents.
	All systems subject to warranty coverage as of the date of Substantial Completion shall be sufficiently and satisfactorily completed so that any subsequent completion of the Work shall not affect their satisfactory operation or the validity or enforceability of the warranties.
	2.6.3.1.1.1 Either  Contractor shall have caused to be delivered to Owner a satisfactory Certificate of Occupancy for the Project issued by the appropriate governmental authority or  in the event that the nature of the Work is such that a Certificate of Occupancy is not available upon completion of all of the Work, Contractor shall have caused to be delivered to Owner the best available evidence that all governmental requirements shall have been satisfied in completing the Work; provided that this requirement shall be deemed satisfied if Owner determines that any required Certificate of Occupancy or similar approval is withheld by the governmental authority for any reason other than the failure of Contractor, any Subcontractor, or any direct or indirect employee or agent thereof to complete the Work in accordance with the Contract Documents.
	At the request of Owner or Construction Manager from time to time, Contractor and Architect shall each provide a written statement for the benefit of Owner setting forth the date on which each believes Substantial Completion of the Work can be accomplished.  No such statement shall relieve Contractor of its obligations to complete the Work within the Contract Time.


	PROGRESS AND COMPLETION
	All time limits stated in the Contract Documents are of the essence of the Contract.
	Contractor shall begin the Work on the date of commencement as defined in Subparagraph 8.1.2.  Contractor shall carry the Work forward expeditiously with adequate forces and shall achieve Substantial Completion of the Work within the Contract Time.

	DELAYS AND EXTENSIONS OF TIME
	Any Claim for extension of time shall be made in writing to Construction Manager not more than five (5) days after the commencement of the delay; otherwise it shall be waived.  Such written notice shall state in detail the cause of the delay and the expected impact on Contractor's schedule.  In the case of a continuing delay only one Claim is necessary.  Contractor shall provide an estimate of the probable effect of such delay on the progress of the Work.
	Should Contractor be delayed, obstructed, hindered or interfered with in commencement, prosecution or completion of the Work by an event of Force Majeure, or any act, omission, neglect or default of Owner, or any employee, agent or consultant of Owner, or because of events beyond the reasonable control of Contractor, then Contractor shall be entitled to an extension of  the Contract Time.  Such extension of time shall be limited to a period equivalent to the time lost by reason of any or all of the aforesaid causes as determined by Construction Manager and Owner.  In the event of a dispute by Contractor, the matter shall be resolved pursuant to the dispute resolution provisions contained in Article 15 hereof.  Notwithstanding the foregoing, no extension of time shall be granted for delays on account of, or resulting from, weather conditions except for the severe, adverse weather conditions that are abnormal for the period of time and could not have been reasonably anticipated; nor shall Contractor be granted any time extension due to Contractor's financial inability to perform or the inability of its Subcontractor to perform.  No extension of time shall be granted to Contractor unless the delay affects the critical path of the Project and then only to the extent that the delay affects the critical path.  No extension of time shall be granted to Contractor to the extent that, notwithstanding the existence of any such circumstance beyond Contractor's control, delay would have resulted in any event because of a concurrent unexcused delay by Contractor.
	Except to the extent prohibited by law, Contractor agrees that whether or not any delay shall be the basis for an extension of time, it shall have no Claim against Owner for any increase in the Contract Sum, nor a Claim against Owner for payment or allowance of any kind of damage, loss or expense resulting from delays, hindrances, obstructions or interferences with the Work.  The only remedy available to Contractor will be an extension of time as permitted pursuant to the Contract.  Nothing contained in the foregoing paragraph shall be deemed or construed as waiving or precluding liability for, or otherwise waiving any remedy for, delay during the course of the Work when the cause of the delay is a proximate result of Owner's act or failure to act.  Contractor shall assure that a similar "no damage for delay" clause is contained in its Subcontracts.
	It shall be recognized by Contractor that it may reasonably anticipate that as a job progresses, Construction Manager will be making changes in and updating the Construction Schedule pursuant to the authority vested in Construction Manager.  Therefore, no Claim for an increase in the Contract Sum for either acceleration or delay will be allowed for extensions of time pursuant to this Paragraph 8.3 or for other changes in the Construction Schedule that are of the type ordinarily experienced in projects of similar size and complexity.  Contractor also acknowledges that certain portions of the Work may be completed on a "fast-track" basis, and that staged drawings may be submitted for portions of the Work.  Contractor will make no Claim for acceleration or delay resulting from the receipt of staged drawings or for out-of-sequence work occasioned by receipt of staged drawings or rescheduling, provided that such out-of-sequence work is of the type ordinarily experienced in projects of similar size and complexity.
	Contractor expressly agrees that in the event Contractor fails to perform and/or complete its Work in accordance with the Construction Schedule, Contractor shall be liable to the County for and shall pay the liquidated damages specified in its Agreement.  All amounts set forth constitute a fair and reasonable estimate of probable damage to the County due to delay and are not a penalty.  The liquidated damages are intended to cover only damages suffered by the County as a result of delay and shall not be deemed to cover additional costs of completion of the Work including, without limitation extended general conditions and construction management costs and costs or damages resulting from defective Work.  Contractor and the Owner agree that the Construction Manager is an intended third party beneficiary hereof.


	PAYMENTS AND COMPLETION
	CONTRACT SUM
	The Contract Sum is stated in the Agreement and, including authorized adjustments thereto, is the total amount payable by Owner to Contractor for the performance of the Work under the Contract Documents.

	SCHEDULE OF VALUES
	Before the first Application for Payment, Contractor shall submit to Construction Manager a Schedule of Values allocated to the various portions of the Work, prepared in such form and supported by such data to substantiate its accuracy as Architect or Construction Manager may require.  This schedule, unless objected to by Construction Manager or Architect, shall be used only as a basis for Contractor's Applications for Payment.
	The Schedule of Values shall be prepared in such a manner that each major item of Work and each subcontracted item of Work is shown as a single line item.  Contractor will provide a listing of the Work items and the code costing items to be shown on Contractor's Schedule of Values, which listing shall meet the approval and shall be subject to revision by Construction Manager.

	APPLICATIONS FOR PAYMENT
	For each payment period established in the Contract, Contractor shall submit to Construction Manager, in triplicate, an itemized and notarized Application for Payment (on a form approved by Construction Manager), together with such supporting documentation verifying the amounts claimed due as Construction Manager may require, and reflecting the retainage specified in the Agreement.  No Application for Payment shall be complete for processing unless it includes all supporting documentation required by the Agreement and the Specifications.  Any incomplete Application for Payment may be returned to Contractor.
	Unless otherwise provided in the Contract Documents, payments will be made on account of materials or equipment not incorporated in the Work but delivered and suitably stored at the Site and, if approved in advance by Owner, payments may similarly be made for materials or equipment suitably stored at some other location agreed upon in writing.  Payments for materials or equipment stored on or off the Site shall be conditioned upon submission by Contractor of bills of sale or such other procedures satisfactory to Owner to establish Owner's title to such materials or equipment or otherwise protect Owner's interest, including applicable insurance and transportation to the Site for those materials and equipment stored off the Site.  Contractor waives and releases any Claims it may have against Owner, either directly or through Contractor's insurer by subrogation to the rights of Contractor, for damage to, destruction or loss of equipment or materials not stored at the Site.
	Contractor warrants that title to all Work, materials and equipment covered by an Application for Payment will pass to Owner either by incorporation in the construction or upon receipt of payment by Contractor, whichever occurs first, free and clear of all the liens, claims, security interests or encumbrances, hereinafter referred to in this Article 9 as "liens"; and that no Work, materials or equipment covered by an Application for Payment will have been acquired by Contractor, or by any other person performing Work at the Site or furnishing materials and equipment for the Project, subject to an agreement under which an interest therein or an encumbrance thereon is retained by the seller or otherwise imposed by Contractor or such other person.  The provisions of this paragraph regarding ownership of the Work by Owner upon payment shall not constitute an acceptance of the Work for which payment is made, except as and when provided in the Contract Documents.

	CERTIFICATES FOR PAYMENT
	Construction Manager shall receive all Applications for Payment from each Contractor and shall, once a month, prepare a summary of and deliver the same to Architect.  Construction Manager may, by written notice to Contractor, approve or reject all or any portion of a Contractor's Application for Payment for any of the reasons set forth in Subparagraph 9.6.1. Architect will, within seven (7) days after the receipt of the Project Application for Payment with the recommendations of Construction Manager, review the Project Application for Payment and either issue a Project Certificate for Payment to Owner with a copy to Construction Manager for distribution to Contractor for such amounts as Architect determines are properly due, or notify Construction Manager in writing of the reasons for withholding a Certificate as provided in Subparagraph 9.6.1.  Such notification will be forwarded to Contractor by Construction Manager.
	The issuance of a Project Certificate for Payment will constitute a representation by Architect to Owner that, based on Architect's observations at the Site as provided in Subparagraph 2.3.4 and the data comprising the Project Application for Payment, the Work has progressed to the point indicated; that, to the best of Architect's knowledge, information and belief, the quality of the Work is in accordance with the Contract Documents (subject to an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion of the Work, to the results of any subsequent tests required by or performed under the Contract Documents, to minor deviations from the Contract Documents correctable prior to completion, and to any specific qualifications stated in the Certificate); and that Contractor is entitled to payment in the amount certified.  However, by issuing a Project Certificate for Payment, Architect shall not thereby be deemed to represent that Architect has made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, has reviewed the construction means, methods, techniques, sequences or procedures, or has made any examination to ascertain how or for what purpose Contractor has used the monies previously paid on account of the Contract Sum.
	The Owner shall make no payments to Contractors without the prior written approval of the Construction Manager.

	PROGRESS PAYMENTS
	After Construction Manager has approved all or any portion of an Application for Payment and provided no liens related to the Work have been filed against the Project and provided further that neither Architect nor any governmental authorities have raised any objections to the Work, Owner shall make payment in the manner and within the time provided in Exhibit A attached hereto.
	Contractor shall promptly pay each Subcontractor upon receipt of payment from Owner, out of the amount paid to Contractor on account of such Subcontractor's Work, the amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any, from payments to Contractor on account of such Subcontractor's Work.  Contractor shall, by an appropriate agreement with each Subcontractor, require each Subcontractor to make payments to their Sub-subcontractors in similar manner.
	Architect may, on request and at Architect's discretion, furnish to any Subcontractor, if practicable, information regarding the percentages of completion or the amounts applied for by Contractor and the action taken thereon by Architect on account of Work done by such Subcontractor.
	Neither Owner, Architect nor Construction Manager shall have any obligation to pay or to see to the payment of any monies to any Subcontractor except as may otherwise be required by law.
	No certification of a progress payment, any progress payment, or any partial or entire use or occupancy of the Project by Owner, shall constitute an acceptance of any Work not in accordance with the Contract Documents.

	PAYMENTS
	Payments may be withheld in whole or in part to the extent necessary, in the judgment of the Construction Manager, to reasonably protect Owner if any of the following conditions exist:
	defective Work not remedied;
	third party claims filed or reasonable evidence indicating probable filing of such claims;
	failure of Contractor to make payment properly to Subcontractors, or for labor, materials or equipment;
	reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
	damage to Owner or another contractor;
	reasonable evidence that the Work is not progressing in accordance with the Construction Schedule or will not be completed within the Contract Time;
	unsatisfactory prosecution of the Work by Contractor;
	failure of Contractor to properly document Applications for Payment as required by the Contract Documents or to include the lien waivers required thereby; or
	to the extent not otherwise expressly stated above, any default by Contractor under the Contract Documents or any Claim by Owner against Contractor pursuant to any provisions of the Contract Documents.

	When the grounds in Subparagraph 9.6.1 above are removed, payment shall be made for amounts withheld because of them.

	SUBSTANTIAL COMPLETION
	When Contractor determines that it has achieved Substantial Completion, Contractor shall prepare the Punch List and deliver copies thereof to Construction Manager and Architect.  Construction Manager or Architect may add items to the Punch List, but the failure to include any items on such list does not alter the responsibility of Contractor to complete all Work in accordance with the Contract Documents.  When Architect, on the basis of inspection and consultation with Construction Manager, determines that the Work has achieved Substantial Completion, Architect will then prepare a Certificate of Substantial Completion that shall establish the date of Substantial Completion of the Work, shall state the responsibilities of Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the time within which Contractor shall complete the items listed therein.  The Certificate of Substantial Completion of the Work shall be submitted to Owner, Construction Manager and Contractor for their written acceptance of the responsibilities assigned to them in such Certificate.
	Upon Substantial Completion of the Work or designated portion thereof, and upon application by Contractor and certification by Architect, Owner shall make payment, reflecting adjustment in retainage, if any, for such Work or portion thereof as provided in the Contract Documents.  Owner shall not release retainage to Contractor to the extent that any such release will result in Owner holding total retainage that is less than twice the amount that Architect determines to be necessary to complete and correct items on Contractor's list referred to in Subparagraph 9.7.1.
	Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the Project or designated portion thereof unless otherwise provided in Architect's Certificate of Substantial Completion.

	FINAL COMPLETION AND FINAL PAYMENT
	Following Architect's issuance of the Certificate of Substantial Completion of the Work or designated portion thereof, and Contractor's completion of the Work, Contractor shall forward to Construction Manager a written notice that the Work is ready for final inspection and acceptance, and shall also forward to Construction Manager a final Application for Payment.  Upon receipt, Construction Manager will make the necessary evaluations and forward recommendations to Architect who will promptly make such inspection.  When Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, Architect will issue a Certificate for Payment that will approve the final payment due Contractor.  This approval will constitute a representation that, to the best of Architect's knowledge, information and belief, and on the basis of observations and inspections, the Work has been completed in accordance with the terms and conditions of the Contract Documents and that the entire balance found to be due Contractor, and noted in said Certificate, is due and payable.  Architect's approval of said Certificate for Payment will constitute a further representation that the conditions precedent to Contractor's being entitled to final payment as set forth in Subparagraph 9.9.2 have been fulfilled.
	Neither the final payment nor the remaining retainage shall become due until Contractor submits to Architect, through Construction Manager (1) an affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected with the Work for which Owner or Owner's property might in any way be responsible, have been paid or otherwise satisfied, (2) consent of surety, if any, to final payment, (3) if required by Owner, other data establishing payment or satisfaction of all such obligations, such as receipts, releases and waivers of liens arising out of the Contract, to the extent and in such form as may be designated by Owner, (4) a certificate evidencing that the insurance required by the Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire until at least thirty (30) days' prior written notice has been given to Owner, (5) a written statement that Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, (6) Contractor shall have furnished Construction Manager with all operating and maintenance manuals, as-built drawings, manufacturers' guaranties and warranties, releases of all claims required by the Contract Documents and any other documents required by the Contract Documents and (7) Construction Manager has approved the making of such final payment in writing.  If any Subcontractor refuses to furnish a release or waiver required by Owner, Contractor may furnish a bond satisfactory to Owner to indemnify Owner against any such lien.  If any such lien remains unsatisfied after all payments are made, Contractor shall refund to Owner all monies that the latter may be compelled to pay in discharging such lien, including all costs and reasonable attorneys' fees.
	If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of Contractor or by the issuance of Change Orders affecting final completion, and Construction Manager so confirms, Owner shall, upon application by Contractor and certification by Architect and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed and accepted.  If the remaining balance for Work not fully completed or corrected is less than the retainage stipulated in the Contract Documents, and if bonds have been furnished, the written consent of the surety to the payment of the balance due for that portion of the Work fully completed and accepted shall be submitted by Contractor to Construction Manager prior to certification of such payment.  Such payment shall be made under the terms and conditions governing final payments, except that it shall not constitute a waiver of claims.
	The acceptance of final payment shall constitute a waiver of all claims by Contractor except those previously made in writing and identified by Contractor as unsettled at the time of the final Application for Payment.
	All provisions of the Contract Documents, including, without limitation, those establishing obligations and procedures, shall remain in full force and effect notwithstanding the making or acceptance of final payment prior to the date of Substantial Completion of the Project.
	When any Subcontractor has finally completed performance of its subcontract, as determined by Contractor, Construction Manager and Architect, and such Subcontractor has completed all Punch List items, delivered all waivers and satisfied all other prerequisites for final payment under its subcontract and the Contract Documents, and if Contractor has made proper Application for Payment, then Owner shall release that portion of Contractor's retainage which relates to the retainage being applied against payments due to such Subcontractor.  Contractor shall then forward the retainage to such Subcontractor.


	PROTECTION OF PERSONS AND PROPERTY
	SAFETY PRECAUTIONS AND PROGRAMS
	Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work.  In the event Contractor encounters on the Site material reasonably believed to be friable asbestos. polychlorinated biphenyl (PCB) or any Hazardous Materials, Contractor shall immediately stop Work in the area affected and report the condition to Owner and Construction Manager in writing.  In such event, Owner shall determine or engage a consultant to determine whether the material is in fact friable asbestos, PCB or any Hazardous Materials.  If no friable asbestos, PCB or any Hazardous Materials is identified, Owner or Construction Manager shall so notify Contractor, who shall immediately resume the Work in the suspect area.  If friable asbestos, PCB or any Hazardous Materials is identified, Contractor shall not resume Work in the affected area unless and until the friable asbestos has been encased, encapsulated, enclosed or removed, or the PCB or Hazardous Materials has been removed.  Owner or Construction Manager shall notify Contractor in writing when the friable asbestos, PCB or any Hazardous Materials has been so encased, encapsulated, enclosed or removed, and Contractor shall then immediately resume the Work in the affected area.

	EMERGENCIES
	In any emergency affecting the safety of persons or property Contractor shall act, at Contractor's discretion, to prevent threatened damage, injury or loss and shall immediately notify Construction Manager.  Any additional compensation or extension of time claimed by Contractor on account of emergency work shall be determined as provided in Article 12 for Changes in the Work.


	INSURANCE
	CONTRACTOR'S INSURANCE
	Exhibit B describes the insurance coverage required of Contractor.  Contractors shall provide the coverages described on Exhibit B at all times until Final Completion.  In addition to the coverages required in Exhibit B, Contractor shall carry $10,000,000 in Excess Liability coverage.

	PROPERTY INSURANCE
	Owner agrees to place and maintain, at its expense, "all risk" or "special form" builder's risk or equivalent insurance to the full replacement value of all real and personal property that is intended to become part of the completed Project.  The policy will cover such materials, supplies and equipment intended to become part of the construction or permanent improvements, if incorporated or while stored on Site.  Owner, Construction Manager, Contractors and Subcontractor shall be named as additional insureds to the extent of their insurable interests.  The builder's risk or equivalent policy will not cover temporary structures, forms, scaffolding, trailers, protective fencing, tools and equipment or personal belongings that are owned or leased by Construction Manager, Contractor, Subcontractors or their employees.  Owner's property insurance contains a deductible of not more than $10,000 per claim, which is the responsibility of Contractor (without reimbursement from Owner).  In addition, Contractor shall be solely responsible to cover the costs of all property losses or damages sustained that arise out of vandalism to, or theft of, any materials or supplies relating to the Work or the Project and that are not covered because of Owner's deductible amount.
	Any loss insured under Subparagraph 11.2.1 is to be adjusted with Owner and made payable to Owner as trustee for the insureds, as their interests may appear, subject to the requirements of any applicable mortgagee clause.  Contractor shall pay each Subcontractor a just share of any insurance monies received by Contractor, and by appropriate agreement, written where legally required for validity, shall require each Subcontractor to make payments to their Sub-subcontractors in similar manner.
	2.6.3.2 Owner and Contractor waive all rights against  each other and the Subcontractors, Sub-subcontractors, agents and employees of each other, and  Architect, Construction Manager and separate contractors, if any, and their subcontractors, sub-subcontractors, agents and employees, for damages caused by fire or other perils to the extent covered by insurance obtained pursuant to this Paragraph 11.2 or any other property insurance applicable to the Work, except such rights as they may have to the proceeds of such insurance held by Owner as trustee.  Owner or Contractor, as appropriate, shall require Architect, Construction Manager, separate Contractors, Subcontractors and Sub-subcontractors by appropriate agreements, written where legally required for validity, similar waivers each in favor of all other parties enumerated in this Subparagraph 11.2.3.  Where required, consent to such waivers by the subject insurer shall be obtained by the waiving party.
	Owner, as trustee, shall have power to adjust and settle any loss with the insurers and all interested parties shall fully cooperate with Owner in achieving settlement with the insurer.

	RISK OF LOSS OF OFF-SITE STORAGE
	Contractor accepts and shall bear the risk of loss for property, material, or equipment that is to be incorporated as part of the Work and that is stored off-site until such property, material or equipment is delivered to the Site for incorporation into the Work.


	CHANGES IN THE WORK
	CHANGE ORDERS
	The Contract Sum and the Contract Time may be changed only by Change Order.  A Change Order signed by Contractor indicates Contractor's agreement therewith, including the adjustment in, or failure to adjust, the Contract Sum or the Contract Time.
	Construction Manager or Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time being adjusted accordingly.  All such changes in the Work shall be authorized by Change Order, and shall be performed under the applicable conditions of the Contract Documents.
	The cost or credit to Owner resulting from a change in the Work will be determined as set forth in Exhibit C.

	CLAIMS FOR ADDITIONAL COST
	If Contractor wishes to make a Claim for an increase in the Contract Sum, Contractor shall give Architect and Construction Manager written notice thereof within ten (10) days after the occurrence of the event giving rise to such Claim.  No Claim for any increase in the Contract Sum shall be valid unless such notice is given and unless (except in the event of an emergency endangering life or property per Paragraph 10.2) prior to the commencement of such work, either Owner or Construction Manager execute a Change Order authorizing the change in the work.  If Owner and Contractor cannot agree on the amount of the adjustment in the Contract Sum, the Work shall, nonetheless, be performed by Contractor and the undisputed portion of the adjustment in the Contract Sum shall be paid by Owner pending determination of the remaining portion pursuant to Subparagraph 12.1.3.  Any change in the Contract Sum resulting from such Claim shall be authorized by Change Order.

	MINOR CHANGES IN THE WORK
	Architect will have authority to order minor changes in the Work not involving an adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents.  Such changes shall be effected by written order issued through Construction Manager, and shall be binding on Owner and Contractor.  Contractor shall carry out such written orders promptly.


	UNCOVERING AND CORRECTION OF WORK
	UNCOVERING OF WORK
	If any portion of the Work should be covered contrary to the request of Owner, any Governmental Authority, Architect or Construction Manager, or to requirements specifically expressed in the Contract Documents, it must, if required in writing by either, be uncovered for their observation and shall be replaced at Contractor's expense.
	If any other portion of the Work has been covered that Owner, Governmental Authority, Architect or the Construction has not specifically requested to observe prior to its being covered, any of them may request to see such Work and it shall be uncovered by Contractor.  If such Work is found in accordance with the Contract Documents, the cost of uncovering and replacement shall, by appropriate Change Order, be charged to Owner.  If such Work is not found in accordance with the Contract Documents, Contractor shall pay such costs unless it is found that this condition was caused by Owner or a separate contractor as provided in Article 6, in which event Owner shall be responsible for the payment of such costs.

	CORRECTION OF WORK
	Contractor shall promptly correct all Work rejected by Owner, any Governmental Authority, Architect or Construction Manager as defective or as failing to conform to the Contract Documents whether observed before or after Substantial Completion of the Project and whether or not fabricated, installed or completed.  Contractor shall bear all costs of correcting such rejected Work, including compensation for Architect's and Construction Manager's additional services made necessary thereby and all fees for test of such Work; provided that Owner shall bear the cost of correcting any Work that is rejected by a Governmental Authority for any reason other than the failure of Contractor or any Subcontractor to complete the Work in accordance with the Contract Documents.
	If, within one (1) year after the date of Substantial Completion of the Project or designated portion thereof, or within one (1) year after acceptance by Owner of designated equipment, or within such longer period of time as may be prescribed by law or by the terms of any applicable special warranty required by the Contract Documents, any of the Work is found to be defective or not in accordance with the Contract Documents, Contractor shall correct it promptly after receipt of a written notice from Owner or Construction Manager to do so unless Owner has previously given Contractor a written acceptance of such condition.  This obligation shall survive both final payment for the Work or a designated portion thereof and termination of the Contract.  Owner shall give such notice promptly after discovery of the condition.
	Contractor shall remove from the Site all portions of the Work that are defective or nonconforming and that have not been corrected under Subparagraphs 4.5.1, 13.2.1 and 13.2.2, unless removal is waived by Owner.
	If Contractor fails to correct defective or non-conforming Work as provided in Subparagraphs 4.5.1, 13.2.1 and 13.2.2, Owner may correct it in accordance with Paragraph 3.4.
	If Contractor does not proceed with the correction of such defective or nonconforming Work within a reasonable time fixed by written notice from Owner issued through Construction Manager, Owner may remove it and may store the materials or equipment at the expense of Contractor.  If Contractor does not pay the cost of such removal and storage within ten (10) days thereafter, Owner may, upon ten (10) additional days' written notice, sell such Work at auction or at private sale and shall account for the net proceeds thereof, after deducting all the costs that should have been borne by Contractor, including compensation for Architect's and Construction Manager's additional services made necessary thereby.  If such proceeds of sale do not cover all costs that Contractor should have borne, the difference shall be charged to Contractor and an appropriate Change Order shall be issued.  If the payments then or thereafter due Contractor are not sufficient to cover such amount, Contractor shall pay the difference to Owner.
	Contractor shall bear the cost of making good all work of Owner or separate contractors destroyed or damaged by such correction or removal.
	Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with respect to any other obligation that Contractor might have under the Contract Documents, including Paragraph 4.5 hereof.  The establishment of the time periods noted in Subparagraph 13.2.2, or such longer period of time as may be prescribed by law or by the terms of any warranty required by the Contract Documents, relates only to the specific obligation of Contractor to correct the Work, and has no relationship to the time within which Contractor's obligation to comply with the Contract Documents may be sought to be enforced, nor to the time within which proceedings may be commenced to establish Contractor's liability with respect to Contractor's obligations other than specifically to correct the Work.
	The expiration of any guarantee or correction of Work shall not relieve Contractor of the obligation to correct, at its own expense, any latent defect in the Work or deficiencies which are not readily ascertained, including, but not limited to, defective materials and workmanship, defects attributable to unauthorized substitutions for specified materials, and substandard performance of any of the Work otherwise not in compliance with the Contract Documents.  Such latent defects or deficiencies shall be corrected as provided in this Paragraph 13.2.  Following the correction or replacement of any of the Work, as specified in Paragraph 13.2, Contractor shall correct any defects or deficiencies in the corrected or replaced materials and workmanship which are found within one (1) year after the date of correction or replacement.

	ACCEPTANCE OF DEFECTIVE OR NONCONFORMING WORK
	If Owner prefers to accept defective or nonconforming Work, Owner may do so instead of requiring its removal and correction, in which case a Change Order will be issued to reflect a reduction in the Contract Sum where appropriate and equitable.  Such adjustment shall be affected whether or not final payment has been made.


	TERMINATION OF THE CONTRACT
	TERMINATION BY CONTRACTOR
	If the Work is stopped for a period of thirty (30) consecutive days under an order of any court or other Governmental Authority having jurisdiction, or as a result of an act of government such as a declaration of a national emergency making materials unavailable, through no act or fault of Contractor or a Subcontractor or their agents or employees or any other persons performing any of the Work under a contract with Contractor, or if the Work should be stopped for a period of thirty (30) consecutive days because Owner has not made payment as provided in Paragraph 9.7, then Contractor may, upon ten (10) additional days' written notice to Owner, Architect and Construction Manager, terminate the Contract and recover from Owner payment for all Work executed and for any proven loss sustained upon any materials, equipment, tools, construction equipment and machinery.

	TERMINATION OF CONTRACTOR
	Should the Contractor at any time refuse or neglect to supply a sufficiency of skilled workers or materials of the proper quality and quantity, or fail in any respect to prosecute the Work with promptness and diligence, or cause by any act or omission the stoppage, impede, obstruct, hinder or delay of or interference with or damage to the work of any other contractors or subcontractors on the Project, or fail in the performance of any of the terms and provisions of this Agreement or of the other Contract Documents, or should the Architect determine that the Work or any portion thereof is not being performed in accordance with the Contract Documents, or should there be filed by or against the Contractor a petition in bankruptcy or for an arrangement or reorganization, or should the Contractor become insolvent or be adjudicated a bankrupt or go into liquidation or dissolution, either voluntarily or involuntarily or under a court order, or make a general assignment for the benefit of creditors, or otherwise acknowledge insolvency, then in any of such events, each of which shall constitute a default hereunder on the Contractor's part, then Owner or Construction Manager shall have the right, in addition to any other rights and remedies provided by this Agreement and the other Contract Documents or by law, after three (3) days written notice to the Contractor mailed or delivered to the last known address of the latter, (a) to perform and furnish through itself or through others any such labor or materials for the Work and to deduct the cost thereof from any monies due or to become due to the Contractor under this Agreement, and/or (b) to terminate the employment of the Contractor for all or any portion of the Work, enter upon the premises and take possession, for the purpose of completing the Work, of all materials, equipment, scaffolds, tools, appliances and other items thereon, all of which the Contractor hereby transfers, assigns and sets over to the Owner for such purpose, and to employ any person or persons to complete the Work and provide all the labor, services, materials, equipment and other items required therefor. In case of such termination of the employment of the Contractor, the Contractor shall not be entitled to receive any further payment under this Agreement until the Work shall be wholly completed to the satisfaction of the Architect, the Owner and Construction Manager  and shall have been accepted by them, at which time, if the unpaid balance of the amount to be paid under this Agreement shall exceed the cost and expense incurred by the Owner in completing the Work, such excess shall be paid by the Owner to the Contractor; but if such cost and expense shall exceed such unpaid balance, then the Contractor or its surety shall pay the difference to the Owner.  Such cost and expense shall include, not only the cost of completing the Work to the satisfaction of the Owner, Construction Manager and the Architect and of performing and furnishing all labor, services, materials, equipment, and other items required therefor, but also all losses, damages, costs and expenses, (including legal fees and disbursements incurred by the Owner, Architect and/or Construction Manager in connection with reprocurement, in defending claims arising from such default and in seeking recovery of all such cost and expense from the Contractor and/or its surety), and disbursements sustained, incurred or suffered by reason of or resulting from the Contractor's default. 
	It is recognized that if the Contractor institutes or has instituted against it a case under Title 11 of the United States Code (Bankruptcy Code), such event could impair or frustrate the Contractor’s performance of this Agreement.  Accordingly, it is agreed that upon the occurrence of any such event, the Owner shall be entitled to request of Contractor or its trustee or other successor adequate assurances of future performance.  Failure to comply with such request within ten (10) days of delivery of the request shall entitle the Owner in addition to any other rights and remedies provided by this Agreement or by law, to terminate this Agreement.  Pending receipt of adequate assurances of performance and actual performance in accordance herewith, the Owner shall be entitled to perform and furnish through itself or through others any such labor, materials or equipment for the Work as may be necessary to maintain the progress of the Work and to deduct the cost thereof from any monies due or to become due to the Contractor under this Agreement. In the event of such bankruptcy proceedings, this Agreement shall terminate if the Contractor rejects this Agreement or if there has been a default and the Contractor is unable to give adequate assurance that it will perform as provided in this Agreement or otherwise is unable to comply with the requirements for assuming this Agreement under the applicable provisions of the Bankruptcy Code. 
	For any termination of this Agreement, any Project wide insurance that may have been provided by Construction Manager shall likewise be terminated
	In the event Owner shall have terminated Contractor's employment pursuant to paragraph 14.2.1, then, and notwithstanding any dispute by Contractor regarding the validity of such termination or the dispute resolution method to be used, and anything to the contrary notwithstanding, unless otherwise specified in writing by Owner in the termination notice to Contractor, Contractor shall withdraw its employees from the Site in an orderly manner, and the dispute resolution method shall be used solely with regard to the determination of damages.

	SUSPENSION BY OWNER FOR CONVENIENCE
	Owner or Construction Manager may, without cause, order Contractor in writing to suspend, delay or interrupt the Work in whole or in part for such period of time as Owner may determine.
	Any Claim for adjustment in the Contract Sum caused by suspension, delay or interruption under this paragraph shall be made pursuant to Article 12 and Paragraph 8.3.  No adjustment shall be made to the extent that:
	performance is, was or would have been so suspended, delayed or interrupted by another cause for which Contractor is responsible; or
	an equitable adjustment is made or denied under another provision of the Contract.


	TERMINATION BY OWNER FOR CONVENIENCE
	Owner, through Construction Manager, may, at any time upon written notice to Contractor, terminate the Contract without cause so long as Owner pays Contractor for the Work performed by Contractor to the date of termination, plus a proportionate amount of Contractor's Fee based upon the percentage of the completion of the Work.  Owner shall, upon Contractor executing such confirmatory assignments as Owner shall request, accept and assume all of Contractor's obligations under all subcontracts and purchase orders for services and materials executed in accordance with the terms of the Contract Documents which may accrue after the date of such termination and which Contractor has incurred in good faith in connection with the Work.  Contractor shall not be entitled to anticipated profits on Work unperformed or on materials or equipment unperformed or on materials or equipment unfurnished.


	DISPUTE RESOLUTION
	DISPUTE RESOLUTION
	In the event of any dispute arising by or between Owner and Contractor, each party shall continue to perform as required under the Contract Documents, notwithstanding the existence of such dispute.  In the event of such a dispute, Owner shall continue to pay Contractor as provided in the Contract Documents, except only such amount as may be disputed.
	If any Claim has not been settled or resolved within thirty (30) days after written notice thereof to the other party hereto,  within twenty-one (21) days after receipt or delivery (as the case may be) of such notice, Owner shall send written notice to Contractor specifying whether any unresolved Claim shall be resolved by litigation in a court of competent jurisdiction located within Lucas County, Ohio.  Either party may then commence litigation in Lucas County, Ohio.
	Owner may implement from time to time non-binding alternate dispute resolution procedures as a condition to litigation and Contractor agrees to abide by such procedures.


	ADDITIONAL PROVISIONS
	PREVAILING WAGE
	The prevailing wage shall be paid to laborers and mechanics as required in Ohio Revised Code Chapter 4511 in accordance with the most current schedule published by the State of Ohio, Department of Commerce, Division of Labor and Worker Safety, Wage and Hour Bureau.
	Every Contractor and/or Subcontractor, as soon as Work begins under its contract, shall furnish to the Project's prevailing wage coordinator a schedule of dates during the life of the contract on which wages will be paid to employees performing Work.  Contractor shall also deliver to the Project's prevailing wage coordinator one (1) certified copy of the payroll of the Project within two (2) weeks after the initial pay date.  Supplemental reports shall be made monthly thereafter and shall be attached to each monthly payment request.
	Each monthly report shall state the period covered and exhibit for each employee paid on the Project, his/her name, current address, Social Security number, number of hours worked each day on the Project during the reporting period, the total hours worked each week on the Project, as well as the total work on other projects, the hourly rate of pay, the job classification, fringe payments, all deductions from wages and net pay.
	Each report shall also have a certification executed by Contractor, Subcontractor or duly appointed agent thereof.  It shall recite that the payroll is correct and complete and that the wage rates shown are not less than those required by Ohio Revised Code Chapter 4511.  It shall also state the name of the union or plan to which the withheld or unpaid fringes are to be paid.  The first report shall also list each fringe and state if it is paid as cash to the employee or to a named plan.
	Contractor shall be responsible for the submission of copies of payrolls of all Subcontractors.
	Partial payment to Contractor for labor performed under with a unit or lump sum price contract shall be made at the rate of ninety-two percent (92%) of the estimates prepared by Contractor and approved by Architect and Construction Manager.  All labor performed after the job is fifty percent (50%) completed shall be paid for at the rate of one hundred percent (100%) of the estimates submitted by Contractor and approved by Architect and Construction Manager.  In addition to all other payments on account of work performed, there shall be allowed by Owner and paid to Contractor a sum a rate of ninety-two percent (92%) of the invoice costs, not to exceed the bid price in a unit price contractor, for materials delivered on the Site; provided, that, such materials have been inspected and found to meet the Specifications.  The balance of such invoiced value shall be paid when such materials are incorporated into and becomes a part of such building, construction, addition, improvement, alteration or installation unless Contractor does not prosecute the Work with diligence as set forth in the Contract Documents.
	From the date the Work is fifty percent (50%) completed, all funds retained for the faithful performance of work shall be deposited in the escrow account designated in Section 153.63 of the Ohio Revised Code.  After the contract is fifty percent (50%) complete, no further funds shall be retained.  Funds in the escrow account not heretofore paid with accumulated interest shall be paid to Contractor within thirty (30) days from the date of Final Completion.  Such payments shall be in accordance with Division (A)(2) of Section 153.63 of the Ohio Revised Code.  Payment based on any certified payment application will be made within thirty (30) days following receipt of the certified application by Owner and Construction Manager.  The time to process and certify the application by Construction Manager and Architect will not count towards the thirty (30)-day payment period.
	By submitting any Application for Payment, Contractor attests to the accuracy of the amounts requested, represents that the Work has been satisfactory executed in compliance with the Contract Documents and that Contractor is entitled to the amount shown.  By submitting the second or any subsequent Application for Payment, Contractor attests that it has paid all just claims for labor, materials, equipment, subcontracts or other expenses represented by all previous Applications for Payment.
	Concurrent with the submittal of each Application for Payment completed by Contractor, Subcontractors and suppliers during the period, Contractor shall furnish Affidavit and Waivers of Lien evidencing that all wages for labor and all invoices for materials or services for work performed by Contractor's own work forces included in the previous partial payment have been paid in full.  Furnishing of Affidavits and Waivers of Lien, in forms as approved and when required by Construction Manager, shall be a prerequisite to the issuance of all Certificates of Payment.
	Full or partial payment on the Contract Sum or in reducing the retained amount (percentage) shall not relieve Contractor or its surety from fulfilling all obligations of this Contract, including guarantee of the work.  Under the conditions of the Contract, Contractor and its surety agree that they waive any actual or alleged rights of subrogation or action against Owner, Construction Manager and Architect as a result of such payments being made.  The surety may at any time examine the status of the Work and may request that Owner and/or Construction Manager withhold additional sums as they consider appropriate to protect their interests.
	The increase or decease in the Contract Sum shall be determined in one of the following ways and, unless other approved or directly by Owner, in the precedence of the order listed:
	by an accepted unit price the Agreement;
	by a lump sum cost acceptable to Owner and Construction Manager, based on Contractor's detailed, itemized breakdown of the actual basic costs, with allowance for Contractor's profit and overhead, as provided for under Subparagraph 3 below.
	by mutually agreeable unit prices for the Work, with allowance for Contractor's profit and overhead, computed in a similar manner as provided for in Subparagraph 3 below.
	on the actual Cost of the Work, as determined by payroll records and paid receipts, plus allowances for profit and overhead, as provided for in Subparagraph 2 through 11 below, subject to the predetermined maximum amount.
	Except for unit prices included in the Agreement, and unless otherwise approved by Owner and Construction Manager, for proposed changes in the Work Contractor shall submit an itemized list of quantities with the applicable unit cost and extended price for each, in such form and detail as required by Owner.  Unit prices set forth in the Agreement are not subject to further profit or overhead adjustments, nor the conditions of Subparagraphs 2 through 11 below.  The Contract Sum will be adjusted by the direct extension of the number of units and the unit cost price.
	The maximum that will be allowed for overhead, profit or commission shall be as follows, expressed as a percentage of the actual basic cost of the change.  The percentages for profit, overhead and commission allowed by Owner may be less, depending on the nature, extent or complexity of the change, where the percentage is not commensurate with the responsibility and administration involved (such as Contractor merely processing a Change Order to a Subcontractor), but in no event shall they exceed the following, as applied to labor and materials:
	Material costs shall be at the actual costs to Contractor.  Upon request, Contractor shall submit evidence to Construction Manager to substantiate the costs.  Materials shall be quoted at trade discount prices, with quantity discounts also applied where the quantities warrant.  In any proposal with material credits, the credit shall be based on the actual contract cost for the material (including trade and quantity discounts) less any charge actually incurred for handling or returning a material that has been delivered.
	The percentages allowed for overhead and profit under Subparagraph 3 above shall be deemed to include:  (1) field and office supervision and administration, including the field superintendent and administrative foremen; (2) general insurance, except that listed as the labor burden; (3) use of small tools; (4) shop burden; (5) equipment rental (other than required additional hoisting equipment or required equipment necessary solely as a result of the change); (6) estimating and administrative costs; (7) indirect costs related to the Work, including impact costs resulting from the performance of cumulative Change Orders; and (8) any other costs resulting from the change not expressly enumerated as a cost of the work.
	Except for changes based on unit prices included in the Agreement, costs changes shall be computed by determining the actual cost of the work to which the overhead and profit figures may be added
	Subcontractors shall compute their costs in the same way and are subject to the maximum percentage for overhead and profit, which they may divide among the various tiers as they agree upon.  No more than three (3) stated percentages for overhead, profit and commission will be allowed.
	For changes involving extra cost by Contractor and Subcontractor, the commission, shall be applied only to the net difference where the extra exceeds the credit.
	For changes involving both extra and credit amounts, the overhead and profit, or commission, shall be applied only to the net difference where the extra exceeds the credit.
	For changes resulting in a net credit in the basic costs, an allowance for overhead, profit or commission shall be credited to Owner, as determined by Construction Manager.
	On changes where the value or extent of Work cannot be reasonable predetermined or agreed upon, Owner, through Construction Manager, may authorize Work to proceed on an agreed upon cost plus basis, not to exceed a predetermined maximum amount authorized by Owner and Construction Manager.  In such cases, the basic costs and markup for overhead, profit and commission will be in accordance with this Exhibit.
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	ARTICLE II.  Contract Documents 
	3.7  The Contractor expressly agrees all amounts set forth above constitute a fair and reasonable estimate of probable damage to the Owner due to delay and are not a penalty. The Delay Liquidated Damages are intended only to cover damages suffered by the Owner as a result of delay and shall not be deemed to cover additional costs of completion of the Work, including, without limitation, extended general conditions and construction management costs and costs or damages resulting from defective Work.  Contractor and Owner agree that Construction Manager is an intended third party beneficiary hereof.
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	07 - Project Schedule
	08 - Site Logistic Plan
	09 - Special Conditions - Final - Security
	10 - LCA Safety Program - Final
	To assist in our efforts to provide a safe workplace, the following monetary fines are available for application at the discretion of the CM Site Superintendent or CM Site Safety Manager.  This policy is to be conspicuously posted on this job site.
	a. All 120-volt single phase 15 & 20-ampere receptacles shall have approved GFCI’s.  Special attention should be given to compliance with NFPA70E regarding arc flashing, safe distances and other requirements. 
	b. The electrical contractor must turn in written verification (Inspection Checklist Form 32) weekly to demonstrate that they have tested all GFCI receptacles.
	c. All temporary lighting shall be run with sheathed multi conductor wire - no single strand wiring allowed.  Temporary lighting must never be put on the same circuit as temporary or permanent receptacles; temporary lights must be on a dedicated circuit and cannot be used for power.
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	One Government Center, Suite 480
	SECTION A – AFFIDAVITS
	DELINQUENT PERSONAL PROPERTY TAX STATEMENT
	NO FINDINGS FOR RECOVERY AFFIDAVIT

	DEFINITIONS AND CONTRACT DOCUMENTS
	DEFINITIONS
	Definitions.  In addition to other terms defined throughout these General Conditions, as used in these General Conditions, the following terms shall have the meanings indicated below:
	As the context of these General Conditions may require, terms in the singular shall include the plural (and vice versa) and the use of feminine, masculine or neuter genders shall include each other.  Wherever the word "including" or any variation thereof, is used herein, it shall mean "including, without limitation," and shall be construed as a term of illustration, not a term of limitation. Wherever the word "or" is used herein, it shall mean "and/or".

	EXECUTION, CORRELATION AND INTENT
	Execution of the Contract by Contractor is a representation that Contractor has visited the Site, become familiar with the local conditions under which the Work is to be performed, and has correlated personal observations with the requirements of the Contract Documents.
	The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work.  The Contract Documents are complementary, and what is required by any one shall be as binding as if required by all.  The Work shall include not only work that is expressly set forth in the Contract Documents, but also any work that is consistent therewith and is reasonably inferable therefrom as being necessary to produce the intended results.  Words and abbreviations that have well-known technical or trade meanings are used in the Contract Documents in accordance with such recognized meanings.
	The organization of the Specifications into divisions, sections and articles, and the arrangement of Drawings shall not control Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed by any trade.
	No responsibility is assumed by Owner, Construction Manager or Architect for defining the limits of any Contractor's work or the work of any trade by reason of the arrangement of the Specifications and/or the Drawings.
	If there is any inconsistency in the quality or quantity of work required under the Contract Documents, Contractor shall (1) immediately bring such inconsistency to the attention of Construction Manager (as soon as Contractor discovers the inconsistency) and (2) provide the better quality or greater quantity of work or materials, unless otherwise ordered in writing by Architect or Owner through Construction Manager.


	ADMINISTRATION OF THE CONTRACT
	ARCHITECT
	All communications, directives, instructions, interpretations and actions required of Architect shall be issued or taken only by or through the individual identified as Architect in the Contract or Architect's authorized representative. Copies of all inquiries of Architect and the responses thereto shall be provided to Construction Manager by Architect and by Contractor.
	The authorized representative of Architect may be one or more representatives designated in writing by Architect and authorized to perform the duties and carry out the responsibilities of Architect at the Site.

	CONSTRUCTION MANAGER
	The authorized representative of Construction Manager may be one or more representatives designated in writing by Construction Manager and authorized to perform the duties and carry out the responsibilities of Construction Manager at the Site.

	ADMINISTRATION OF THE CONTRACT
	Architect and Construction Manager will provide administration of the Contract as hereinafter described.
	Construction Manager, acting on behalf of Owner as Owner's agent, shall have the right to administer and enforce the Contract Documents and control the performance of the Work of Contractor, including the right, as appropriate, to notify Contractor's surety of any default of such Contractor and notice to the appropriate surety.  Construction Manager shall have the authority to direct the Work of Contractor.  All instructions to Contractor, and all communications to Owner or Architect, shall be forwarded through Construction Manager.
	Construction Manager will endeavor to obtain satisfactory performance from each of Contractors, determine in general that the Work of Contractor is being performed in accordance with the Contract Documents, and will endeavor to guard Owner against defects and deficiencies in the Work of Contractor.  Construction Manager will be Owner's day-to-day representative at the Site with whom Contractor may consult and through whom Contractor shall obtain all instructions and actions required of Owner and/or Architect by the Contract Documents.  Construction Manager, with Architect, will keep Owner informed of the progress of the Work and will be Owner's advisor concerning all instructions and actions requested of Owner during the course of the Work.  Construction Manager shall have the authority to require additional inspections or tests of the Work if reasonably necessary whether or not such Work is fabricated, installed or completed.  
	Architect will visit the Site at intervals appropriate to the stage of construction to become generally familiar with the progress and quality of the Work and to determine in general if the Work is proceeding in accordance with the Contract Documents.  However, Architect will not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work.  On the basis of on-site observations as an Architect, Architect will keep Owner informed of the progress of the Work and will guard Owner against defects and deficiencies in the Work of Contractor.
	Architect and Construction Manager shall at all times have access to the Work wherever it is in preparation and progress.  Contractor shall provide facilities for such access so that Architect and Construction Manager may perform their functions under the Contract Documents.
	Construction Manager will review and approve schedules for construction to be prepared and submitted by Contractor in accordance with the Contract Documents, and will monitor performance of the Work by Contractor so as to advise Owner as to Contractor's compliance with its schedules for performance of the Work.  Construction Manager will schedule and coordinate the Work of separate contractors on the Project, including their use of the Site, and Contractor shall cooperate with Construction Manager in connection with such scheduling and coordination.
	Construction Manager will review all Applications for Payment by Contractor, including final payment, and will assemble them with similar applications from other contractors on the Project into a combined Project Application for Payment.  Construction Manager will then make recommendations to Owner for payment.  No payment will be made to any Contractor without the prior written approval of the Construction Manager.
	Based on Architect's observations, the recommendations of Construction Manager and an evaluation of the Project Application for Payment, Architect will determine the amount owing to Contractor and make recommendations for payment as provided in Paragraph 9.4 hereof.
	Architect will be the interpreter of the requirements of the Contract Documents.  Either party to the Agreement may make written request to Architect through Construction Manager for interpretations necessary for the proper execution or progress of the Work.  All requests for information by Contractor shall be submitted in good faith and shall contain Contractor's proposed solution to the request.
	All interpretations of Architect shall be consistent with the intent of and reasonably inferable from the Contract Documents and will be in writing or in graphic form.
	Architect will have authority to reject Work that does not conform to the Contract Documents, and to require special inspection or testing, but will take such action only after consultation with Construction Manager.  Construction Manager will have the authority to reject Work that does not conform to the Contract Documents.  Neither Architect's nor Construction Manager's authority to act under this Subparagraph 2.3.11 hereof, nor any decision made by them in good faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of Architect or Construction Manager to Contractor, any Subcontractor, any of their agents or employees, or any other person performing any of the Work.
	Construction Manager will receive from Contractor and review all Shop Drawings, Product Data and Samples, coordinate them with information contained in related documents, and transmit to Architect those recommended for approval.
	Architect will review and approve or take other appropriate action upon Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the design concept of the Work and the information given in the Contract Documents.  Such action shall be taken with reasonable promptness so as to cause no delay.  Architect's approval of a specific item shall not indicate approval of an assembly of which the item is a component.
	Following consultation with Construction Manager, Architect will take appropriate action on Change Orders in accordance with Article 12 hereof, and will have authority to order minor changes in the Work as provided in Subparagraph 12.3.1 hereof.
	Construction Manager will assist Architect in conducting inspections to determine the dates of Substantial Completion and Final Completion, and will receive and forward to Owner for Owner's review written warranties and related documents required by the Contract Documents and assembled by Contractor.  In connection with certifying completion of the Work, it is anticipated that Architect shall make an initial visit and one re-inspection.  If, after making such re-inspection, Architect, after consultation with Construction Manager, determines that the Work is not substantially complete or finally complete (as the case may be) or that previously scheduled punch list work has not been completed, then Contractor shall pay (without reimbursement from Owner) for any costs and expenses incurred in connection with such additional inspections, including, without limitation, compensating Architect for additional services rendered in connection with the performance of such additional inspections.
	The duties, responsibilities and limitations of authority of Architect and Construction Manager as Owner's representatives during construction as set forth in the Contract Documents, will not be modified or extended without written consent of Owner, Architect and Construction Manager.
	In no event shall any act or omission on the part of Construction Manager or Architect relieve Contractor from its obligation to perform the Work in full compliance with the Contract Documents.


	OWNER
	DEFINITION
	Owner is the person or entity identified as such in the Agreement.  The term Owner means Owner or Owner's Project Rep.

	INFORMATION AND SERVICES REQUIRED OF OWNER
	Upon request of Contractor, Owner shall furnish all surveys describing the physical characteristics, legal limitations and utility locations for the Site, and a legal description of the Site, all to the extent necessary for proper performance of the Work.  Contractor shall review all such materials submitted by Owner and notify Construction Manager within seventy-two (72) hours of any inaccuracies or inconsistencies which Contractor should discover with the exercise of due care.  Contractor waives any right to recover damages from any such inaccuracy or inconsistency if it fails to notify Construction Manager as and when required.
	Owner shall secure and pay for necessary easements required for the construction.
	Upon request of Contractor, information or services under Owner's control, and reasonably required for proper performance of the Work, shall be furnished by Owner with reasonable promptness to avoid delay in the orderly progress of the Work.
	Owner shall forward all instructions to Contractor through Construction Manager, with simultaneous notification to Architect.

	OWNER'S RIGHT TO STOP THE WORK
	If Contractor fails to correct defective Work as required by Paragraph 13.2, fails to carry out the Work in accordance with the Contract Documents or fails to comply with the Contract Documents in any respect, Owner or Construction Manager may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of Owner or Construction Manager to stop the Work shall not give rise to any duty on the part of Owner or Construction Manager to exercise this right for the benefit of Contractor or any other person or entity.  Owner's or Construction Manager's exercise of its right to stop the Work shall not relieve Contractor of any of its responsibilities and obligations under or pursuant to the Contract Documents.

	OWNER'S RIGHT TO CARRY OUT THE WORK
	If Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails, within forty-eight (48) hours after receipt of written notice from Owner or Construction Manager, to commence and continue correction of such default or neglect with diligence and promptness, Owner or Construction Manager may, after such forty-eight (48)-hour period, and without prejudice to any other remedy Owner may have, make good such deficiencies.  In such case, an appropriate Change Order shall be issued deducting from the payments then or thereafter due Contractor the cost of correcting such deficiencies, including compensation for Architect's and Construction Manager's additional services made necessary by such default, neglect or failure.  If the payments then or thereafter due Contractor are not sufficient to cover such amount, Contractor shall pay the difference to Owner.

	ADDITIONAL RIGHTS
	The rights stated in Article 3 shall be in addition to and not in limitation of any other rights of Owner granted in the Contract Documents or at law or in equity.


	CONTRACTOR
	DEFINITION
	Contractor is the person or entity identified as such in the Agreement.  The term Contractor means Contractor or Contractor's authorized representative.

	REVIEW OF THE CONTRACT DOCUMENTS
	Contractor shall carefully study and compare the Contract Documents and shall at once report to Architect and Construction Manager any error, inconsistency or omission or any variance from Applicable Laws that may be discovered.
	In event of errors, inconsistencies or omissions in the Contract Documents, Contractor shall not proceed with the affected portions of the Work until Contractor has requested and received written interpretation with respect thereto from Architect.  Requests for interpretation shall not become a reason for an extension of time.  In the event Contractor proceeds with Work involving an error, inconsistency or omission in the Contract Documents prior to receipt of a clarification thereof requested from Architect, or knowing that an error, inconsistency or omission exists, nonetheless, proceeds with Work without requesting such interpretation, Contractor shall, at no additional cost to Owner, correct Work performed, and/or furnish and install Work that may be required in accordance with the Contract Documents as determined by Architect.

	SUPERVISION AND CONSTRUCTION PROCEDURES
	Contractor shall supervise and direct the Work, using Contractor's best skill and attention.  Contractor shall be solely responsible for all construction means, methods, techniques, sequences and procedures; and shall coordinate all portions of the Work under the Contract, subject to the overall coordination of Construction Manager.
	Contractor shall be responsible to Owner and Construction Manager for the acts and omissions of Contractor's employees, Subcontractors and their agents and employees, and any other persons performing any of the Work under a contract with Contractor, or claiming by, through or under Contractor, for all damages, losses, costs and expenses resulting from such acts or omissions.
	Contractor shall not be relieved from Contractor's obligations to perform the Work in accordance with the Contract Documents either by the activities or duties of Construction Manager or Architect in their administration of the Contract, or by inspections, tests or approvals required or performed by persons other than Contractor.

	LABOR AND MATERIALS
	Unless otherwise provided in the Contract Documents, Contractor shall provide and pay for all labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and services necessary for the proper execution and completion of the Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the Work.
	Contractor shall use good faith efforts to encourage participation in the Project by small business, minority business and female business enterprises.
	Contractor shall at all times enforce strict discipline and good order among Contractor's employees and shall not employ on the Work any unfit person (including, without limitation, any employee who reports for work under the influence of alcoholic beverages or drugs, who drinks alcoholic beverages or uses drugs on the Site) or anyone not skilled in the task assigned them.  
	Contractor shall promptly provide a list of all products proposed for installation, including the name of the manufacturer of each, for approval by Architect and Construction Manager.  The list shall be tabulated by, and be complete for, each Specification section, and shall show the names of Subcontractors providing or installing such products.  If the above information is requested prior to commencement of the Work, then (a) Owner may delay issuing its notice to proceed with the Work, or (b) Contractor shall not commence with the Work, until the information is provided in accordance with the above, and Contractor shall bear all costs and expenses associated with such delay.  If the above information is requested by Owner after commencement of the Work, then Architect shall not approve Contractor's Certificate of Payment until the information is provided in accordance with the above.
	The materials, products and equipment described in the Contract Documents establish a standard, required function, size, type, appearance and/or quality to be met by any proposed substitution.  Should Contractor wish to substitute a product by another manufacturer, Contractor shall submit a written request to Construction Manager and follow the procedures set forth in the Contract Documents.

	WARRANTY
	Contractor warrants to Owner, Architect and Construction Manager that all materials and equipment furnished under the Contract will be new unless otherwise specified, and that all Work will be of first quality, free from faults and defects and in conformance with the Contract Documents.  All Work not conforming to these requirements, including substitutions not properly approved and authorized, shall be deemed defective.  If required by Owner, Architect or Construction Manager, Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.  This warranty is not limited by the provisions of Paragraph 13.2.

	TAXES
	Equipment and materials incorporated into the Project are exempt from sales, use and manufacturers' excise taxes.  Tax exemption certificates shall be furnished to Contractor by Owner.  The Contract Sum shall be exclusive of all exempt taxes.

	PERMITS, FEES AND NOTICES
	Unless otherwise provided in the Contract Documents, Owner, by or through Architect or Construction Manager, shall secure and pay for the general building permit and Contractor shall secure and pay for all other permits and governmental fees, licenses and inspections necessary for the proper execution and completion of the Work that are customarily secured after execution of the Contract and that are legally required, or should reasonably have been anticipated, at the commencement of the Work.
	Contractor shall give all notices and comply with all Applicable Laws bearing on the performance of the Work.  If Contractor observes that any of the Contract Documents are at variance therewith in any respect, Contractor shall promptly notify Architect and Construction Manager in writing, and any necessary changes shall be accomplished by appropriate Modification.
	If Contractor performs any Work that it knows or reasonably should have known to be contrary to any Applicable Laws, and without prompt notice to Architect and Construction Manager, Contractor shall assume full responsibility therefor and shall bear all costs attributable thereto.

	ALLOWANCES
	Contractor shall include in the Contract Sum all Allowances stated in the Contract Documents.  Items covered by these Allowances shall be supplied for such amounts and by such persons as Construction Manager may direct, but Contractor will not be required to employ persons against whom Contractor makes a reasonable objection.
	Unless otherwise provided in the Contract Documents:
	these Allowances shall cover the cost to Contractor, less any applicable trade discount, of the materials and equipment required by the Allowance, delivered at the Site, and all applicable taxes;
	Contractor's costs for unloading and handling on the Site, labor, installation costs, overhead, profit and other expenses contemplated for the original Allowance shall be included in the Contract Sum and not in the Allowance; and
	whenever the cost is more or less than the Allowance, the Contract Sum shall be adjusted accordingly by Change Order, the amount of which will recognize changes, if any, in handling costs on the Site, labor, installation costs, overhead, profit and other expenses.


	SUPERINTENDENT
	Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at the Site during the progress of the Work.  The superintendent shall be satisfactory to Construction Manager.  Contractor shall not replace the superintendent without the prior written consent of Construction Manager, unless the superintendent ceases to be in its employ.  The superintendent shall represent Contractor and all communications given to the superintendent shall be as binding as if given to Contractor.  Important communications shall be confirmed in writing.  Other communications shall be so confirmed on written request in each case.

	CONTRACTOR'S CONSTRUCTION SCHEDULE
	At the times and in the manner required by the Contract Documents, Contractor shall prepare and submit for the approval of Construction Manager and Architect all schedules required by the Contract Documents.  Contractor's Construction Schedule shall be revised only as permitted by the Contract Documents.

	DOCUMENTS AND SAMPLES AT THE SITE
	Contractor shall maintain at the Site, on a current basis, one record copy of all Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and marked currently to record all changes made during construction, and approved Shop Drawings, Product Data and Samples.  These shall be available to Architect and Construction Manager.  Contractor shall advise Construction Manager on a current basis of all changes in the Work made during construction.

	SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	Shop Drawings shall establish the actual detail of all manufactured or fabricated items; indicate proper relation to adjoining work; amplify design details in proper relation to physical spaces in the structure; and incorporate minor changes of design or construction to suit actual conditions.  The term "manufactured" applies to standard units usually mass produced, and the term "fabricated" applies to items specifically assembled or made out of selected materials to meet individual design requirements.  
	Contractor shall promptly submit all Shop Drawings and Samples as to cause no delay in the Work.  Contractor shall submit all Shop Drawings and Samples through Construction Manager for Architect's review.  Review by Architect shall not relieve Contractor from its responsibility in preparing and submitting adequate and accurate Shop Drawings and Samples.  By submitting Shop Drawings and Samples, Contractor represents and warrants that it has determined and verified all materials, field measurements, and field construction criteria pertaining thereto, and has checked and coordinated this information with the Work and the Contract Documents.  Any submission which, in Architect's opinion is incomplete, contains numerous errors or has not been checked or only checked superficially, will be returned unreviewed by Architect for resubmission by Contractor.
	In reviewing Shop Drawings, Architect need not verify dimensions and field conditions.  Architect will review Shop Drawings and Samples only for conformance with the design concept of the Work and for general detailing.  Architect's review shall not be construed as a complete check nor shall it relieve Contractor from responsibility for any deficiency that may exist or from any departures or deviations from the requirements of the Contract Documents, unless Contractor has, in writing, specifically called Architect's attention to each specific deviation at the time of submission.  Nor shall Architect's review relieve Contractor from responsibility for errors in Shop Drawings or for proper fitting of the Work.
	Shop Drawings must be properly identified with the name of the Project and dated.  Submission must be accompanied by a letter of transmittal referring to the name of the Project and to the Specification section number for identification of each item, and stating qualifications, departures or deviations, if any, from the Contract Documents.  Shop drawings, for each portion of the Work, shall be numbered consecutively and the numbering system shall be retained throughout all revisions.  Each drawing shall have a clear space for the stamp of Architect.
	Contractor shall submit prints of each shop drawing as requested by Construction Manager, and such other drawings as required under the various sections of the Specifications until final approval by Architect is obtained.  Contractor shall submit copies in number as requested by Construction Manager of manufacturers' descriptive data, drawings, and literature for materials, equipment and fixtures, including catalog sheets, showing dimensions, performance characteristics and capacities; wiring diagrams and controls; schedules; and other pertinent information as required or requested.
	Contractor shall make any corrections required by Architect and shall resubmit corrected Shop Drawings or new Samples until approved.  Contractor shall direct specific attention in writing to revisions other than the corrections requested by Architect.
	No portion of the Work requiring a shop drawing or sample submission shall be commenced until the submission has been approved in writing by Architect.  All such portions of the Work shall be in accordance with Architect's approved Shop Drawings and Samples.
	If a considerable range of color, graining texture or other characteristic may be anticipated in finished products, a sufficient number of Samples of the specified materials shall be furnished by Contractor to indicate the full range of such characteristics which will be present in the finished products; and such products delivered or erected without submittal and approval of full range Samples shall be subject to rejection.  Except for range Samples, and unless otherwise called for in the Specifications, Samples shall be submitted in duplicate.  All Samples shall be marked, tagged or otherwise properly identified with the name of Contractor, the name of the Project, the purpose for which the Samples are submitted and the date, and shall be accompanied by a letter of transmittal containing similar information, together with the Specification section number or drawing number for which the sample is submitted.

	USE OF SITE
	Contractor shall confine operations at the Site to areas permitted by law, ordinances, permits and the Contract Documents, and as directed by Owner or Construction Manager so as to avoid unreasonably encumbering the Site with materials and equipment and so as to avoid unreasonably interfering with the conduct of business on and within Adjacent Properties.
	Contractor shall coordinate all of Contractor's operations with, and secure approval from, Construction Manager before using any portion of the Site.
	All Work required by the Contract Documents shall be conducted in such manner as to cause as little interference with the continuous conduct of business on and within Adjacent Properties as is possible, and in such manner as will reduce to a minimum any inconvenience to those occupying such Adjacent Properties, their patrons, employees and other invitees.
	Contractor shall be wholly responsible for all storage and safekeeping of its tools, equipment and materials at all times.
	Contractor shall carefully examine the Site and shall be presumed to be familiar with all general and local conditions of the Site that may in any way affect the Work.
	Signs, placards, posters, or other advertising material will not be allowed on any part of the Site without the prior written permission of Owner.

	CUTTING AND PATCHING OF WORK
	Contractor shall be responsible for all cutting, fitting or patching necessary for installation of the Work or to make its parts fit together properly.
	Contractor shall not damage or endanger any portion of the Work, the existing improvements, or the work of Owner or any separate contractors by cutting, patching or otherwise altering any work, or by excavation.  Contractor shall not cut or otherwise alter the work of Owner or any separate contractor except with the written consent of Owner and of such separate contractor.  Contractor shall not unreasonably withhold from Owner or any separate contractor consent to cutting or otherwise altering the Work.

	CLEANING UP 
	Contractor shall at all times keep all areas affected by the Work free from accumulation of waste materials or rubbish caused by Contractor's operations.  Contractor shall thoroughly wash and clean all glass and mirror surfaces, and shall leave the Work neat and broom clean.  Contractor shall clean up after its operation daily by removing rubbish, including old and surplus materials.  Contractor shall use its best efforts to prevent dust.  Contractor shall be responsible for the overall cleanliness and neatness of Work.
	If Contractor fails to maintain or clean up at the completion of the Work as specified, Construction Manager may do so after two (2) days' notice to Contractor, with the cost paid by Contractor.

	ROYALTIES AND PATENTS
	Contractor shall pay all royalties and license fees, shall defend all suits or claims for infringement of any patent rights and shall save Owner and Construction Manager harmless from loss on account thereof, except that Owner, or Construction Manager, as the case may be, shall be responsible for all such loss when a particular design, process or the product of a particular manufacturer or manufacturers is selected by such person or such person's agent.  If Contractor, or a Subcontractor, as the case may be, has reason to believe that the design, process or product selected is an infringement of a patent, that party shall be responsible for such loss unless such information is promptly given to the others and also to Architect.

	INDEMNIFICATION
	To the fullest extent permitted by law, Contractor shall indemnify and hold harmless Owner, Architect, Construction Manager and the principals, lenders, officers, directors, agents and employees of each of them from and against all claims, damages, losses and expenses (including, but not limited to, attorneys' fees and costs for defending any action) to the extent arising out of or resulting from:  the performance of the Work; the failure of Contractor to perform its obligations or undertakings as stated in the Contract Documents; the inaccuracy of any representation or warranty of Contractor contained in the Contract Documents; failure of Contractor or those acting under Contractor to conduct the Work in accordance with Applicable Laws; any intentional or negligent act or omission of Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified hereunder.  Such obligation shall not be construed to negate, abridge or otherwise reduce any other right or obligations of indemnity which would otherwise exist as to any party or person described in this Paragraph 4.17, nor shall the foregoing be deemed in any way to be released, waived or modified in any respect by reason of any insurance or bond provided by Contractor pursuant to the Contract Documents.
	In any and all claims against Owner, Architect, Construction Manager or any of their agents or employees by any employee of Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification obligation under this Paragraph 4.17 shall not be limited in any way by any limitation on the amount or type of damages, compensation or benefits payable by or for Contractor or any Subcontractor under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.
	In the event that any party is requested but refuses to honor its indemnity obligations hereunder, then the party refusing to honor such request shall, in addition to other obligations, pay the cost of bringing such action to enforce indemnity obligations, including, but not limited to, attorneys' fees and costs for prosecuting any action, to the party requesting indemnity.

	JOB RECORDS
	At all times pertinent, Contractor shall maintain job estimates, payment records, payroll records, job meeting minutes, daily report logs, diaries, subcontracts, and payments thereunder, all of which shall be available to Owner upon reasonable request for Owner's review.


	SUBCONTRACTORS
	DEFINITION
	The term Subcontractor means a Subcontractor or a Subcontractor's authorized representative.  
	A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform any of the Work at the Site.  The term Sub-subcontractor means a Sub-subcontractor or an authorized representative thereof.
	Nothing contained in the Contract Documents shall create any contractual relation between Owner or Architect and any Subcontractor or Sub-subcontractor.

	AWARDS OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
	Unless otherwise required by the Contract Documents or the Bidding Documents, Contractor, as soon as practicable after the award of the Contract, shall furnish to Construction Manager in writing for review by Owner, Architect and Construction Manager, the names of the persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed for each of the principal portions of the Work.  Construction Manager will promptly reply to Contractor in writing stating whether or not Owner, Architect or Construction Manager, after due investigation, has reasonable objection to any such proposed person or entity.  Failure of Construction Manager to reply to Contractor within five (5) business days after a second request by Contractor for approval or disapproval of such proposed persons or entities shall constitute approval of such proposed names.
	Contractor shall not contract with any such proposed person or entity to whom Owner, Architect or Construction Manager has made reasonable objection under the provisions of Subparagraph 5.2.1.  Contractor shall not be required to contract with anyone to whom Contractor has a reasonable objection.
	If Owner, Architect or Construction Manager has reasonable objection to any such proposed person or entity, Contractor shall submit a substitute to whom Owner, Architect and Construction Manager have no reasonable objection.
	Contractor shall make no substitution for any Subcontractor, person or entity previously selected prior to notice of the proposed substitution to Construction Manager, or thereafter if Owner, Architect or Construction Manager makes reasonable objection to such substitution.
	If Owner, Architect or Construction Manager requires a change of any proposed Subcontractor, Sub-subcontractor or person or organization previously accepted by them, the Contract Sum shall be increased or decreased by the difference in cost occasioned by such change and an appropriate amendment shall be issued.  No increase in the Contract Sum will be allowed where the change is a result of subsequent evidence that such Subcontractor is not qualified for the work proposed.
	All subcontracts shall require the Subcontractor to maintain adequate liability insurance and shall otherwise be on the subcontract form approved by Construction Manager; any material variations therefrom must be approved in writing and in advance by Construction Manager.  Contractor shall supply Construction Manager and Owner with copies of all executed subcontracts.

	SUBCONTRACTUAL RELATIONS
	By an appropriate written agreement, Contractor shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to Contractor by the terms of the Contract Documents, and to assume toward Contractor all the obligations and responsibilities which Contractor, by these Documents, assumes toward Owner, Architect and Construction Manager.  Said agreement shall preserve and protect the rights of Owner, Architect and Construction Manager under the Contract Documents with respect to the Work to be performed by the Subcontractor so that the subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in Contractor-Subcontractor Agreement, the benefit of all rights, remedies and redress against Contractor that Contractor, by these Documents, has against Owner.  Where appropriate, Contractor shall require each Subcontractor to enter into similar agreements with their Sub-subcontractors.  Contractor shall make available to each proposed Subcontractor, prior to the execution of the Subcontract, copies of the Contract Documents to which the Subcontractor will be bound by this Paragraph 5.3, and identify to the Subcontractor any terms and conditions of the proposed Subcontract which may be at variance with the Contract Documents.  Each Subcontractor shall similarly make copies of such Documents available to their Sub-subcontractors.  Contractor shall deliver to Construction Manager copies of all such agreements.
	The written agreement required by Subparagraph 5.3.1 shall also require each Subcontractor to agree that, upon the request of Owner after termination of Contractor's employment in accordance with Paragraph 14.2 hereof, such Subcontractor shall continue the Work directly for Owner or for the substitute Contractor selected by Owner under terms and conditions substantially similar to the terms of the subcontract.  Contractor shall require each Subcontractor to enter into similar agreements with any Sub-subcontractors.  Contractor shall deliver to Construction Manager copies of all such agreements of Subcontractor and Sub-subcontractors.


	WORK BY OWNER OR BY SEPARATE CONTRACTORS
	OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS
	Owner reserves the right to perform work related to the Project with Owner's own forces, and to award separate contracts in connection with other portions of the Project or other work on the Site under these or similar Conditions of the Contract.  All labor utilized by the Owner shall be of a standing or affiliation that will permit the work to be carried on harmoniously and without delay to the Project and that will in no case cause any labor disturbance or interference.
	When separate contracts are awarded for different portions of the Project or other work on the Site, the term Contractor in the Contract Documents in each case shall mean Contractor who executes each separate the Agreement.

	MUTUAL RESPONSIBILITY
	Contractor shall afford Owner, Construction Manager and separate contractors reasonable opportunity for the introduction and storage of their materials and equipment and the execution of their work, and shall connect and coordinate the Work with theirs as required by the Contract Documents.
	If any part of Contractor's Work depends for proper execution or results upon the work of Owner or any separate contractor, Contractor shall, prior to proceeding with the Work, promptly report to Construction Manager any apparent discrepancies or defects in such other work that render it unsuitable for such proper execution and results.  Failure of Contractor so to report shall constitute an acceptance of Owner's or separate contractor's work as fit and proper to receive the Work, except as to defects that may subsequently become apparent in such work by others.
	Any costs caused by defective or ill-timed work shall be borne by the party responsible therefor.
	Should Contractor cause damage to the work or property of Owner, or to other work or property on the Site, Contractor shall promptly remedy such damage.
	Should Contractor delay or cause damage to the work or property of any separate contractor, Contractor shall, upon due notice, promptly attempt to settle with such other contractor by agreement, or otherwise to resolve the dispute.  If such separate contractor sues or initiates a court proceeding against Owner on account of any delay or damage alleged to have been caused by Contractor, Owner shall notify Contractor who shall defend such proceedings at Contractor's expense, and if any judgment or award against Owner arises therefrom, Contractor shall pay or satisfy it and shall reimburse Owner for all attorneys' fees and costs for defending any action and court or arbitration costs which Owner has incurred.

	OWNER'S RIGHT TO CLEAN UP
	If a dispute arises between Contractor and separate contractors as to their responsibility for cleaning up as required by Paragraph 4.15, Owner or Construction Manager may clean up and charge the cost thereof to all Contractors responsible therefor as Construction Manager shall determine to be just.


	MISCELLANEOUS PROVISIONS
	GOVERNING LAW
	The Contract shall be governed by the law of the place where the Project is located.

	SUCCESSORS AND ASSIGNS
	Owner and Contractor, respectively, bind themselves, their partners, successors, assigns and legal representatives to the other party hereto and to the partners, successors, assigns and legal representatives of such other party with respect to all covenants, agreements and obligations contained in the Contract Documents.  Neither party to the Contract shall assign the Contract or sublet it as a whole without the written consent of the other, nor shall Contractor assign the Contract, in part, or assign any monies due to or to become due to Contractor thereunder, without the previous written consent of Owner.  However, in the event of termination of Contractor by Owner, Contractor shall assign, or cause to be assigned to Owner, to the extent directed by Owner, all of Contractor's right, title and interest in any subcontracts and purchase orders theretofore placed.  The Subcontractor or material supplier hereby consents to such assignment.
	The Contract and the remaining Contract Documents may be assigned by Owner to any construction lender for the Project without the prior written consent of Contractor, and Contractor agrees to execute any and all documents reasonably required by Owner to acknowledge and consent to such assignment, provided Owner remains responsible for its obligations under the Contract Documents prior to such assignment.  If Owner unconditionally assigns the Contract Documents to its construction lender, the construction lender shall, upon Contractor's request, assume Owner's obligations under the Contract Documents only as to Work commenced subsequent to the date of such assignment.  

	WRITTEN NOTICE
	Notices required by the Contract Documents shall be in writing and shall be deemed to have been given when delivered in person to the individual or member or officer of the entity for whom intended, or when delivered by United States Mail, sent registered or certified mail, return receipt requested, or by overnight mail or courier, addressed to the party for whom intended at the address set forth with such party's name in the Contract, or to such other address as such party may designate for itself by notice to all other parties to the Contract.
	Notwithstanding the foregoing, notices other than those given pursuant to Article 14 may be given by email or fax provided that the sending party can prove that the notice was sent to a fax number or an email address provided by the recipient.

	PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND
	At the time of the execution of the Agreement, Contractor shall furnish a Performance and Payment Bond in the full amount of the Contract Sum, signed by Contractor and a corporate surety.  The bonds shall name the Owner and the Construction Manager as dual obligees thereunder. The bonds will be in the form required by the Bidding Documents and shall be written through a surety company (a) authorized to do business in the State of Ohio, (b) having a rating of not less than "A-" in the latest version of Best's Insurance Guide, published by A.M. Best & Company, and (c) is listed by the United States Treasury Department as acceptable for bonding Federal projects and that the bond amount is within the limit set by the Treasury Department as the net limit on any single risk.  There shall be no affiliation between Contractor and the bonding agent or agency.  The performance bonds shall cover all warranties and guarantees.
	Final acceptance of the Work shall not relieve Contractor or the surety from their obligations under the Contract, including guarantees of materials, equipment, installation or service.

	RIGHTS AND REMEDIES
	The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder shall be in addition to, and not a limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law.
	No action or failure to act by Owner, Architect, Construction Manager or Contractor shall constitute a waiver of any right or duty afforded any of them under the Contract, nor shall any such action or failure to act constitute an approval of or acquiescence in any breach thereunder, except as may be specifically agreed in writing.
	The invalidity, partial invalidity or unenforceability of any provision of the Contract Documents shall not impair or affect the validity, enforceability or effect of any other provision of the Contract Documents.

	TESTS
	Owner may, but shall not be obligated to, retain the services of testing laboratories, agencies, and/or professional engineers to perform the tests (including control balancing and adjusting) and make the required inspections and reports specified in the Contract Documents or deemed necessary by Owner in case of questioned items.  Such testing laboratories, agencies and/or professional engineers shall conduct and interpret the tests.  A copy of each test report deemed necessary by Owner in case of questioned items shall, at Owner's option, be made available to Contractor.
	At Owner's option, Contractor shall furnish Samples of all materials and component parts to be used as test specimens.  Contractor shall furnish labor and facilities at the Site as necessary in connection with testing and inspection services.
	Except as otherwise specified in other Contract Documents, Contractor shall pay for all laboratory services, tests, testing laboratories, agencies, professional engineers, engineering inspections and reports required by the Contract Documents, Architect, Owner or Construction Manager.  Testing laboratories and professional engineers shall be subject to Owner's approval.
	Without limiting the provisions of this Paragraph 7.6, the cost of testing laboratories, agencies, and/or engineers for the convenience of Contractor in its scheduling and performance of the Work, or related to remedial operations or possible deficiencies shall be borne by Contractor.
	The nature and scope of testing services, agencies and/or inspections performed by laboratories and engineers retained by or on behalf of Owner or Contractor shall be in accordance with Applicable Laws or as otherwise specified in the Contract Documents and shall be consistent with recognized good standards of engineering practice.
	If, in the performance of any testing, control, balancing, adjusting or similar work to be performed by or on behalf of Contractor, it is the opinion of Owner, Construction Manager or Architect that Contractor has failed to substantiate the ability to perform such Work, Contractor shall, at its expense, retain the services of a testing laboratory, agency or service organization that is satisfactory to Owner, Construction Manager and Architect for the performance of such Work.
	Owner may instruct Construction Manager to order special inspection, testing or approval, as Owner deems necessary.  If such special inspection or testing reveals a failure of the Work to comply  (a) with the requirements of the Contract Documents, or (b) with Applicable Laws, Contractor shall bear all costs of such Ownerdirected special inspection, special testing and correction.
	The observations of or participation by Owner, Architect, or Construction Manager in inspections or tests by persons other than Contractor, shall not relieve Contractor from its obligations to perform the Work in accordance with the Contract Documents.
	If the Specifications or Applicable Laws require any portion of the Work to be specifically tested or reviewed, Contractor shall give Construction Manager timely written notice of such test or review, shall secure all required certificates and shall promptly deliver them to Construction Manager and Architect.


	TIME
	DEFINITIONS
	Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents for Substantial Completion of the Work, including authorized adjustments thereto.
	The date of commencement of the Work is the date established in a notice to proceed.  If there is no notice to proceed, it shall be such other date as may be established in the Agreement or elsewhere in the Contract Documents.
	The date of Substantial Completion of any designated portion of the Work is the date certified by Architect as the date when construction of the designated Work is sufficiently complete, in accordance with the Contract Documents, so that at least the following conditions are satisfied:
	Owner, or any separate contractor, is able to occupy or utilize the Work or designated portion thereof for the use for which it is intended and so that such occupancy will not hinder Contractor's final completion of the Work nor will Contractor's final completion activities impede Owner's  use of, and operation within, the designated spaces.  The premises will be clean, free of debris, and Contractor's remaining materials and equipment will be suitably organized and stored.
	All equipment (except equipment to be provided by Owner and not yet delivered) shall be in place, completely installed in accordance with the requirements of the Contract Documents; site work that is the responsibility of Contractor under the Contract Documents, including without limitation provisions for vehicular traffic and parking, pedestrian traffic, landscaping and signage, shall be completed; and all Work in common areas shall be completed, including building shell construction with a weather-tight and secure enclosure, unobstructed circulation and exit paths (elevators, stairs, corridors), lobbies, toilet rooms and utility rooms; and all elevators shall be in operation and properly licensed.
	Basic plumbing, mechanical and electrical systems in common usage areas shall be operational and balanced and appropriate related service to tenant areas shall be ready for connection, all as defined by the requirements of the Contract Documents.
	All systems subject to warranty coverage as of the date of Substantial Completion shall be sufficiently and satisfactorily completed so that any subsequent completion of the Work shall not affect their satisfactory operation or the validity or enforceability of the warranties.
	2.6.3.1.1.1 Either  Contractor shall have caused to be delivered to Owner a satisfactory Certificate of Occupancy for the Project issued by the appropriate governmental authority or  in the event that the nature of the Work is such that a Certificate of Occupancy is not available upon completion of all of the Work, Contractor shall have caused to be delivered to Owner the best available evidence that all governmental requirements shall have been satisfied in completing the Work; provided that this requirement shall be deemed satisfied if Owner determines that any required Certificate of Occupancy or similar approval is withheld by the governmental authority for any reason other than the failure of Contractor, any Subcontractor, or any direct or indirect employee or agent thereof to complete the Work in accordance with the Contract Documents.
	At the request of Owner or Construction Manager from time to time, Contractor and Architect shall each provide a written statement for the benefit of Owner setting forth the date on which each believes Substantial Completion of the Work can be accomplished.  No such statement shall relieve Contractor of its obligations to complete the Work within the Contract Time.


	PROGRESS AND COMPLETION
	All time limits stated in the Contract Documents are of the essence of the Contract.
	Contractor shall begin the Work on the date of commencement as defined in Subparagraph 8.1.2.  Contractor shall carry the Work forward expeditiously with adequate forces and shall achieve Substantial Completion of the Work within the Contract Time.

	DELAYS AND EXTENSIONS OF TIME
	Any Claim for extension of time shall be made in writing to Construction Manager not more than five (5) days after the commencement of the delay; otherwise it shall be waived.  Such written notice shall state in detail the cause of the delay and the expected impact on Contractor's schedule.  In the case of a continuing delay only one Claim is necessary.  Contractor shall provide an estimate of the probable effect of such delay on the progress of the Work.
	Should Contractor be delayed, obstructed, hindered or interfered with in commencement, prosecution or completion of the Work by an event of Force Majeure, or any act, omission, neglect or default of Owner, or any employee, agent or consultant of Owner, or because of events beyond the reasonable control of Contractor, then Contractor shall be entitled to an extension of  the Contract Time.  Such extension of time shall be limited to a period equivalent to the time lost by reason of any or all of the aforesaid causes as determined by Construction Manager and Owner.  In the event of a dispute by Contractor, the matter shall be resolved pursuant to the dispute resolution provisions contained in Article 15 hereof.  Notwithstanding the foregoing, no extension of time shall be granted for delays on account of, or resulting from, weather conditions except for the severe, adverse weather conditions that are abnormal for the period of time and could not have been reasonably anticipated; nor shall Contractor be granted any time extension due to Contractor's financial inability to perform or the inability of its Subcontractor to perform.  No extension of time shall be granted to Contractor unless the delay affects the critical path of the Project and then only to the extent that the delay affects the critical path.  No extension of time shall be granted to Contractor to the extent that, notwithstanding the existence of any such circumstance beyond Contractor's control, delay would have resulted in any event because of a concurrent unexcused delay by Contractor.
	Except to the extent prohibited by law, Contractor agrees that whether or not any delay shall be the basis for an extension of time, it shall have no Claim against Owner for any increase in the Contract Sum, nor a Claim against Owner for payment or allowance of any kind of damage, loss or expense resulting from delays, hindrances, obstructions or interferences with the Work.  The only remedy available to Contractor will be an extension of time as permitted pursuant to the Contract.  Nothing contained in the foregoing paragraph shall be deemed or construed as waiving or precluding liability for, or otherwise waiving any remedy for, delay during the course of the Work when the cause of the delay is a proximate result of Owner's act or failure to act.  Contractor shall assure that a similar "no damage for delay" clause is contained in its Subcontracts.
	It shall be recognized by Contractor that it may reasonably anticipate that as a job progresses, Construction Manager will be making changes in and updating the Construction Schedule pursuant to the authority vested in Construction Manager.  Therefore, no Claim for an increase in the Contract Sum for either acceleration or delay will be allowed for extensions of time pursuant to this Paragraph 8.3 or for other changes in the Construction Schedule that are of the type ordinarily experienced in projects of similar size and complexity.  Contractor also acknowledges that certain portions of the Work may be completed on a "fast-track" basis, and that staged drawings may be submitted for portions of the Work.  Contractor will make no Claim for acceleration or delay resulting from the receipt of staged drawings or for out-of-sequence work occasioned by receipt of staged drawings or rescheduling, provided that such out-of-sequence work is of the type ordinarily experienced in projects of similar size and complexity.
	Contractor expressly agrees that in the event Contractor fails to perform and/or complete its Work in accordance with the Construction Schedule, Contractor shall be liable to the County for and shall pay the liquidated damages specified in its Agreement.  All amounts set forth constitute a fair and reasonable estimate of probable damage to the County due to delay and are not a penalty.  The liquidated damages are intended to cover only damages suffered by the County as a result of delay and shall not be deemed to cover additional costs of completion of the Work including, without limitation extended general conditions and construction management costs and costs or damages resulting from defective Work.  Contractor and the Owner agree that the Construction Manager is an intended third party beneficiary hereof.


	PAYMENTS AND COMPLETION
	CONTRACT SUM
	The Contract Sum is stated in the Agreement and, including authorized adjustments thereto, is the total amount payable by Owner to Contractor for the performance of the Work under the Contract Documents.

	SCHEDULE OF VALUES
	Before the first Application for Payment, Contractor shall submit to Construction Manager a Schedule of Values allocated to the various portions of the Work, prepared in such form and supported by such data to substantiate its accuracy as Architect or Construction Manager may require.  This schedule, unless objected to by Construction Manager or Architect, shall be used only as a basis for Contractor's Applications for Payment.
	The Schedule of Values shall be prepared in such a manner that each major item of Work and each subcontracted item of Work is shown as a single line item.  Contractor will provide a listing of the Work items and the code costing items to be shown on Contractor's Schedule of Values, which listing shall meet the approval and shall be subject to revision by Construction Manager.

	APPLICATIONS FOR PAYMENT
	For each payment period established in the Contract, Contractor shall submit to Construction Manager, in triplicate, an itemized and notarized Application for Payment (on a form approved by Construction Manager), together with such supporting documentation verifying the amounts claimed due as Construction Manager may require, and reflecting the retainage specified in the Agreement.  No Application for Payment shall be complete for processing unless it includes all supporting documentation required by the Agreement and the Specifications.  Any incomplete Application for Payment may be returned to Contractor.
	Unless otherwise provided in the Contract Documents, payments will be made on account of materials or equipment not incorporated in the Work but delivered and suitably stored at the Site and, if approved in advance by Owner, payments may similarly be made for materials or equipment suitably stored at some other location agreed upon in writing.  Payments for materials or equipment stored on or off the Site shall be conditioned upon submission by Contractor of bills of sale or such other procedures satisfactory to Owner to establish Owner's title to such materials or equipment or otherwise protect Owner's interest, including applicable insurance and transportation to the Site for those materials and equipment stored off the Site.  Contractor waives and releases any Claims it may have against Owner, either directly or through Contractor's insurer by subrogation to the rights of Contractor, for damage to, destruction or loss of equipment or materials not stored at the Site.
	Contractor warrants that title to all Work, materials and equipment covered by an Application for Payment will pass to Owner either by incorporation in the construction or upon receipt of payment by Contractor, whichever occurs first, free and clear of all the liens, claims, security interests or encumbrances, hereinafter referred to in this Article 9 as "liens"; and that no Work, materials or equipment covered by an Application for Payment will have been acquired by Contractor, or by any other person performing Work at the Site or furnishing materials and equipment for the Project, subject to an agreement under which an interest therein or an encumbrance thereon is retained by the seller or otherwise imposed by Contractor or such other person.  The provisions of this paragraph regarding ownership of the Work by Owner upon payment shall not constitute an acceptance of the Work for which payment is made, except as and when provided in the Contract Documents.

	CERTIFICATES FOR PAYMENT
	Construction Manager shall receive all Applications for Payment from each Contractor and shall, once a month, prepare a summary of and deliver the same to Architect.  Construction Manager may, by written notice to Contractor, approve or reject all or any portion of a Contractor's Application for Payment for any of the reasons set forth in Subparagraph 9.6.1. Architect will, within seven (7) days after the receipt of the Project Application for Payment with the recommendations of Construction Manager, review the Project Application for Payment and either issue a Project Certificate for Payment to Owner with a copy to Construction Manager for distribution to Contractor for such amounts as Architect determines are properly due, or notify Construction Manager in writing of the reasons for withholding a Certificate as provided in Subparagraph 9.6.1.  Such notification will be forwarded to Contractor by Construction Manager.
	The issuance of a Project Certificate for Payment will constitute a representation by Architect to Owner that, based on Architect's observations at the Site as provided in Subparagraph 2.3.4 and the data comprising the Project Application for Payment, the Work has progressed to the point indicated; that, to the best of Architect's knowledge, information and belief, the quality of the Work is in accordance with the Contract Documents (subject to an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion of the Work, to the results of any subsequent tests required by or performed under the Contract Documents, to minor deviations from the Contract Documents correctable prior to completion, and to any specific qualifications stated in the Certificate); and that Contractor is entitled to payment in the amount certified.  However, by issuing a Project Certificate for Payment, Architect shall not thereby be deemed to represent that Architect has made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, has reviewed the construction means, methods, techniques, sequences or procedures, or has made any examination to ascertain how or for what purpose Contractor has used the monies previously paid on account of the Contract Sum.
	The Owner shall make no payments to Contractors without the prior written approval of the Construction Manager.

	PROGRESS PAYMENTS
	After Construction Manager has approved all or any portion of an Application for Payment and provided no liens related to the Work have been filed against the Project and provided further that neither Architect nor any governmental authorities have raised any objections to the Work, Owner shall make payment in the manner and within the time provided in Exhibit A attached hereto.
	Contractor shall promptly pay each Subcontractor upon receipt of payment from Owner, out of the amount paid to Contractor on account of such Subcontractor's Work, the amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any, from payments to Contractor on account of such Subcontractor's Work.  Contractor shall, by an appropriate agreement with each Subcontractor, require each Subcontractor to make payments to their Sub-subcontractors in similar manner.
	Architect may, on request and at Architect's discretion, furnish to any Subcontractor, if practicable, information regarding the percentages of completion or the amounts applied for by Contractor and the action taken thereon by Architect on account of Work done by such Subcontractor.
	Neither Owner, Architect nor Construction Manager shall have any obligation to pay or to see to the payment of any monies to any Subcontractor except as may otherwise be required by law.
	No certification of a progress payment, any progress payment, or any partial or entire use or occupancy of the Project by Owner, shall constitute an acceptance of any Work not in accordance with the Contract Documents.

	PAYMENTS
	Payments may be withheld in whole or in part to the extent necessary, in the judgment of the Construction Manager, to reasonably protect Owner if any of the following conditions exist:
	defective Work not remedied;
	third party claims filed or reasonable evidence indicating probable filing of such claims;
	failure of Contractor to make payment properly to Subcontractors, or for labor, materials or equipment;
	reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
	damage to Owner or another contractor;
	reasonable evidence that the Work is not progressing in accordance with the Construction Schedule or will not be completed within the Contract Time;
	unsatisfactory prosecution of the Work by Contractor;
	failure of Contractor to properly document Applications for Payment as required by the Contract Documents or to include the lien waivers required thereby; or
	to the extent not otherwise expressly stated above, any default by Contractor under the Contract Documents or any Claim by Owner against Contractor pursuant to any provisions of the Contract Documents.

	When the grounds in Subparagraph 9.6.1 above are removed, payment shall be made for amounts withheld because of them.

	SUBSTANTIAL COMPLETION
	When Contractor determines that it has achieved Substantial Completion, Contractor shall prepare the Punch List and deliver copies thereof to Construction Manager and Architect.  Construction Manager or Architect may add items to the Punch List, but the failure to include any items on such list does not alter the responsibility of Contractor to complete all Work in accordance with the Contract Documents.  When Architect, on the basis of inspection and consultation with Construction Manager, determines that the Work has achieved Substantial Completion, Architect will then prepare a Certificate of Substantial Completion that shall establish the date of Substantial Completion of the Work, shall state the responsibilities of Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the time within which Contractor shall complete the items listed therein.  The Certificate of Substantial Completion of the Work shall be submitted to Owner, Construction Manager and Contractor for their written acceptance of the responsibilities assigned to them in such Certificate.
	Upon Substantial Completion of the Work or designated portion thereof, and upon application by Contractor and certification by Architect, Owner shall make payment, reflecting adjustment in retainage, if any, for such Work or portion thereof as provided in the Contract Documents.  Owner shall not release retainage to Contractor to the extent that any such release will result in Owner holding total retainage that is less than twice the amount that Architect determines to be necessary to complete and correct items on Contractor's list referred to in Subparagraph 9.7.1.
	Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the Project or designated portion thereof unless otherwise provided in Architect's Certificate of Substantial Completion.

	FINAL COMPLETION AND FINAL PAYMENT
	Following Architect's issuance of the Certificate of Substantial Completion of the Work or designated portion thereof, and Contractor's completion of the Work, Contractor shall forward to Construction Manager a written notice that the Work is ready for final inspection and acceptance, and shall also forward to Construction Manager a final Application for Payment.  Upon receipt, Construction Manager will make the necessary evaluations and forward recommendations to Architect who will promptly make such inspection.  When Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, Architect will issue a Certificate for Payment that will approve the final payment due Contractor.  This approval will constitute a representation that, to the best of Architect's knowledge, information and belief, and on the basis of observations and inspections, the Work has been completed in accordance with the terms and conditions of the Contract Documents and that the entire balance found to be due Contractor, and noted in said Certificate, is due and payable.  Architect's approval of said Certificate for Payment will constitute a further representation that the conditions precedent to Contractor's being entitled to final payment as set forth in Subparagraph 9.9.2 have been fulfilled.
	Neither the final payment nor the remaining retainage shall become due until Contractor submits to Architect, through Construction Manager (1) an affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected with the Work for which Owner or Owner's property might in any way be responsible, have been paid or otherwise satisfied, (2) consent of surety, if any, to final payment, (3) if required by Owner, other data establishing payment or satisfaction of all such obligations, such as receipts, releases and waivers of liens arising out of the Contract, to the extent and in such form as may be designated by Owner, (4) a certificate evidencing that the insurance required by the Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire until at least thirty (30) days' prior written notice has been given to Owner, (5) a written statement that Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, (6) Contractor shall have furnished Construction Manager with all operating and maintenance manuals, as-built drawings, manufacturers' guaranties and warranties, releases of all claims required by the Contract Documents and any other documents required by the Contract Documents and (7) Construction Manager has approved the making of such final payment in writing.  If any Subcontractor refuses to furnish a release or waiver required by Owner, Contractor may furnish a bond satisfactory to Owner to indemnify Owner against any such lien.  If any such lien remains unsatisfied after all payments are made, Contractor shall refund to Owner all monies that the latter may be compelled to pay in discharging such lien, including all costs and reasonable attorneys' fees.
	If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of Contractor or by the issuance of Change Orders affecting final completion, and Construction Manager so confirms, Owner shall, upon application by Contractor and certification by Architect and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed and accepted.  If the remaining balance for Work not fully completed or corrected is less than the retainage stipulated in the Contract Documents, and if bonds have been furnished, the written consent of the surety to the payment of the balance due for that portion of the Work fully completed and accepted shall be submitted by Contractor to Construction Manager prior to certification of such payment.  Such payment shall be made under the terms and conditions governing final payments, except that it shall not constitute a waiver of claims.
	The acceptance of final payment shall constitute a waiver of all claims by Contractor except those previously made in writing and identified by Contractor as unsettled at the time of the final Application for Payment.
	All provisions of the Contract Documents, including, without limitation, those establishing obligations and procedures, shall remain in full force and effect notwithstanding the making or acceptance of final payment prior to the date of Substantial Completion of the Project.
	When any Subcontractor has finally completed performance of its subcontract, as determined by Contractor, Construction Manager and Architect, and such Subcontractor has completed all Punch List items, delivered all waivers and satisfied all other prerequisites for final payment under its subcontract and the Contract Documents, and if Contractor has made proper Application for Payment, then Owner shall release that portion of Contractor's retainage which relates to the retainage being applied against payments due to such Subcontractor.  Contractor shall then forward the retainage to such Subcontractor.


	PROTECTION OF PERSONS AND PROPERTY
	SAFETY PRECAUTIONS AND PROGRAMS
	Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work.  In the event Contractor encounters on the Site material reasonably believed to be friable asbestos. polychlorinated biphenyl (PCB) or any Hazardous Materials, Contractor shall immediately stop Work in the area affected and report the condition to Owner and Construction Manager in writing.  In such event, Owner shall determine or engage a consultant to determine whether the material is in fact friable asbestos, PCB or any Hazardous Materials.  If no friable asbestos, PCB or any Hazardous Materials is identified, Owner or Construction Manager shall so notify Contractor, who shall immediately resume the Work in the suspect area.  If friable asbestos, PCB or any Hazardous Materials is identified, Contractor shall not resume Work in the affected area unless and until the friable asbestos has been encased, encapsulated, enclosed or removed, or the PCB or Hazardous Materials has been removed.  Owner or Construction Manager shall notify Contractor in writing when the friable asbestos, PCB or any Hazardous Materials has been so encased, encapsulated, enclosed or removed, and Contractor shall then immediately resume the Work in the affected area.

	EMERGENCIES
	In any emergency affecting the safety of persons or property Contractor shall act, at Contractor's discretion, to prevent threatened damage, injury or loss and shall immediately notify Construction Manager.  Any additional compensation or extension of time claimed by Contractor on account of emergency work shall be determined as provided in Article 12 for Changes in the Work.


	INSURANCE
	CONTRACTOR'S INSURANCE
	Exhibit B describes the insurance coverage required of Contractor.  Contractors shall provide the coverages described on Exhibit B at all times until Final Completion.  In addition to the coverages required in Exhibit B, Contractor shall carry $10,000,000 in Excess Liability coverage.

	PROPERTY INSURANCE
	Owner agrees to place and maintain, at its expense, "all risk" or "special form" builder's risk or equivalent insurance to the full replacement value of all real and personal property that is intended to become part of the completed Project.  The policy will cover such materials, supplies and equipment intended to become part of the construction or permanent improvements, if incorporated or while stored on Site.  Owner, Construction Manager, Contractors and Subcontractor shall be named as additional insureds to the extent of their insurable interests.  The builder's risk or equivalent policy will not cover temporary structures, forms, scaffolding, trailers, protective fencing, tools and equipment or personal belongings that are owned or leased by Construction Manager, Contractor, Subcontractors or their employees.  Owner's property insurance contains a deductible of not more than $10,000 per claim, which is the responsibility of Contractor (without reimbursement from Owner).  In addition, Contractor shall be solely responsible to cover the costs of all property losses or damages sustained that arise out of vandalism to, or theft of, any materials or supplies relating to the Work or the Project and that are not covered because of Owner's deductible amount.
	Any loss insured under Subparagraph 11.2.1 is to be adjusted with Owner and made payable to Owner as trustee for the insureds, as their interests may appear, subject to the requirements of any applicable mortgagee clause.  Contractor shall pay each Subcontractor a just share of any insurance monies received by Contractor, and by appropriate agreement, written where legally required for validity, shall require each Subcontractor to make payments to their Sub-subcontractors in similar manner.
	2.6.3.2 Owner and Contractor waive all rights against  each other and the Subcontractors, Sub-subcontractors, agents and employees of each other, and  Architect, Construction Manager and separate contractors, if any, and their subcontractors, sub-subcontractors, agents and employees, for damages caused by fire or other perils to the extent covered by insurance obtained pursuant to this Paragraph 11.2 or any other property insurance applicable to the Work, except such rights as they may have to the proceeds of such insurance held by Owner as trustee.  Owner or Contractor, as appropriate, shall require Architect, Construction Manager, separate Contractors, Subcontractors and Sub-subcontractors by appropriate agreements, written where legally required for validity, similar waivers each in favor of all other parties enumerated in this Subparagraph 11.2.3.  Where required, consent to such waivers by the subject insurer shall be obtained by the waiving party.
	Owner, as trustee, shall have power to adjust and settle any loss with the insurers and all interested parties shall fully cooperate with Owner in achieving settlement with the insurer.

	RISK OF LOSS OF OFF-SITE STORAGE
	Contractor accepts and shall bear the risk of loss for property, material, or equipment that is to be incorporated as part of the Work and that is stored off-site until such property, material or equipment is delivered to the Site for incorporation into the Work.


	CHANGES IN THE WORK
	CHANGE ORDERS
	The Contract Sum and the Contract Time may be changed only by Change Order.  A Change Order signed by Contractor indicates Contractor's agreement therewith, including the adjustment in, or failure to adjust, the Contract Sum or the Contract Time.
	Construction Manager or Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time being adjusted accordingly.  All such changes in the Work shall be authorized by Change Order, and shall be performed under the applicable conditions of the Contract Documents.
	The cost or credit to Owner resulting from a change in the Work will be determined as set forth in Exhibit C.

	CLAIMS FOR ADDITIONAL COST
	If Contractor wishes to make a Claim for an increase in the Contract Sum, Contractor shall give Architect and Construction Manager written notice thereof within ten (10) days after the occurrence of the event giving rise to such Claim.  No Claim for any increase in the Contract Sum shall be valid unless such notice is given and unless (except in the event of an emergency endangering life or property per Paragraph 10.2) prior to the commencement of such work, either Owner or Construction Manager execute a Change Order authorizing the change in the work.  If Owner and Contractor cannot agree on the amount of the adjustment in the Contract Sum, the Work shall, nonetheless, be performed by Contractor and the undisputed portion of the adjustment in the Contract Sum shall be paid by Owner pending determination of the remaining portion pursuant to Subparagraph 12.1.3.  Any change in the Contract Sum resulting from such Claim shall be authorized by Change Order.

	MINOR CHANGES IN THE WORK
	Architect will have authority to order minor changes in the Work not involving an adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents.  Such changes shall be effected by written order issued through Construction Manager, and shall be binding on Owner and Contractor.  Contractor shall carry out such written orders promptly.


	UNCOVERING AND CORRECTION OF WORK
	UNCOVERING OF WORK
	If any portion of the Work should be covered contrary to the request of Owner, any Governmental Authority, Architect or Construction Manager, or to requirements specifically expressed in the Contract Documents, it must, if required in writing by either, be uncovered for their observation and shall be replaced at Contractor's expense.
	If any other portion of the Work has been covered that Owner, Governmental Authority, Architect or the Construction has not specifically requested to observe prior to its being covered, any of them may request to see such Work and it shall be uncovered by Contractor.  If such Work is found in accordance with the Contract Documents, the cost of uncovering and replacement shall, by appropriate Change Order, be charged to Owner.  If such Work is not found in accordance with the Contract Documents, Contractor shall pay such costs unless it is found that this condition was caused by Owner or a separate contractor as provided in Article 6, in which event Owner shall be responsible for the payment of such costs.

	CORRECTION OF WORK
	Contractor shall promptly correct all Work rejected by Owner, any Governmental Authority, Architect or Construction Manager as defective or as failing to conform to the Contract Documents whether observed before or after Substantial Completion of the Project and whether or not fabricated, installed or completed.  Contractor shall bear all costs of correcting such rejected Work, including compensation for Architect's and Construction Manager's additional services made necessary thereby and all fees for test of such Work; provided that Owner shall bear the cost of correcting any Work that is rejected by a Governmental Authority for any reason other than the failure of Contractor or any Subcontractor to complete the Work in accordance with the Contract Documents.
	If, within one (1) year after the date of Substantial Completion of the Project or designated portion thereof, or within one (1) year after acceptance by Owner of designated equipment, or within such longer period of time as may be prescribed by law or by the terms of any applicable special warranty required by the Contract Documents, any of the Work is found to be defective or not in accordance with the Contract Documents, Contractor shall correct it promptly after receipt of a written notice from Owner or Construction Manager to do so unless Owner has previously given Contractor a written acceptance of such condition.  This obligation shall survive both final payment for the Work or a designated portion thereof and termination of the Contract.  Owner shall give such notice promptly after discovery of the condition.
	Contractor shall remove from the Site all portions of the Work that are defective or nonconforming and that have not been corrected under Subparagraphs 4.5.1, 13.2.1 and 13.2.2, unless removal is waived by Owner.
	If Contractor fails to correct defective or non-conforming Work as provided in Subparagraphs 4.5.1, 13.2.1 and 13.2.2, Owner may correct it in accordance with Paragraph 3.4.
	If Contractor does not proceed with the correction of such defective or nonconforming Work within a reasonable time fixed by written notice from Owner issued through Construction Manager, Owner may remove it and may store the materials or equipment at the expense of Contractor.  If Contractor does not pay the cost of such removal and storage within ten (10) days thereafter, Owner may, upon ten (10) additional days' written notice, sell such Work at auction or at private sale and shall account for the net proceeds thereof, after deducting all the costs that should have been borne by Contractor, including compensation for Architect's and Construction Manager's additional services made necessary thereby.  If such proceeds of sale do not cover all costs that Contractor should have borne, the difference shall be charged to Contractor and an appropriate Change Order shall be issued.  If the payments then or thereafter due Contractor are not sufficient to cover such amount, Contractor shall pay the difference to Owner.
	Contractor shall bear the cost of making good all work of Owner or separate contractors destroyed or damaged by such correction or removal.
	Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with respect to any other obligation that Contractor might have under the Contract Documents, including Paragraph 4.5 hereof.  The establishment of the time periods noted in Subparagraph 13.2.2, or such longer period of time as may be prescribed by law or by the terms of any warranty required by the Contract Documents, relates only to the specific obligation of Contractor to correct the Work, and has no relationship to the time within which Contractor's obligation to comply with the Contract Documents may be sought to be enforced, nor to the time within which proceedings may be commenced to establish Contractor's liability with respect to Contractor's obligations other than specifically to correct the Work.
	The expiration of any guarantee or correction of Work shall not relieve Contractor of the obligation to correct, at its own expense, any latent defect in the Work or deficiencies which are not readily ascertained, including, but not limited to, defective materials and workmanship, defects attributable to unauthorized substitutions for specified materials, and substandard performance of any of the Work otherwise not in compliance with the Contract Documents.  Such latent defects or deficiencies shall be corrected as provided in this Paragraph 13.2.  Following the correction or replacement of any of the Work, as specified in Paragraph 13.2, Contractor shall correct any defects or deficiencies in the corrected or replaced materials and workmanship which are found within one (1) year after the date of correction or replacement.

	ACCEPTANCE OF DEFECTIVE OR NONCONFORMING WORK
	If Owner prefers to accept defective or nonconforming Work, Owner may do so instead of requiring its removal and correction, in which case a Change Order will be issued to reflect a reduction in the Contract Sum where appropriate and equitable.  Such adjustment shall be affected whether or not final payment has been made.


	TERMINATION OF THE CONTRACT
	TERMINATION BY CONTRACTOR
	If the Work is stopped for a period of thirty (30) consecutive days under an order of any court or other Governmental Authority having jurisdiction, or as a result of an act of government such as a declaration of a national emergency making materials unavailable, through no act or fault of Contractor or a Subcontractor or their agents or employees or any other persons performing any of the Work under a contract with Contractor, or if the Work should be stopped for a period of thirty (30) consecutive days because Owner has not made payment as provided in Paragraph 9.7, then Contractor may, upon ten (10) additional days' written notice to Owner, Architect and Construction Manager, terminate the Contract and recover from Owner payment for all Work executed and for any proven loss sustained upon any materials, equipment, tools, construction equipment and machinery.

	TERMINATION OF CONTRACTOR
	Should the Contractor at any time refuse or neglect to supply a sufficiency of skilled workers or materials of the proper quality and quantity, or fail in any respect to prosecute the Work with promptness and diligence, or cause by any act or omission the stoppage, impede, obstruct, hinder or delay of or interference with or damage to the work of any other contractors or subcontractors on the Project, or fail in the performance of any of the terms and provisions of this Agreement or of the other Contract Documents, or should the Architect determine that the Work or any portion thereof is not being performed in accordance with the Contract Documents, or should there be filed by or against the Contractor a petition in bankruptcy or for an arrangement or reorganization, or should the Contractor become insolvent or be adjudicated a bankrupt or go into liquidation or dissolution, either voluntarily or involuntarily or under a court order, or make a general assignment for the benefit of creditors, or otherwise acknowledge insolvency, then in any of such events, each of which shall constitute a default hereunder on the Contractor's part, then Owner or Construction Manager shall have the right, in addition to any other rights and remedies provided by this Agreement and the other Contract Documents or by law, after three (3) days written notice to the Contractor mailed or delivered to the last known address of the latter, (a) to perform and furnish through itself or through others any such labor or materials for the Work and to deduct the cost thereof from any monies due or to become due to the Contractor under this Agreement, and/or (b) to terminate the employment of the Contractor for all or any portion of the Work, enter upon the premises and take possession, for the purpose of completing the Work, of all materials, equipment, scaffolds, tools, appliances and other items thereon, all of which the Contractor hereby transfers, assigns and sets over to the Owner for such purpose, and to employ any person or persons to complete the Work and provide all the labor, services, materials, equipment and other items required therefor. In case of such termination of the employment of the Contractor, the Contractor shall not be entitled to receive any further payment under this Agreement until the Work shall be wholly completed to the satisfaction of the Architect, the Owner and Construction Manager  and shall have been accepted by them, at which time, if the unpaid balance of the amount to be paid under this Agreement shall exceed the cost and expense incurred by the Owner in completing the Work, such excess shall be paid by the Owner to the Contractor; but if such cost and expense shall exceed such unpaid balance, then the Contractor or its surety shall pay the difference to the Owner.  Such cost and expense shall include, not only the cost of completing the Work to the satisfaction of the Owner, Construction Manager and the Architect and of performing and furnishing all labor, services, materials, equipment, and other items required therefor, but also all losses, damages, costs and expenses, (including legal fees and disbursements incurred by the Owner, Architect and/or Construction Manager in connection with reprocurement, in defending claims arising from such default and in seeking recovery of all such cost and expense from the Contractor and/or its surety), and disbursements sustained, incurred or suffered by reason of or resulting from the Contractor's default. 
	It is recognized that if the Contractor institutes or has instituted against it a case under Title 11 of the United States Code (Bankruptcy Code), such event could impair or frustrate the Contractor’s performance of this Agreement.  Accordingly, it is agreed that upon the occurrence of any such event, the Owner shall be entitled to request of Contractor or its trustee or other successor adequate assurances of future performance.  Failure to comply with such request within ten (10) days of delivery of the request shall entitle the Owner in addition to any other rights and remedies provided by this Agreement or by law, to terminate this Agreement.  Pending receipt of adequate assurances of performance and actual performance in accordance herewith, the Owner shall be entitled to perform and furnish through itself or through others any such labor, materials or equipment for the Work as may be necessary to maintain the progress of the Work and to deduct the cost thereof from any monies due or to become due to the Contractor under this Agreement. In the event of such bankruptcy proceedings, this Agreement shall terminate if the Contractor rejects this Agreement or if there has been a default and the Contractor is unable to give adequate assurance that it will perform as provided in this Agreement or otherwise is unable to comply with the requirements for assuming this Agreement under the applicable provisions of the Bankruptcy Code. 
	For any termination of this Agreement, any Project wide insurance that may have been provided by Construction Manager shall likewise be terminated
	In the event Owner shall have terminated Contractor's employment pursuant to paragraph 14.2.1, then, and notwithstanding any dispute by Contractor regarding the validity of such termination or the dispute resolution method to be used, and anything to the contrary notwithstanding, unless otherwise specified in writing by Owner in the termination notice to Contractor, Contractor shall withdraw its employees from the Site in an orderly manner, and the dispute resolution method shall be used solely with regard to the determination of damages.

	SUSPENSION BY OWNER FOR CONVENIENCE
	Owner or Construction Manager may, without cause, order Contractor in writing to suspend, delay or interrupt the Work in whole or in part for such period of time as Owner may determine.
	Any Claim for adjustment in the Contract Sum caused by suspension, delay or interruption under this paragraph shall be made pursuant to Article 12 and Paragraph 8.3.  No adjustment shall be made to the extent that:
	performance is, was or would have been so suspended, delayed or interrupted by another cause for which Contractor is responsible; or
	an equitable adjustment is made or denied under another provision of the Contract.


	TERMINATION BY OWNER FOR CONVENIENCE
	Owner, through Construction Manager, may, at any time upon written notice to Contractor, terminate the Contract without cause so long as Owner pays Contractor for the Work performed by Contractor to the date of termination, plus a proportionate amount of Contractor's Fee based upon the percentage of the completion of the Work.  Owner shall, upon Contractor executing such confirmatory assignments as Owner shall request, accept and assume all of Contractor's obligations under all subcontracts and purchase orders for services and materials executed in accordance with the terms of the Contract Documents which may accrue after the date of such termination and which Contractor has incurred in good faith in connection with the Work.  Contractor shall not be entitled to anticipated profits on Work unperformed or on materials or equipment unperformed or on materials or equipment unfurnished.


	DISPUTE RESOLUTION
	DISPUTE RESOLUTION
	In the event of any dispute arising by or between Owner and Contractor, each party shall continue to perform as required under the Contract Documents, notwithstanding the existence of such dispute.  In the event of such a dispute, Owner shall continue to pay Contractor as provided in the Contract Documents, except only such amount as may be disputed.
	If any Claim has not been settled or resolved within thirty (30) days after written notice thereof to the other party hereto,  within twenty-one (21) days after receipt or delivery (as the case may be) of such notice, Owner shall send written notice to Contractor specifying whether any unresolved Claim shall be resolved by litigation in a court of competent jurisdiction located within Lucas County, Ohio.  Either party may then commence litigation in Lucas County, Ohio.
	Owner may implement from time to time non-binding alternate dispute resolution procedures as a condition to litigation and Contractor agrees to abide by such procedures.


	ADDITIONAL PROVISIONS
	PREVAILING WAGE
	The prevailing wage shall be paid to laborers and mechanics as required in Ohio Revised Code Chapter 4511 in accordance with the most current schedule published by the State of Ohio, Department of Commerce, Division of Labor and Worker Safety, Wage and Hour Bureau.
	Every Contractor and/or Subcontractor, as soon as Work begins under its contract, shall furnish to the Project's prevailing wage coordinator a schedule of dates during the life of the contract on which wages will be paid to employees performing Work.  Contractor shall also deliver to the Project's prevailing wage coordinator one (1) certified copy of the payroll of the Project within two (2) weeks after the initial pay date.  Supplemental reports shall be made monthly thereafter and shall be attached to each monthly payment request.
	Each monthly report shall state the period covered and exhibit for each employee paid on the Project, his/her name, current address, Social Security number, number of hours worked each day on the Project during the reporting period, the total hours worked each week on the Project, as well as the total work on other projects, the hourly rate of pay, the job classification, fringe payments, all deductions from wages and net pay.
	Each report shall also have a certification executed by Contractor, Subcontractor or duly appointed agent thereof.  It shall recite that the payroll is correct and complete and that the wage rates shown are not less than those required by Ohio Revised Code Chapter 4511.  It shall also state the name of the union or plan to which the withheld or unpaid fringes are to be paid.  The first report shall also list each fringe and state if it is paid as cash to the employee or to a named plan.
	Contractor shall be responsible for the submission of copies of payrolls of all Subcontractors.
	Partial payment to Contractor for labor performed under with a unit or lump sum price contract shall be made at the rate of ninety-two percent (92%) of the estimates prepared by Contractor and approved by Architect and Construction Manager.  All labor performed after the job is fifty percent (50%) completed shall be paid for at the rate of one hundred percent (100%) of the estimates submitted by Contractor and approved by Architect and Construction Manager.  In addition to all other payments on account of work performed, there shall be allowed by Owner and paid to Contractor a sum a rate of ninety-two percent (92%) of the invoice costs, not to exceed the bid price in a unit price contractor, for materials delivered on the Site; provided, that, such materials have been inspected and found to meet the Specifications.  The balance of such invoiced value shall be paid when such materials are incorporated into and becomes a part of such building, construction, addition, improvement, alteration or installation unless Contractor does not prosecute the Work with diligence as set forth in the Contract Documents.
	From the date the Work is fifty percent (50%) completed, all funds retained for the faithful performance of work shall be deposited in the escrow account designated in Section 153.63 of the Ohio Revised Code.  After the contract is fifty percent (50%) complete, no further funds shall be retained.  Funds in the escrow account not heretofore paid with accumulated interest shall be paid to Contractor within thirty (30) days from the date of Final Completion.  Such payments shall be in accordance with Division (A)(2) of Section 153.63 of the Ohio Revised Code.  Payment based on any certified payment application will be made within thirty (30) days following receipt of the certified application by Owner and Construction Manager.  The time to process and certify the application by Construction Manager and Architect will not count towards the thirty (30)-day payment period.
	By submitting any Application for Payment, Contractor attests to the accuracy of the amounts requested, represents that the Work has been satisfactory executed in compliance with the Contract Documents and that Contractor is entitled to the amount shown.  By submitting the second or any subsequent Application for Payment, Contractor attests that it has paid all just claims for labor, materials, equipment, subcontracts or other expenses represented by all previous Applications for Payment.
	Concurrent with the submittal of each Application for Payment completed by Contractor, Subcontractors and suppliers during the period, Contractor shall furnish Affidavit and Waivers of Lien evidencing that all wages for labor and all invoices for materials or services for work performed by Contractor's own work forces included in the previous partial payment have been paid in full.  Furnishing of Affidavits and Waivers of Lien, in forms as approved and when required by Construction Manager, shall be a prerequisite to the issuance of all Certificates of Payment.
	Full or partial payment on the Contract Sum or in reducing the retained amount (percentage) shall not relieve Contractor or its surety from fulfilling all obligations of this Contract, including guarantee of the work.  Under the conditions of the Contract, Contractor and its surety agree that they waive any actual or alleged rights of subrogation or action against Owner, Construction Manager and Architect as a result of such payments being made.  The surety may at any time examine the status of the Work and may request that Owner and/or Construction Manager withhold additional sums as they consider appropriate to protect their interests.
	The increase or decease in the Contract Sum shall be determined in one of the following ways and, unless other approved or directly by Owner, in the precedence of the order listed:
	by an accepted unit price the Agreement;
	by a lump sum cost acceptable to Owner and Construction Manager, based on Contractor's detailed, itemized breakdown of the actual basic costs, with allowance for Contractor's profit and overhead, as provided for under Subparagraph 3 below.
	by mutually agreeable unit prices for the Work, with allowance for Contractor's profit and overhead, computed in a similar manner as provided for in Subparagraph 3 below.
	on the actual Cost of the Work, as determined by payroll records and paid receipts, plus allowances for profit and overhead, as provided for in Subparagraph 2 through 11 below, subject to the predetermined maximum amount.
	Except for unit prices included in the Agreement, and unless otherwise approved by Owner and Construction Manager, for proposed changes in the Work Contractor shall submit an itemized list of quantities with the applicable unit cost and extended price for each, in such form and detail as required by Owner.  Unit prices set forth in the Agreement are not subject to further profit or overhead adjustments, nor the conditions of Subparagraphs 2 through 11 below.  The Contract Sum will be adjusted by the direct extension of the number of units and the unit cost price.
	The maximum that will be allowed for overhead, profit or commission shall be as follows, expressed as a percentage of the actual basic cost of the change.  The percentages for profit, overhead and commission allowed by Owner may be less, depending on the nature, extent or complexity of the change, where the percentage is not commensurate with the responsibility and administration involved (such as Contractor merely processing a Change Order to a Subcontractor), but in no event shall they exceed the following, as applied to labor and materials:
	Material costs shall be at the actual costs to Contractor.  Upon request, Contractor shall submit evidence to Construction Manager to substantiate the costs.  Materials shall be quoted at trade discount prices, with quantity discounts also applied where the quantities warrant.  In any proposal with material credits, the credit shall be based on the actual contract cost for the material (including trade and quantity discounts) less any charge actually incurred for handling or returning a material that has been delivered.
	The percentages allowed for overhead and profit under Subparagraph 3 above shall be deemed to include:  (1) field and office supervision and administration, including the field superintendent and administrative foremen; (2) general insurance, except that listed as the labor burden; (3) use of small tools; (4) shop burden; (5) equipment rental (other than required additional hoisting equipment or required equipment necessary solely as a result of the change); (6) estimating and administrative costs; (7) indirect costs related to the Work, including impact costs resulting from the performance of cumulative Change Orders; and (8) any other costs resulting from the change not expressly enumerated as a cost of the work.
	Except for changes based on unit prices included in the Agreement, costs changes shall be computed by determining the actual cost of the work to which the overhead and profit figures may be added
	Subcontractors shall compute their costs in the same way and are subject to the maximum percentage for overhead and profit, which they may divide among the various tiers as they agree upon.  No more than three (3) stated percentages for overhead, profit and commission will be allowed.
	For changes involving extra cost by Contractor and Subcontractor, the commission, shall be applied only to the net difference where the extra exceeds the credit.
	For changes involving both extra and credit amounts, the overhead and profit, or commission, shall be applied only to the net difference where the extra exceeds the credit.
	For changes resulting in a net credit in the basic costs, an allowance for overhead, profit or commission shall be credited to Owner, as determined by Construction Manager.
	On changes where the value or extent of Work cannot be reasonable predetermined or agreed upon, Owner, through Construction Manager, may authorize Work to proceed on an agreed upon cost plus basis, not to exceed a predetermined maximum amount authorized by Owner and Construction Manager.  In such cases, the basic costs and markup for overhead, profit and commission will be in accordance with this Exhibit.
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	ARTICLE II.  Contract Documents 
	3.7  The Contractor expressly agrees all amounts set forth above constitute a fair and reasonable estimate of probable damage to the Owner due to delay and are not a penalty. The Delay Liquidated Damages are intended only to cover damages suffered by the Owner as a result of delay and shall not be deemed to cover additional costs of completion of the Work, including, without limitation, extended general conditions and construction management costs and costs or damages resulting from defective Work.  Contractor and Owner agree that Construction Manager is an intended third party beneficiary hereof.
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	To assist in our efforts to provide a safe workplace, the following monetary fines are available for application at the discretion of the CM Site Superintendent or CM Site Safety Manager.  This policy is to be conspicuously posted on this job site.
	a. All 120-volt single phase 15 & 20-ampere receptacles shall have approved GFCI’s.  Special attention should be given to compliance with NFPA70E regarding arc flashing, safe distances and other requirements. 
	b. The electrical contractor must turn in written verification (Inspection Checklist Form 32) weekly to demonstrate that they have tested all GFCI receptacles.
	c. All temporary lighting shall be run with sheathed multi conductor wire - no single strand wiring allowed.  Temporary lighting must never be put on the same circuit as temporary or permanent receptacles; temporary lights must be on a dedicated circuit and cannot be used for power.
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