



Board of County  
Commissioners  
Carol Contrada  
*President*  
Tina Skeldon Wozniak  
Pete Gerken

Office of Support Services  
Kelly Roberts  
*Director*  
Lynn DiPierro  
*Manager*

**Addendum #1 - Issued on February 6, 2013**

Regarding Bids for **Lucas County Central Drug Testing Relocation General Contractor Package (ITB 13-003C)** for Lucas County Central Drug Testing, bid opening scheduled for February 25, 2013 at 2:00 P.M. (local time).

This document becomes a fully incorporated part of the specifications, and this letter constitutes legal notice of this requirement.

The entire original Bid Packet including this addendum must be submitted prior to the Bid Opening Date and Time.

Addendum #1 Includes:

Drawings and Specification Write-up



**ADDENDUM NO. 01**

Lucas County Central Drug Testing Relocation  
Bid Package #13-003C – General Contractor  
Dated 2/6/2013

**Bidders on the above bid package shall note and respond to the following:**

**1. Questions:**

- a) (All) Question – Does this job have roofing? If so, what kind, how large? .... What's the scope of work for the roofer?

*Answer: This Bid Package is for a single General Contractor that is responsible for all trades and for all of the scope of work (Division 1 thru Division 16). This Bid Package does include an allowance for the Roof Patching that must be included in the Base Bid (Reference Scope of Work item 2.1.12). This Bid Package also requires a Mandatory Alternate to furnish and install the Roof Replacement of the existing roof system (Reference Scope of Work item 2.2.1).*

**2. Due Date:**

- a) No change to the Original Bid Package Due Date.

**3. Attachments Included in Addendum:**

- a) Drawing and Specification Write-up (Dated 2/6/2013)  
b) Addendum 01 Drawings (Dated 2/6/2013)

All other terms and conditions of to the original bid package remain in effect. Please sign and submit this addendum with the Pricing Sheet on the Bid Package Due Date.

**ACCEPTED BY:**

\_\_\_\_\_  
Name of Contractor:

\_\_\_\_\_  
By (Signature):

\_\_\_\_\_  
Date

February 06, 2013

ADDENDUM NO. 001

To the Drawings and Specifications for:

## **Lucas County Central Drug Testing Relocation**

106086

### **Lucas County Board of Commissioners**

Prepared By:

THE COLLABORATIVE INC  
Architects  
Landscape Architects  
Interior Designers  
500 Madison Avenue  
Toledo, Ohio 43604  
Telephone: (419) 242-7405  
Fax: (419) 242-7400

TO ALL BIDDERS:

This addendum supplements and amends the original drawings and specifications, and shall be taken into account in preparing proposals, and shall become a part of the contract documents. Receipt of this Addendum must be acknowledged in the Bid Form.

## Specifications

Item #1 Specification Section 087100 Door Hardware (Not Re-Issued)

1. Section 3.7 – Hardware Sets  
Add Door 113 to Hardware Set 003
2. Delete closer from Hardware Set 006
3. Add Hardware Set 007 as follows:

HARDWARE SET NO. 007  
DOOR NUMBERS: 116

3 ea	Butts BB1168 4 ½ x 4 ½ - 26D
1	Lockset L9040xLx03Lx626
1	Kickplate K1050 10 x 2" L.D.W. x B4E – 626
3	Silencers GJ64
1	Stop WS401CVX – US26D (Except doors 106 and 122B)

## Drawings

Item #2 Sheet SD1.01 (Re-Issued)

See clouded areas indicating work to be included as part Alternate #03.

Item #3 Sheet A0.03 (Re-Issued)

See clouded area revising typical wall type.

Item #4 Sheet A0.11 (Re-Issued)

See clouded area for demolition work associated with the existing fire protection system.

Item #5 Sheet A1.01 (Re-Issued)

See clouded areas indicating revisions.

Item #6 Sheet A1.04 (Re-Issued)

See clouded areas indicating approximate location of EF-1 and revisions to base-bid roof work.

Item #7 Sheet A3.01 (Re-Issued)

See clouded areas indicating the approximate location of the wall penetration associated with EF-2 and revisions to the base-bid exterior façade work.

Item #8 Sheet A4.01 (Re-Issued)

See clouded area for revisions.

Item #9 Sheet A4.11 (Re-Issued)

See clouded areas for revisions to wall section B1 and B4.

Item #10 Sheet A6.01 (Re-Issued)

See clouded area indicating revisions to the sheet.

Item #11 Sheet A8.01 (Re-Issued)

See clouded areas indicating revisions to the Alternate Façade and Roof work.

Item #12 Sheet F1.01 (Re-Issued)

See clouded area for revisions to the sheet.

Item #13 Sheet M0.01 (Re-Issued)

See clouded area for revisions to the sheet.

Item #14 Sheet M1.01 (Re-Issued)

See clouded area for revisions to the sheet.

Item #15 Sheet P2.01 (Re-Issued)

See clouded area for revisions to the sheet.

Item #16 Sheet P3.01 (Re-Issued)

See clouded area for revisions to the sheet.

**END OF ADDENDUM #01 (03 written pages, 15 Drawings Re-Issued)**